SOLICITATION, OFFER AND AWARD 1. ThisContract Is A Rated Order } Rating Page 1 of 169

Under DPAS (15 CFR 700) DOA4
2. Contract No. 3. Solicitation No. 4. Type of Solicitation 5. Date | ssued 6. Requisition/Purchase No.
W6HZV- 07- R- 0315 Negot i at ed (RFP) 2007MAY29 SEE SCHEDULE
7. |ssued By Code VE6HzY | 8. Address Offer To (If Other Than Item 7)

U S. ARW TACOM LCMC
AVMSTA- AQ- ADED
WARREN, M CHI GAN 48397- 5000

HTTP: / / CONTRACTI NG. TACOM ARMY. M L

SOLICITATION NOTE: In sealed bid solicitations ‘offer’ and ‘offeror’ mean ‘bid’ and ‘bidder’.

9. Sealed offersin original and __1 si gned copiesfor furnishing the suppliesor servicesin the Schedule will bereceived at the

place specified in item 8, or if handcarried, in the depository located in until
03: 00pm (hour) local time __2007JUL25 (Date).

Caution - Late Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offersare subject to all termsand

conditions contained in this solicitation.

10. For Information } Name RI CHARD MORENCY Telephone No. (Include Area Code) (NO Collect Calls)
Call: E-mail address. RI CHARD. MORENCY@JS. ARMY. M L (586) 574- 6641
11. Table Of Contents
(X) | Section | Description [ Page(s) | (X) | Section | Description | Page(s
Part | - The Schedule Part |l - Contract Clauses
X A Solicitation/Contract Form 1 X ] I [Contract Clauses [ 123
X B Suppliesor Services and Prices/Costs 8 Part |11 - List Of Documents, Exhibits, And Other Attachments
X c Descr iption/Specs./Wor k Statement 66 X ] J [List of Attachments [ 133
X D Packaging and Marking 97 Part |V - Representations And I nstructions
X E I nspection and Acceptance 106 M K Representations, Certifications, and 135
X F Deliveries or Performance 112 Other Statements of Offerors
X G Contract Administration Data 117 X L Instrs., Conds., and Noticesto Offerors 144
X H Special Contract Requirements 118 X M Evaluation Factors for Award 163

OFFER (Must befully completed by offeror)

NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the under signed agrees, if this offer isaccepted within calendar days (60 calendar day s unlessadifferent period is
inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite
each item, delivered at the designated point(s), within the time specified in the schedule.

13. Discount For Prompt Payment }
(See Section |, Clause No. 52.232-8)

14. Acknowledgment of Amendments (The offeror acknowledges Amendment Number Date Amendment Number Date
receipt of amendmentsto the Solicitation for offerorsand related
documents number ed and dated:

15A. Contractor/Offeror/Quoter Code Facility 16. Name and Title of Person Authorized to Sign Offer (Typeor Print)
15B. Telephone Number (Include 15C. Check if Remittance Addressis 17. Signature 18. Offer Date
Area Code) [l Different From BIk 15A-
Furnish Such Address|n Offer

AWARD (To be completed by Gover nment)

19. Accepted As To Items Numbered 20. Amount 21. Accounting And Appropriation
22. Authority For Using Other Than Full And Open Competition: 23. Submit Invoices To Address Shown In Item
[]10U.SC.2304(c)( ) []41uU.s.C. 253(c)( ) (4 copies unless otherwise specified) }

24, Administered By (If other than Item 7) Code 25. Payment Will Be Made By Code | |

SCD PAS ADP PT

26. Name of Contracting Officer (Typeor Print) 27. United States Of America 28. Award Date

/ SI GNED/
(Signature of Contracting Officer)

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

NSN 7540-01-152-8064 33-132 Standard Form 33 (Rev. 4-85)
PREVIOUSEDITIONSNOT USABLE Prescribed By GSA-FAR (48 CFR) 53.214(c)
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SECTI ON A - SUPPLEMENTAL | NFORVATI ON

Acknowl edge all the amendnments you've received fromus by identifying the amendment nunber and its issue date in the box bel ow

Amendnent Nunber : Dat e

[End of O ause]

Requl atory Cite Title Dat e
Al 52.201- 4000 TACOM WARREN OVBUDSPERSON JAN 2006
( TACOW)

I nfornmati on regardi ng the TACOM Warren Orbudsperson is |ocated at the website http://contracting.tacomarny.ml/acqinfo/onbudsperson. htm

[End of C ause]

A2 52. 204- 4016 TACOM WARREN ELECTRONI C CONTRACTI NG SEP/ 2006
(TACOM

(a) All TACOM solicitations and awards are distributed on the TACOM Warren Busi ness Opportunities web page
(http://contracting.tacomarmy.ml/opportunity.htn) and are no |onger available in hard copy. The TDPs and ot her docunents, when
available electronically, will be an attachment or linked to the solicitation package on the web.

(b) You may need to use special software to view docunents that we post on the home page. This view ng software is freeware,
avail abl e for downl oad at no cost fromcomercial web sites |like Mcrosoft and Adobe. In cases where such software is required, we
provide a link fromour page to the comercial site where the software is available. Once you arrive at the software devel oper's site,
follow their instructions to downl oad the free viewer. You then can return to the TACOM honme page.

(c) Unless otherwi se authorized in this solicitation, you are required to submt your offer, bid, or quote electronically, normally
via emai| or datafax. For detailed information about submitting your offer electronically, please see
http://contracting.tacomarny. m|/acqi nfo/ebidnotice. htm

(1) The proper TACOM addresses for offer subm ssion are:
(i) RFQ: Email your quote to the contract specialist's email address found on the RFQ cover sheet or the DD Form 1155.

(ii) RFP and Seal ed Bidding: Email your offer to:offers@acomarny.m|l If you datafax your proposal/bid, address your
header to: offers@acomarny. ml and fax to the TACOM Network fax Server at datafax nunber 1-586-574-5527.

(2) When datafaxing or emailing an offer, the subnmitted file cannot exceed 7 nmegabytes. Clearly state Quote, Offer, or Bid on
your fax cover page or on the subject line of the e-nail. Use only one of the terns Quotation, O fer, or Bid depending on the
solicitation type. Include your conpany name and annotate the proper internal TACOM address for proper internal routing.

(3) Authentication for datafax subm ssion is verified by the offeror returned address. Quotes, Bids, or Ofers may be sent via
dat af ax using a personal conputer or a standal one datafax machine. |If you are submitting a datafax, a confirmation of receipt for TACOM
Warren will not be sent.

(d) Any award issued as a result of this solicitation will be distributed electronically. Awards posted on the TACOM Warren
Busi ness Opportunities web page represent conplete OFFICIAL copies of contract awards and will include the awarded unit price. This is
the notice required by Executive Order 12600 (June 23, 1987)of our intention to release unit prices in response to any request under the
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Freedom of Information Act (FOA), 5 USC 552. Unit price is defined as the contract price per unit or itempurchased as it appears in
Section B of the contract and is NOT referring to nor does it include Cost or Pricing data/information. If you object to such rel ease,
and you intend on submtting an offer, notify the PCOin witing prior to the closing date identified in this solicitation and include
the rationale for your objection consistent with the provisions of FOA A release determination will be nade based on rational e given.

(e) If you have questions or need help in using the Acquisition Center Hone Page, call our Electronic Contracting Hel p Desk at
(586) 574-7059, or send an ermail nessage to: acqcenweb@acomarny.nml . If you have questions about the content of any specific item
posted on our honme page, please call the buyer or point of contact listed for the item For technical assistance in doing business with
the Governnent, and doing business electronically, please visit the Procurenent Technical Assistance Center Website at http://wwv aptac-
us.org/new to find a location near you.

[End of O ause]

A3 52. 214- 4003 ALL OR NONE MAR/ 1998
(TACOM

Ofers in response to this solicitation nust be submitted for the total quantity of the items identified in the solicitation.
(1) ONLY ONE AWARD WLL BE MADE AS A RESULT OF THI S SOLI CI TATI ON.
(2) OFFERS SUBM TTED FOR LESS THAN THE TOTAL QUANTI TIES OF ALL THE I TEMS IN THI S SOLI Cl TATI ON ARE | NELI G BLE FOR AWARD.

[End of cl ause]

A-4 EXECUTI VE SUMVARY MEDI UM M NE PROTECTED VEHI CLE

This docunment summarizes the U.S. Arnys plan to acquire a Medium M ne Protected Vehicle (MWV). Address questions or concerns to J.B.
Hart, MWPV Systens Acquisition Manager at 586-574-7840, DSN: 786-7840, jbhart@s.arny.ml.

Note: A classified annex to the MWV solicitation will contain threshold and objective perfornmance requirenents and will be necessary to
prepare a conpl ete proposal.

SYSTEM DESCRI PTI ON

The Medium M ne Protected Vehicle (MWV) is a blast protected, wheeled vehicle platformthat will operate in explosive hazardous
environments to support energing Future Engineer Force (FEF) Cl earance Conpanies in route and area clearance operations, Explosive
Hazards Teans in expl osi ve hazards reconnai ssance operations, and ECD conpani es in Expl osi ve Ordnance Di sposal operations.

SOLI CI TATI ON OBJECTI VE

Summary. The CGovernnent intends to award a single Indefinite Delivery production contract for the supply of MWVs as a result of this
solicitation. The MWV will enter the Defense Acquisition Life Cycle at MIlestone C (Production and Depl oynment). Thus the Governnent
is seeking an existing, proven naterial solution for the MWV which on an integrated vehicle system performance basis, reflects |ow risk
in survivability, mobility, systemlevel maturity, supportability, manufacture, and which can be procured at a price that is fair and
reasonabl e.

Requi rement for a nature system The Government will eval uate MWV proposals and assign a risk level to the probability that based upon
the denonstrated systemmaturity of the proposed MWV, the offered vehicle will successfully nmeet threshold performance requirenments
(and any of feror proposed objective performance |evels included in the awarded contract), and support the accel erated program schedul e
not ed bel ow.

Esti mated Program Quantities. The MWV (Program of Record) schedule for production and fielding is initially spread across five years
but may extend by two or nore years to neet all force structure and warfighter requirenents. Current Authorized Arny Acquisition

Obj ective (AAO quantities for the MWV programare 1,014 vehicles. However, production contract quantities are contingent upon funding
and may increase with force structure, wartine, and other program decisions.

LowRate Initial Production. The Request For Proposal (RFP) specifies that upon award of the projected initial Delivery Oders under
the MWV production contract, the Contractor will inmediately commence manufacturing MWVs on a Low Rate Initial Production (LRIP) basis
(following a Production Lead Tine not |onger than 120 days). MWVs will continue to be produced on an LRI P basis while Production
Verification Testing is conducted.



Reference No. of Document Being Continued Page 4 of 169

CONTINUATION SHEET
PIIN/SIIN Wb6HZV- 07- R- 0315 MOD/AMD

Name of Offeror or Contractor:

Accel erated Program Schedule. The MWV nust conplete all the requirements for a Full Rate Production Decision (and Full Material

Rel ease) within 12 nonths of contract award. These requirenents include test & evaluation, devel opment of full organic |ogistics
support, Departnent of the Arny Authenticated Technical Manual s and provisioning, developnent of training support, et cetera. The first
unit fielding is planned for Third Quarter, Fiscal Year 2008 follow ng successful test & evaluation (including Production Verification
Testing, Logistics Denpnstration & Operational Test), and a Full Rate Production Decision (and Full Material Release).

Estimated Ordering Quantities. M ninmum MWV order quantity is 7 vehicles (test articles). Mxinum MWV order quantity is 2,500.
O ferors may propose range pricing, in each programyear, for the MWV quantities |isted bel ow.

For eval uation purposes, estimated quantities, by ordering year are:

ORDERI NG YEAR 1 2 3 4 5  Opt. 1 Opt. 2 Opt. 3
FISCAL YEARS 07-08 08-09 09-10 10-11 11-12 12-13 13-14  14-15
QUANTI TY* 127 112 260 269 256 211 137 35

These are production order quantity estinmates based on known AAO and additional requirenents, but are subject to approved
funding. The maxi mum contract order quantity is based on additional known but yet unfunded requirenents as well as future unknown and
addi tional force structure and warfighter requirenents. Shaded bl ocks represent Option Years and quantities.

Achi eving Maxi mum Monthly ordering Quantities. Gven validated requirenents and funding, the maxi mumcontract quantity of 2500 MWPVs
woul d require a projected maxi num nonthly production rate of 35 MWVs. For proposal preparation and eval uation purposes, the follow ng
assunptions are made regarding the projected maxi mum nonthly production rate:

1) In the event maxi numrequirenents are realized and funding is available, the nost likely issuance of a Delivery Order for the maxi num
monthly order quantity would occur in IDQ Contract Month 25 (i.e., the first nmonth of the IDIQ Contract's 3rd Ordering Period).

2) Following 9 nonths of Production Lead Tine, the contractor would supply 35 MWVs per nonth for 24 consecutive nonths beginning in
I DIQ Contract Month 34 and running through 1D Q Contract Mnth 58.

Delivery of Test Articles. It is the Governments intention (subject to Delivery Order issuance) that the offeror who is awarded the
contract will begin delivering MWV production representative vehicles for test & evaluation not |later than 120 days after contract
award to the test locations specified in the production contract. The Government will test, denonstrate, and eval uate the vehicles for
approxi mately four to six nonths to assess the systems ability to nmeet threshold and objective performance requirenents, operational
effectiveness, safety, suitability, and supportability.

UNUSUAL OR KEY FEATURES

Interim Supply Support. The winning offeror will enter into a separately negotiated interimparts support contract to provide spare and
repair parts supply support for the MWV during the first twelve (12) nmonths (with an option for an additional 12 nonths) follow ng Full
Material Release and initial fielding. This parts support is in addition to the Initial Service Package (1SP), Prescribed Load Li st
(PLL), and Authorized Stockage List (ASL) to be fielded with the MWV.

MWV in contrast to MRAP. The Arnys Medium M ne Protected Vehicle (MWV) and the U S. Mrine Corps Mne Resistant Anmbush Protected
(MRAP) vehicle programs contain inportant simlarities and differences. The MWV and MRAP vehicles contain simlar technical
performance requirenents such as survivability and nobility due to simlar mssion profiles and environnents in which the vehicles wll
be enpl oyed. However, there are significant differences between the two prograns:

Acquired under the Joint Capabilities Integration and Devel opment System (JCIDS) and docunmented with a Capability Production Docunent
(CPD), the MWV requires a Full Rate Production Decision (and Full Material Release) prior to fielding the system This includes a full
production verification test, |ogistics denpbnstration, operational test & evaluation, full organic |ogistics support, Department of the
Arny Aut henticated Techni cal Manuals and provisioning, devel opnment of organic training support, etc. The MWV will be procured and
produced over a five to eight year period, with life-cycle sustainment and eventual disposal within the Defense Acquisition, Logistics,
& Technol ogy Life-Cycle Franework.

The MRAP vehicle in contrast, is being acquired under Urgent Needs Statements (UNS)/Operational Needs Statements (ONS) for inmmediate
war fi ghter needs, and can be fiel ded upon receiving an Urgent Material Release with contractor |ogistics support in order to get a
capability into the war-fighters hands quickly.

Further, MRAP is intended to begin fielding systenms during CYO7. The MRAP vehicle nay be inmedi ately depl oyed to the Southwest Asia
theater of operations, whereas the MWV will support the Future Engi neer Force and Explosive Ordnance Disposal units as that new force
structure is activated in CONUS | ocations over the next five to eight years.

Additionally, the MWV contains just one variant/configuration, while the MRAP program has three categories of vehicles. Under MRAP,
there will be nultiple Arny variants (ranging from Reconnai ssance to Anbul ance) as well as USMC and Navy variants. The Arny MRAP
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variants are: Category | - Recon, TOWI|TAS/ LRAS, Weapons Carrier (120nm Mortar & 105mm Howi tzer), Utility, Convoy Protection. Category
Il - Weapons Carrier, Convoy Protection, Utility, Communications Shelter and Anbul ance. MRAP is intended to acconplish a wide variety
of m ssions, each of which align with the 10 variants.

Finally, the MRAP programincludes nultiple contract awards and potentially nmultiple sources of MRAP vehicles, while the MWV will be
procured under a single production contract fromthe offeror whose systemrepresents the best value to the Governnent.

The tabl e bel ow sumrari zes the sinilarities and differences between MWV and MRAP:
MVPV MRAP

KEY SIM LARITI ES
Techni cal Requirenments (survivability, nobility)

KEY DI FFERENCES

JCI DS CPD UNS / ONS
Full Material Release Urgent Material Release
Organi ¢ Logi stics Support Contractor Logistics Support
Fi el ded CONUS Initially Fielded OCONUS ( Sout hwest Asi a)
First Fielding 3Q FYO8 First Fielding CYO7
One vehicle/variant/configuration Three Categories of vehicles/configurations
Singl e production contract award Mil tiple contract awards

Trade Agreenents Act. The MWV belongs in Federal Supply O ass 2355, Conbat Assault, and Tactical Vehicles, Weeled. In accordance
wi th DFARS 225.401-70, this acquisition will be subject to the Trade Agreements Acts. This may restrict the MWV acquisition to the
products of certain countries. Potential offerors should consult FAR 25.4 and DFARS 225.4 to determ ne whether their sources of supply
neet these requirenents.

Classified performance requirenents and material required for proposals. O ferors may request a copy of the classified annex required
for conplete proposal preparation after receipt of the solicitation by contacting the MWV Mail box at MWPV@acomarny. ml . I'n order
to receive a copy of the annex, offerors will need to provide proof of valid Industrial Facilities Security C earance and/or personnel
security clearances (i.e., CACE code, address, identification of their servicing Defense Security Service (DSS) office, nanme and contact
information for their security officer, etc.).

ACQUI SI TI ON STRATEGY

Acqui sition Approach. The MWV will follow a single-phased acquisition approach. The Governnents goal is to buy the system
representing the Best Value using a five (5) year, firmfixed price Indefinite Delivery contract, with three (3) option years.

Source Selection. The Government will use formal source-selection procedures to select the offeror whose proposal represents the Best
Value to the Government. O ferors may subnmit nore than one proposal, but each offer nust be a conplete, stand-al one proposal covering
all solicitation requirements. The Government reserves the right to award this contract w thout conducting discussions. Offerors
initial proposals nust be conprehensive, fully responsive to the information requested in the solicitation, and reflect the offerors
best prices.

The source sel ection process shall include a formal Source Selection Evaluation Board (SSEB) established by the Governnent, which will
eval uate all proposals submtted in response to the RFP in accordance with the evaluation criteria set forth in Section Mof the
solicitation. The SSEB will present their findings to a Source Selection Authority (SSA) for final decision. Follow ng an in-depth
review of the information and data presented, the SSA will select for contract award, the source whose proposal offers the best value to
the Covernnent.

O ferors nust carefully review cost, schedul e and perfornance requirenments of the solicitation. Particular attention is directed to
Section L, which instructs offerors how to present proposals, as well as Section Mwhich sets forth the award criteria in its relative
order of inportance and the basis of award.

Threshol d And Obj ective Performance Requirenents. The performance requirenents listed in the MWV Purchase Description (PD) ATPD 2372
reflect the threshold requirenments (those mninmum essential capabilities necessary to neet nmilitary operational needs), as well as
objective levels of perfornmance for the MWPV. Oferors MIST propose to neet all THRESHOLD perfornmance | evels identified in the PD.

O ferors MAY propose to supply objective capabilities in excess of the threshold performance |evels.

Eval uation Criteria. Six Factors will be evaluated for award of the MWV contract:

Techni cal : (including Force Protection/System Survivability, System Maturity, Mbility, and Design G owh Potential).

Production Capability: (including Manufacturing Facilities, Key Tooling & Equi pnent, Production Approach, Tine-Phased Critical Path for
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achi eving nmonthly production quantities, and the ability to meet maxi mum nonthly production rates).
Logi stics: (including |ogistics experience and approach to produci ng DA Authenticated Technical Mnuals).
Price: (total evaluated price based on all Contract Line Item Nunbers (CLINs).

Past Performance: (including recent and relevant contracts and performance of the |ogistics experience identified in the Logistics
criteria.

Snal | Business (SB) Participation: (percentage of small business participation, conplexity of supplies/services to be supplied by SB,
risk of achieving proposed goal s).

Criteria Weighting. Technical is nore inportant than Production Capability; Production Capability is approxi mately equal to Logistics;
Logi stics is slightly nore inportant than Price; Price is slightly nore inportant than Past Perfornmance; Past Performance is
significantly nore inportant than Smal| Business Participation. Per FAR 15.304(e) when conbined, the non-price factors are significantly
nore inportant than price.

Subst anti ati on of performance clains.

O ferors shall provide docunentation to substantiate proposed |evels of technical performance, especially survivability and nmobility
performance. Exanples of such substantiating docunentation include but are not limted to: whole-vehicle survivability test data,
bal l'istic coupon test data, autonotive performance testing data, safety assessnments, etc.

Exanpl es of test data sources to substantiate offerors performance clains include Governnent-validated test data (e.g. Arny Test &
Eval uati on Command reports), which is preferred, and represents very low risk of substantiating perfornmance clains; or third-
party/independently conducted test data (e.g., Nevada Autonotive Test Center data) which is acceptable, but represents |low to noderate
ri sk of substantiating performance clains.

Commercial or proprietary test data will also be considered, but will be deemed to reflect high risk of substantiating performance
claims, and may indicate greater risk that the proposed MWV will neet threshold performance requirenents.

Per formance cl ains submitted without substantiating docunentation or test data will be considered to reflect higher risk that the
offered vehicle will neet threshold performance requirenents.

Contract Award. Based on the evaluation criteria set forth in Sections L and Mof the RFP, the Government intends to award one
production contract to the responsible of feror whose proposal, in the Source Sel ection Authoritys opinion, represents the best value to
the Government.

GENERAL | NFORNATI ON.

Solicitation location. The solicitation Wo6HZV-07-R- 0315, its clauses, scope of work, Purchase Description (PD) and associ ated
information are on the TACOM Warren Procurenent Network (PROCNET) at the foll owi ng address:

http://contracting.tacomarmny. m |/ majorsys/ mpv/ mpv. ht m

The CGovernnent will regularly post changes, anendments, and updates to the solicitation as well as answers to any industry-generated

questions on this site. Oferors are responsible to periodically review and nonitor the MWV hone page to ensure they have the nost

current information for this solicitation. Direct your questions regarding web access direct to the TACOM El ectronic Contracting Hel p
Desk at email: acqcenweb@acomarny.ml.

Acqui sition Schedule. The anticipated acquisition schedule is posted on the MWV web page URL:
http://contracting.tacomarny. ml/mjorsys/ mpv/mpv.htm Oferors are encouraged to review the anticipated acquisition schedule often
for updates.

Access to TACOM Selfridge Air National Cuard Base (SANGB), Aberdeen Test Center, MD (ATC), and Yuma Proving G ound, AZ (YPG:

The US Covernnment has very strict requirements for gaining admittance to TACOM SANGB, ATC, and YPG The CGovernment reserves the right
to hold several neetings at TACOM and/ or SANGB i ncl udi ng Governnent-of feror discussions (at the Governments option) during the proposal
eval uati on phase; debriefings, start of work neetings, etc. The winning offeror will also be required to attend neetings, conduct
coordi nation, and support testing at ATC and YPG

Pl ease contact the U.S. Arnmy Garrison Detroit Arsenal (586) 574-5697 for the current security requirenents at TACOM and SANGB.
Informati on on access to ATC is found on the ATC home page: http://wwm atc.arny. m |/ pages/visitorgui de/ badgi ng. htnl, or by contacting
the ATC Security O fice, at 410-278-8527.

I nformation on access to YPGis found on the YPG hone page: http://wwmv yuma.arny.ml, or by contacting the YPG Oficial Visitors / Pass
and I D office at (928) 328-7335.

Poi nts of Contact. Poi nts of Contact for this Executive Sunmary are J.B. Hart, 586-574-7840, or Kathy Lanbert, 586-574-8004.
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*** END OF NARRATIVE A 0001 ***
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1001

SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

The foll owi ng equi pment contained in Contract
Line Item Nunbers (CLINs) are nunbered in the
fol | owi ng manner:

QUANTI TIES USED I N TH' S SOLI Cl TATI ON ARE ESTI MATES>

The first digit of the CLINis the O der Period
nunber .

The following definition apply to the entire
solicitation and resulting contract:

First Ordering Period is the date of the award
through 365 days fromthe date of the award.

Second Ordering Period is 366 days from
the date of the award through 731 days fromthe
date of award.

Third Ordering Period is 732 days from
the date of award through 1097 days fromthe date
of award.

Fouth Ordering Period is 1098 days from
the date of award through 1463 days fromthe date
of award.

Fifth Ordering Period is 1464 days from
the date of award through 1829 days fromthe date
of award.

The First Option Ordering Period is 1830 days from
the date of award through 2195 days fromthe date
of award.

The Second Option Ordering Period is 2196 days from
the date of award through 2561 days fromthe date
of award.

The Third Option Ordering Period is 2562 days from
the date of award through 2927 days fromthe date
of award.

The m ni mum guaranteed quantity for this contract
is 7 vehicles. The maxi mum quantity of vehicles
is 2,500 vehicles.

NOTE: The price applicable to an individual order
is the price for the ordering period in which the

order is issued. The delivery date does not
determine the ordering period.

(End of narrative A001)

SECURI TY CLASS: Uncl assified
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1001AA 1ST ORDERI NG QUANTI TY EST. 127 EA $

NOUN: MEDI UM M NE PROTECTED VEHI CLE

(End of narrative B001)

Packagi ng and Mar ki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Origin

In accodance with Scope of Wrk and ATPD- 2372.

(End of narrative FO001)
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1001AB 1ST ORDERI NG PER OD 1 EA

NOUN: VEH CLE HAND- OFF

CONUS:

Zone: 1 $__

Zone: 2 $

Zone: 3 $__
OCONUS:
Zone: 4 $__

See Cl ause H 36

(End of narrative B001)

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

I'n accordance with Scope of Wirk paragraph C. 23.

(End of narrative FO001)




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 11 of 169

PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1001AC 1ST ORDERI NG PERI GD 1 EA
NOUN: BASI C | SSUE | TEMS (Bl 1)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
1001AD RESERVED
Packagi ng _and Mar ki ng
FOB PO NT:
1001AE 1ST ORDERI NG PERI GD 1 EA
NOUN: | NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
1001AF 1ST ORDERI NG PERI D 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 12 of 169

PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.
(End of narrative FO01)
1001AG 1ST_ORDERI NG PERI OD 1 EA
NOUN: PRESCRI BED LOAD LI ST (PLL)
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PONT: Origin
In accordance with Scope of Work paragraph C. 6.
(End of narrative FO001)
1001AH 1ST ORDERI NG PERI GD 1 EA

NOUN: NET OPERATOR TRAI NI NG

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

NET Operator Training on the MWV per Scope of Wrk
par agraph C. 18.

The unit price for this class is:

CONUS:

Zone 1: $___
Zone 2: $_
Zone 3: $




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 13 of 169

PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
Zone 4: $__
See C ause H 36
(End of narrative FO01)
1001AJ 1ST ORDERI NG PERI OD 1 EA
NCOUN: NET MAI NTAI NER TRAI NI NG
| nspection and Acceptance
| NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
NET Mui ntainer Training on the MWV per Scope of Wrk
par agraph C. 18.
The unit price for this class is:
CONUS:
Zone 1: $__
Zone 2: $___
Zone 3: $___
OCONUS:
Zone 4: $__
See Cl ause H 36
(End of narrative FO001)
1001AK 1ST ORDERI NG PERI D 1 EA
NOUN: | NSTRUCTOR AND KEY PERSONNEL
I nspection and_Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
Instructor and Key Personnel Training on the MWV per
Scope of Work paragraph C. 18. 3.
The unit price for this class is $__
(End of narrative FO001)




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 14 of 169

PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1001AL 1ST ORDERI NG PERI D 1 EA
NOUN: CONTRACTOR TECH ASST CONUS
I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
CONUS Contractor Tecnical Assistance per Scope of
Wor k, paragraph C. 26.
The man-day rate for this CLINis $
(End of narrative FO001)
1001AM 1ST ORDERI NG PERI D 1 EA
NOUN: CONTR TECH ASST- OCONUS
I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
OCONUS Contractor Technical Assistance during non-
contingency operations per Scope of Work paragraph
C. 26.
The nman-day rate for this CLINis $__
(End of narrative FO01)
1001AN 1ST ORDERI NG PERI OD 1 EA
NOUN: CONTR TECH ASST OCONUS CONTI G
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
OCONUS Contractor Technical Assistance during
conti ngency operations per Scope of Work paragraph
C. 26.
The man-day rate for this CLINis $__




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 15 of 169

PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
(End of narrative FO001)
1002 SECURI TY CLASS: Uncl assi fi ed
1002AA FI RST ARTI CLE TEST VEH CLES 7 EA

NOUN: MEDI UM M NE PROTECTED VEHI CLE

Packagi ng and Marki ng

I nspection _and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Destination
See Clause, E. 4, C 20, C 21 and ATPD 2372.

(End of narrative FO01)
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PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1002AB TRANSPARENT ARMOR COUPONS 400MM X 400MM 8 EA $
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Destination
See Scope of Work paragraph C. 6. 6.
(End of narrative FO01)
1002AC OPAQUE_ARMOR COUPONS 24" X 24" 6 EA $
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Destination
See Scope of Work paragraph C. 6. 6.
(End of narrative FO001)
1003 CONTRACT DATA REQUI REMENTS LI ST
SECURI TY CLASS: Uncl assified
A001 TRANSPORTABI LI TY REPORT 1 LO [$
SECURI TY CLASS: Uncl assified
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
FOB PO NT: Destination




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 17 of 169

Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

UNIT PRICE

AMOUNT

See DD Form 1423

A002 LM DATA PRTS-BII LIST

MARK FOR: SEE DD FORM 1423

(End of narrative FO001)

SECURI TY CLASS: Uncl assified

Packagi ng and Marki ng

I nspection _and_Accept ance

A003 LM DATA PDTS- CCEI

Packagi ng _and Mar ki ng

I NSPECTI ON:  Desti nation
FOB PO NT: Destination
See DD Form 1423 for address and delivery date.

(End of narrative FO01)

SECURI TY CLASS: Uncl assified

| nspection and Acceptance

A004 LM DATA PDTS-1SP

Packagi ng and Mar ki ng

I NSPECTI ON:  Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.

(End of narrative FO001)

SECURI TY CLASS: Uncl assified

PIIN/SIIN VB6HZV-07- R- 0315 MOD/AMD
QUANTITY [UNIT
1 LO |$
ACCEPTANCE: Destination
1 LO |$
ACCEPTANCE: Desti nation
1 LO |$




CONTINUATION SHEET

Reference No. of Document Being Continued
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A005 LM DATA PDTS- REPORTS, RECORD OF MEETI NGS/ M 1 LO ** NSP ** ** NSP **
SECURI TY CLASS: Uncl assified
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
See DD Form 1423 for delivery date and address.
NOT SEPARATELY PRI CED
(End of narrative FO001)
A006 LM DATA PDTS- | NTEGRATED MASTER SCHEDULE 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Marki ng
I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO01)
A007 LM SUMVARI ES- VAl NTENANCE ANALYSI S 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng _and Mar ki ng
| nspection and Acceptance




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 19 of 169

PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A008 LM DATA PDTS- PROVI S PARTS LI ST & PREPRO SCR 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A009 LM SUMVARI ES- EDFP 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Marki ng
I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO01)
A010 CAMOUFLAGE LI NE ART DATA 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng _and Mar ki ng




CONTINUATION SHEET

Reference No. of Document Being Continued

PIIN/SIIN Wb6HZV-07- R- 0315 MOD/AMD

Page 20 of 169

Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

A011

A012

A013

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

FOB PO NT: Destination
See DD Form 1423 for delivery date and address.

(End of narrative FO001)

LM DATA PDTS-LLTI

SECURI TY CLASS: Uncl assified

Packagi ng and Mar ki ng

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

FOB PO NT: Destination

See DD Form 1423 for delivery date and address.

(End of narrative FO001)

LM DATA PDTS-EDI L

SECURI TY CLASS: Uncl assified

Packagi ng and Marki ng

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

FOB PO NT: Destination
See DD Form 1423 for delivery date and address.

(End of narrative FO01)

LM DATA PDTS-STTE

SECURI TY CLASS: Uncl assified

LO

LO

LO




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 21 of 169

PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A014 LM DATA PDTS-ELEC DI AG & PROG TEST ANALYSI S 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A015 TECHNI CAL MANUALS 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Marki ng
I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO01)
A016 RESERVED ** NSP_** ** NSP **




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 22 of 169

PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

SECURI TY CLASS: Uncl assified
A017 RESERVED ** NSP ** ** NSP **

SECURI TY CLASS: Uncl assified
A018 LM DATA PDTS- DA FORM 2408-9 1 LO ** NSP_** ** NSP _**

SECURI TY CLASS: Uncl assified

I nspection _and Accept ance

| NSPECTI ON:  Dest i nati on ACCEPTANCE: Destination

See DD Form 1423 for delivery dates and addresses.

NOT SEPARATELY PRI CED

(End of narrative FO001)

A019 RESERVED ** NSP_** ** NSP _**

SECURI TY CLASS: Uncl assified
A020 LM DATA PDTS- NWMAR CANDI DATE LI ST 1 LO

SECURI TY CLASS: Uncl assified

Packagi ng _and Mar ki ng

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

FOB PO NT: Destination

See DD Form 1423 for delivery date and address.

(End of narrative FO001)

A021 NAT MAI NT WORK REQ TECHNI CAL MANUALS 1 LO

SECURI TY CLASS: Uncl assified




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 23 of 169

PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
FOB PO NT: Destination
See DD Form 1423 for delivery dates and address.
(End of narrative F001)
A022 SAFETY ASSESSMENT REPORT 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Marki ng
I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
See DD Form DD 1423 for delivery dates and address.
(End of narrative FO001)
A023 HAZARDOUS MATERI ALS MANAGEMENT REPORT 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A024 TRAI NI NG MATERI ALS- TRAI NI NG SUPPORT PKG 1 LO
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Reference No. of Document Being Continued

Page 24 of 169

PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
SECURI TY CLASS: Uncl assified
Packagi ng and Marki ng
I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO01)
A025 TRAI NI NG MATERI ALS- SPT_CONSUM _LTR SPT REQ 1 LO [$
SECURI TY CLASS: Uncl assified
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A026 TRAI NI NG MATERI ALS- TRAI NI NG 1 LO |$ ** NSP_** ** NSP **
SECURI TY CLASS: Uncl assified
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
See DD 1423 Form for delivery date and address.
(End of narrative FO001)
NOT SEPARATELY PRI CED
(End of narrative F002)
A027 RESERVED $ ** NSP_** ** NSP **
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PIIN/SIIN Wb6HZV-07- R- 0315 MOD/AMD

Page 25 of 169

Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

A028

A029

A030

A031

SECURI TY CLASS: Uncl assified

EQUI PMENT _PRESERVATI ON DATA SHEETS

SECURI TY CLASS: Uncl assified

Packagi ng and Marki ng

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

FOB PO NT: Destination
See DD Form 1423 for delivery date and address.

(End of narrative FO01)

LM DATA PDTS- PKG DATA ELEMENTS AND SPI

SECURI TY CLASS: Uncl assified

Packagi ng _and Mar ki ng

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

FOB PO NT: Destination
See DD Form 1423 for delivery date and address.

(End of narrative FO001)

RESERVED

SECURI TY CLASS: Uncl assified

| NSPECTI ON_AND _TEST_PLAN REPORT

SECURI TY CLASS: Uncl assified

LO

LO

LO

**% NSP **

*% NSP **

*% NSP **

*% NSP **
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PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
A032 LONG LI FE REUSABLE CONTAI NER 1 LO [$
SECURI TY CLASS: Uncl assified
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A033 TEST SUPPORT PLAN 1 LO
SECURI TY CLASS: Uncl assified
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
FOB PO NT: Destination
See DD Form 1423 for delivery date and address.
(End of narrative FO001)
A034 TEST | NCl DENT REPORT 1 LO |($ ** NSP ** ** NSP _**
SECURI TY CLASS: Uncl assified
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
See DD Form 1423 for delivery dates and address.
(End of narrative FO01)
A035 CONFI G MGT- CONFI G STATUS ACCT RPT 1 LO [$ ** NSP_** ** NSP **
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PIIN/SIIN Wb6HZV-07- R- 0315 MOD/AMD

Page 27 of 169

Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

A036

A037

A038

A039

SECURI TY CLASS: Uncl assified

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation
See DD Form 1423 for delivery dates and address.

(End of narrative FO001)

CONFI G STATUS | NFO- FI NAL | NSPECTI ON RECORD

SECURI TY CLASS: Uncl assified

| nspection and Acceptance
I NSPECTI ON:  Desti nation

ACCEPTANCE: Desti nation

See DD Form 1423 for delivery date and address.

(End of narrative FO001)

CONFI G STATUS | NFO- PRODUCT QUAL DEF REPT

SECURI TY CLASS: Uncl assified

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

ACCEPTANCE: Destination
See DD Form 1423 for delivery date and address.

(End of narrative FO01)

REQUEST FOR DEVI ATI ON

SECURI TY CLASS: Uncl assified

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation
See DD Form 1423 for delivery date and address.

(End of narrative FO001)

BAR CODE | DENTI FI CATI ON- Ul D DATA

LO

LO

LO

LO

**% NSP **

*% NSP **

*% NSP **

*% NSP **

**x NSP **

** NSP **

**% NSP **

*% NSP **
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PIIN/SIIN Wb6HZV-07- R- 0315 MOD/AMD

Page 28 of 169

Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

A040

A041

A042

A043

SECURI TY CLASS: Uncl assified

| nspection and Acceptance
I NSPECTI ON:  Desti nation

ACCEPTANCE: Desti nation

ENG NEERI NG CHANGE PROPOSAL

SECURI TY CLASS: Uncl assified

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation
See DD Form 1423 for address.

(End of narrative FO001)

LM DATA PDTS-LI FE CYCLE SUST & MANF SOURCES

SECURI TY CLASS: Uncl assified

| nspection and Acceptance
I NSPECTI ON:  Desti nation

ACCEPTANCE: Desti nation
See DD Form 1423 for delivery dates and address.

(End of narrative FO001)

DEVELOPMENTAL DRAW NGS_& ASSOC LI STS

SECURI TY CLASS: Uncl assified

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

ACCEPTANCE: Destination
See DD Form 1423 for delivery dates and address.

(End of narrative FO01)

MWPV_FI ELD SERVI CE REPORT

SECURI TY CLASS: Uncl assified

LO

LO

LO

LO

**x NSP **

** NSP **

** NSP **

*% NSP **

*% NSP **

*% NSP **

**x NSP **

** NSP **
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

A044

2001

2001AA

2001AB

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

See DD Form 1423 for delivery date and address.

(End of narrative FO001)

PDTS DWGS/ MODELS AND ASSOC LI STS- TDP

SECURI TY CLASS: Uncl assified

Packagi ng and Mar ki ng

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

FOB PO NT: Destination
See DD Form 1423 for delivery date and address.

(End of narrative FO001)

SECURI TY CLASS: Uncl assified

2ND ORDERI NG PERI CD

NOUN: MEDI UM M NE PROTECTED VEHI CLE

Packagi ng _and Mar ki ng

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PONT: Origin
In accordance with Scope of Work and ATPD-2372.

(End of narrative FO001)

2ND ORDERI NG PERI GD

NOUN: VEH CLE HAND- OFF

EST. 112

LO
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
CONUS:
Zone 1: $__
Zone 2: $__
Zone 3: $__
OCONUS:
Zone 4: $_
See Cl ause H 36
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
I'n accordance wi thScope of Work paragraph C. 23
(End of narrative FO01)
2001AC 2ND ORDERI NG PERI OD 1 EA
NOUN: BASI C | SSUE | TEMS (Bl 1)
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PONT: Origin
In accordance with Scope of Work paragraph C. 6.
(End of narrative FO001)
2001AD RESERVED

Packagi ng and Marki ng

FOB PO NT:
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2001AE 2ND ORDERI NG PERI OD 1 EA
NOUN: | NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PONT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
2001AF 2ND ORDERI NG PERI OD 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Work paragraph C. 6.
(End of narrative FO001)
2001AG 2ND_ORDERI NG PERI GD 1 EA
NOUN: PRESCRI BED LOAD LI ST (PLL)
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.
(End of narrative FO01)
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2001AH 2ND ORDERI NG PERI OD 1 EA

NOUN: NET OPERATOR TRAI NI NG

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

NET Operator Training on the MWV per Scope of Wrk

par agraph C. 18.
The unit price for this class is:

CONUS:
Zone 1: $__
Zone 2: $____
Zone 3: $___

OCONUS:

Zone 4: $___

See Cl ause H 36

(End of narrative FO001)
2001AJ 2ND_ORDERI NG PERI GD 1 EA

NOUN: NET MAI NTAI NER TRAI NI NG

I nspection and_Accept ance

| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

NET Mai nt ai ner Training on the MWV per Scope of Wrk

par agraph C. 18.

The unit price for this class is:

CONUS:

Zone 1: $___

Zone 2: $____

Zone 3: $_
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

2001AK

2001AL

2001AM

OCONUS:
Zone 4. $

See Cl ause H 36

2ND ORDERI NG PERI CD

NOUN: | NSTRUCTOR AND KEY PERSONNEL

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on

Instructor and Key Personnel
Scope of Work paragraph C. 18. 3.

The unit price for this class is $__

2ND ORDERI NG PERI GD

NOUN: CONTRACTOR TECH ASST CONUS

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

CONUS Contractor Tecni cal
Work, paragraph C. 26.

The nan-day rate for this CLINis $

2ND ORDERI NG PERI CD

NOUN: CONTR TECH ASST- OCONUS

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

(End of narrative FO001)

ACCEPTANCE: Desti nation

Trai ning on the MWV per

(End of narrative FO001)

ACCEPTANCE: Desti nation

Assi stance per Scope of

(End of narrative FO001)

ACCEPTANCE: Desti nation
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES QUANTITY |UNIT

UNIT PRICE

AMOUNT

2001AN

3001

3001AA

3001AB

OCONUS Contractor Technical Assistance during non-
conti ngency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO001)

2ND ORDERI NG PERI CD 1 EA

NOUN: CONTR TECH ASST OCONUS CONTI G

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during
contingency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO01)

SECURI TY CLASS: Uncl assified

3RD ORDERI NG PERI GD EST. 260 EA |$

NOUN: MEDI UM M NE PROTECTED VEH CLE

Packagi ng and Mar ki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Origin
In accordance with Scope of Wirk and ATPD-2372.

(End of narrative FO001)

3RD_ORDERI NG PERI CD 1 EA




CONTINUATION SHEET

Reference No. of Document Being Continued
PIIN/SIIN W66HZV- 07- R- 0315

MOD/AMD

Page 35 of 169

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
NOUN: VEH CLE HAND- OFF
CONUS
Zone 1: $___
Zone 2: $__
Zone 3: $___
OCONUS
Zone 4: $__
See Cl ause H 36
(End of narrative B001)
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
I'n accordance withScope of Wrk paragraph C 23
(End of narrative FO001)
3001AC 3RD ORDERI NG PERI OD EA $
NOUN: BASI C | SSUE | TEMS (Bl 1)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Work paragraph C. 6.
(End of narrative FO001)
3001AD RESERVED $

Packagi ng _and Mar ki ng

FOB PO NT:
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3001AE 3RD ORDERI NG PERI OD 1 EA
NOUN: | NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
3001AF 3RD_ORDERI NG PERI CD 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.
(End of narrative FO01)
3001AG 3RD ORDERI NG PERI OD 1 EA
NOUN: PRESCRI BED LOAD LI ST (PLL)
Packagi ng and Mar ki ng
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PONT: Origin
In accordance with Scope of Wrk paragraph C. 6.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 37 of 169

PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(End of narrative FO001)
3001AH 3RD ORDERI NG PERI OD 1 EA

NOUN: NET OPERATOR TRAI NI NG

I nspection _and Accept ance

I NSPECTI ON:  Desti nation ACCEPTANCE: Destination

NET Operator Training on the MWV per Scope of Wrk

par agraph C. 18.
The unit price for this class is:

CONUS:
Zone 1: $___
Zone 2: $__
Zone 3: $___

OCONUS:

Zone 4: $__

See Cl ause H 36

(End of narrative FO001)
3001AJ 3RD ORDERI NG PERI OD 1 EA

NCUN: NET MAI NTAI NER TRAI NI NG

I nspection _and Accept ance

I NSPECTI ON:  Desti nation ACCEPTANCE: Destination

NET Mai nt ai ner Training on the MWV per Scope of Wrk

par agraph C. 18.

The unit price for this class is:

CONUS:

Zone 1: $___

Zone 2: $_
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

Zone 3: $___
OCONUS:
Zone 4: $

See Cl ause H 36

3001AK 3RD ORDERI NG PERI GD

NOUN: | NSTRUCTOR AND KEY PERSONNEL

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

Instructor and Key Personnel Trainin
Scope of Work paragraph C. 18. 3.

The unit price for this class is $__

3001AL 3RD ORDERI NG PERI GD

NOUN: CONTRACTOR TECH ASST CONUS

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

CONUS Contractor Tecni cal
Work, paragraph C. 26.

Assi st ance

The nan-day rate for this CLINis $

3001AM 3RD ORDERI NG PERI CD

NOUN: CONTR TECH ASST- OCONUS

(End of narrative FO001)

ACCEPTANCE: Desti nation

(End of narrative FO001)

ACCEPTANCE: Desti nation

(End of narrative FO001)

g on the MWV per

per Scope of
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

3001AN

4001

4001AA

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during non-
conti ngency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO001)

3RD_ORDERI NG PERI CD

NOUN: CONTR TECH ASST OCONUS CONTI G

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during
contingency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO01)

SECURI TY CLASS: Uncl assified

4TH ORDERI NG PERI CD

NOUN: MEDI UM M NE PROTECTED VEH CLE

Packagi ng and Mar ki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Origin
In accordance with Scope of Work and ATPD-2372.

(End of narrative FO001)

EST. 269
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4001AB 4TH ORDERI NG PERI CD 1 EA
NOUN: VEH CLE HAND- OFF
CONUS:
Zone 1: $___
Zone 2: $__
Zone 3: $___
OCONUS
Zone 4: $___
See Cl ause H 36
(End of narrative B001)
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
I'n accordance withScope of Work paragraph C 23
(End of narrative FO001)
4001AC 4TH ORDERI NG PERI OD 1 EA $
NOUN: BASI C | SSUE | TEMS (Bl 1)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
4001AD RESERVED $

Packagi ng _and Mar ki ng
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
FOB PO NT:
4001AE 4TH ORDERI NG PERI OD 1 EA
NOUN: | NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
4001AF 4TH ORDERI NG PERI CD 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.
(End of narrative FO01)
4001AG 4TH ORDERI NG PERI OD 1 EA

NCOUN: PRESCRI BED LOAD LI ST (PLL)

Packagi ng _and Mar ki ng

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB POINT: Origin
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

4001AH

4001AJ

In accordance with Scope of Work paragraph C. 6.

(End of narrative FO001)

4TH ORDERI NG PERI CD

NOUN: NET OPERATOR TRAI NI NG

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on

NET Operator Training on the MWV per
par agraph C. 18.

The unit price for this class is:

CONUS:

Zone 1: $

Zone 2: $

Zone 3: $

OCONUS:
Zone 4: $

See Cl ause H 36

(End of narrative FO01)

4TH ORDERI NG PERI CD

NOUN: NET MAI NTAI NER TRAI NI NG

| nspection and Acceptance
I NSPECTI ON:  Desti nation

NET Mui ntai ner Training on the MWV per Scope of Wrk

par agraph C. 18.
The unit price for this class is:
CONUS:

Zone 1: $

ACCEPTANCE: Desti nation

ACCEPTANCE: Desti nation

Scope of Work
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

Zone 2: $

Zone 3: $___
OCONUS:
Zone 1. $

See Cl ause H 36

4001AK 4TH ORDERI NG PERI CD

NOUN: | NSTRUCTOR AND KEY PERSONNEL

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on

Instructor and Key Personnel
Scope of Work paragraph C. 18. 3.

4001AL 4TH ORDERI NG PERI CD

NOUN: CONTRACTOR TECH ASST CONUS

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on

CONUS Contractor Tecni cal
Wor k, paragraph C. 26.

The nman-day rate for this CLINis $

4001AM 4TH ORDERI NG PERI CD

NOUN: CONTR TECH ASST- OCONUS

(End of narrative FO001)

ACCEPTANCE: Desti nation

Trai ning on the MWV per

The unit price for this class is $__

(End of narrative FO001)

ACCEPTANCE: Desti nation

Assi st ance per Scope of

(End of narrative FO001)
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

4001AN

5001

5001AA

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during non-
contingency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO01)

4TH ORDERI NG PERI CD

NOUN: CONTR TECH ASST OCONUS CONTI G

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during
contingency operations per Scope of Work paragraph
C. 26.

The nan-day rate for this CLINis $

(End of narrative FO001)

SECURI TY CLASS: Uncl assified

5TH ORDERI NG PERI CD

NOUN: MEDI UM M NE PROTECTED VEHI CLE

(End of narrative B001)

Packagi ng and Mar ki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Origin

In accordance with Scope of Work and ATPD-2372.

EST. 256
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(End of narrative FO001)
5001AB 5TH ORDERI NG PERI CD 1 EA $
NOUN: VEH CLE HAND- OFF
CONUS
Zone 1: $___
ZONE 20 $ -
Zone 3: $___
OCONUS:
Zone 4: $__
See Cl ause H 36
(End of narrative B001)
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
I'n accordance withScope of Work paragraph C 23
(End of narrative FO001)
5001AC 5TH ORDERI NG PERI OD 1 EA $
NOUN: BASI C | SSUE | TEMS (Bl 1)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
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PIIN/SIIN VWB6HZV-07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5001AD RESERVED
Packagi ng _and Mar ki ng
FOB PO NT:
5001AE 5TH ORDERI NG PERI OD 1 EA
NOUN: | NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
5001AF 5TH ORDERI NG PERI GD 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.
(End of narrative FO01)
5001AG 5TH ORDERI NG PERI OD 1 EA

NCUN: PRESCRI BED LOAD LI ST (PLL)

Packagi ng _and Mar ki ng
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

5001AH

5001AJ

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PONT: Origin
In accordance with Scope of Wrk paragraph C. 6.

(End of narrative FO001)

5TH ORDERI NG PERI CD

NOUN: NET OPERATOR TRAI NI NG

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

NET Operator Training on the MWV per Scope of Wrk
par agraph C. 18.

The unit price for this class is:

CONUS:

OCONUS:
Zone 4: $
See Cl ause H 36

(End of narrative FO01)

5TH ORDERI NG PERI CD

NOUN: NET MAI NTAI NER TRAI NI NG

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

NET Mui ntai ner Training on the MWV per Scope of Wrk
par agraph C. 18.
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
The unit price for this class is:
CONUS:
Zone 1: $__
Zone 2: $____
Zone 3: $___
OCONUS:
Zone 4: $___
See Cl ause H 36
(End of narrative F001)
5001AK 5TH ORDERI NG PERI CD 1 EA
NOUN: | NSTRUCTOR AND KEY PERSONNEL
I nspection _and_Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
Instructor and Key Personnel Training on the MWV per
Scope of Work paragraph C. 18. 3.
The unit price for this class is $__
(End of narrative FO001)
5001AL 5TH ORDERI NG PERI GD 1 EA
NOUN: CONTRACTOR TECH ASST CONUS
I nspection and_Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
CONUS Contractor Tecnical Assistance per Scope of
Wor k, paragraph C. 26.
The man-day rate for this CLINis $
(End of narrative FO001)
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

5001AM

5001AN

6001

6001AA

5TH ORDERI NG PERI CD

NOUN: CONTR TECH ASST- OCONUS

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during non-
contingency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO01)

5TH ORDERI NG PERI CD

NOUN: CONTR TECH ASST OCONUS CONTI G

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during
conti ngency operations per Scope of Work paragraph
C. 26.

The nan-day rate for this CLINis $

(End of narrative FO001)

SECURI TY CLASS: Uncl assified

1ST_OPTI ON PERI CD

NOUN:  MEDI UM M NE PROTECTED VEHI CLE

Packagi ng and Marki ng

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Origin

1

EST. 211

EA
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

6001AB

6001AC

I'n accordance with Scope of Wrk and ATPD 2372.

(End of narrative FO01)

1ST_OPTI ON PERI CD

NOUN: VEHI CLE HAND- OFF

See Cl ause H 36

(End of narrative B001)

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

I'n accordance withScope of Work paragraph C. 23

(End of narrative FO001)

1ST_OPTI ON PERI CD

NOUN: BASI C | SSUE | TEMS (BI 1)

Packagi ng and Marki ng

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.

(End of narrative FO01)




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 51 of 169

PIIN/SIIN W6HZV- 07- R- 0315 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
6001AD RESERVED
Packagi ng and Mar ki ng
FOB PO NT:
6001AE 1ST OPTI ON PERI OD 1 EA
NOUN: I NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.
(End of narrative FO01)
6001AF 1ST _OPTI ON PERI OD 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PONT: Origin
In accordance with Scope of Work paragraph C. 6.
(End of narrative FO001)
6001AG 1ST _OPTI ON PERI OD 1 EA

NOUN: PRESCRI BED LOAD LI ST (PLL)
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

Packagi ng and Mar ki ng

I nspection _and Accept ance
I NSPECTION: Origin

FOB PO NT: Origin

6001AH 1ST_OPTI ON PERI CD

NOUN: NET OPERATOR TRAI NI NG

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on

NET Operator Training on the MWV per
par agraph C. 18.

The unit price for this class is:

OCONUS:
Zone 4. $

See Cl ause H 36

6001AJ 1ST_OPTI ON PERI CD

NOUN:  NET MAI NTAI NER TRAI NI NG

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on

par agraph C. 18.

The unit price for this class is:

ACCEPTANCE: Origin

In accordance with Scope of Wrk paragraph C. 6.

(End of narrative FO001)

ACCEPTANCE: Desti nation

(End of narrative FO001)

ACCEPTANCE: Desti nation

NET Mai nt ai ner Training on the MWV per

Scope of Work

Scope of Work
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
CONUS
Zone 1: $___
Zone 2: $____
Zone 3: $_
OCONUS:
Zone 4: $__
See Cl ause H 36
(End of narrative FO001)
6001AK 1ST OPTI ON PERI OD 1 EA
NCOUN: | NSTRUCTOR AND KEY PERSONNEL
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
Instructor and Key Personnel Training on the MWV per
Scope of Work paragraph C. 18. 3.
The unit price for this classis $_
(End of narrative FO001)
6001AL 1ST _OPTI ON PERI OD 1 EA
NOUN: CONTRACTOR TECH ASST CONUS
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
CONUS Contractor Tecnical Assistance per Scope of
Wor k, paragraph C. 26.
The man-day rate for this CLINis $__
(End of narrative FO001)
6001AM 1ST _OPTI ON PERI OD 1 EA
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
NCOUN: CONTR TECH ASST- OCONUS
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
OCONUS Contractor Technical Assistance during non-
conti ngency operations per Scope of Work paragraph
C. 26.
The man-day rate for this CLINis $__
(End of narrative F001)
6001AN 1ST OPTI ON PERI D 1 EA
NOUN: CONTR TECH ASST OCONUS CONTI G
I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
OCONUS Contractor Technical Assistance during
contingency operations per Scope of Work paragraph
C. 26.
The nman-day rate for this CLINis $__
(End of narrative FO01)
7001 SECURI TY CLASS: Uncl assified
7001AA 2ND OPTI ON PERI OD EST. 137 EA
NCUN: MEDI UM M NE PROTECTED VEHI CLE
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Work and ATPD-2372.
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(End of narrative FO001)
7001AB 2ND _OPTI ON PERI CD 1 EA
NOUN: VEH CLE HAND- OFF
CONUS
Zone 1: $___
Zone 2: $__
Zone 3: $___
OCONUS
Zone 4: $_
See Cl ause H 36
(End of narrative B001)
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
I'n accordance withScope of Work paragraph C 23
(End of narrative FO001)
7001AC 2ND OPTI ON PERI OD 1 EA
NOUN: BASI C | SSUE | TEMS (Bl 1)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
7001AD RESERVED
Packagi ng _and Mar ki ng
FOB PO NT:
7001AE 2ND OPTI ON PERI GD 1 EA
NOUN: | NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
7001AF 2ND _OPTI ON PERI CD 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL
Packagi ng and Marki ng
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.
(End of narrative FO01)
7001AG 2ND OPTI ON PERI OD 1 EA

NCUN: PRESCRI BED LOAD LI ST (PLL)

Packagi ng _and Mar ki ng
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ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

7001AH

7001AJ

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PONT: Origin
In accordance with Scope of Wrk paragraph C. 6.

(End of narrative FO001)

2ND OPTI ON PERI CD

NOUN: NET OPERATOR TRAI NI NG

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

NET Operator Training on the MWV per Scope of Wrk
par agraph C. 18.

The unit price for this class is:

CONUS:

OCONUS:
Zone 4: $
See Cl ause H 36

(End of narrative FO01)

2ND CPTI ON PERI OD

NOUN: NET MAI NTAI NER TRAI NI NG

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

NET Mui ntai ner Training on the MWV per Scope of Wrk
par agraph C. 18.
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
The unit price for this class is:
CONUS:
Zone 1: $__
Zone 2: $____
Zone 3: $___
OCONUS:
Zone 4: $___
See Cl ause H 36
(End of narrative FO01)
7001AK 2ND OPTI ON PERI OD 1 EA
NCOUN: | NSTRUCTOR AND KEY PERSONNEL
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
Instructor and Key Personnel Training on the MWV per
Scope of Wbrk paragraph C. 18. 3.
The unit price for this classis $_
(End of narrative FO01)
7001AL 2ND OPTI ON PERI OD 1 EA
NOUN: CONTRACTOR TECH ASST CONUS
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
CONUS Contractor Tecnical Assistance per Scope of
Wor k, paragraph C. 26.
The nman-day rate for this CLINis $__
(End of narrative FO01)
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

7001AM

7001AN

8001

8001AA

2ND COPTI ON PERI OD

NOUN: CONTR TECH ASST- OCONUS

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during non-
conti ngency operations per Scope of Work paragraph
C. 26.

The nan-day rate for this CLINis $

(End of narrative FO001)

2ND _CPTI ON PERI GD

NOUN: CONTR TECH ASST OCONUS CONTI G

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during
conti ngency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO001)

SECURI TY CLASS: Uncl assified

3RD CPTI ON PERI OD

NOUN: MEDI UM M NE PROTECTED VEHI CLE

Packagi ng _and Mar ki ng

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB POINT: Origin

EST. 35
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

8001AB

8001AC

In accordance with Scope of Work and ATPD-2372.

(End of narrative FO001)

3RD OPTI ON PERI CD

NOUN: VEH CLE HAND- OFF

See Cl ause H 36

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation

ACCEPTANCE: Desti nation

I'n accordance wi thScope of Work paragraph C. 23

(End of narrative FO01)

3RD CPTI ON PERI OD

NOUN: BASIC | SSUE | TEMS (BI )

Packagi ng and Mar ki ng

| nspection and Acceptance

I NSPECTION: Origin

FOB POINT: Origin

ACCEPTANCE: Origin

In accordance with Scope of Work paragraph C. 6.

(End of narrative FO001)
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
8001AD RESERVED
Packagi ng and Marki ng
FOB PO NT:
8001AE 3RD OPTI ON PERI OD EA
NOUN: | NI TI AL SERVI CE PACKAGE (| SP)
Packagi ng _and Mar ki ng
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PONT: Origin
In accordance with Scope of Work paragraph C. 6.
(End of narrative FO001)
8001AF 3RD OPTI ON PERI OD 1 EA
NOUN: AUTHORI ZED STOCKAGE LI ST (ASL
Packagi ng and Mar ki ng
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
FOB PO NT: Origin
In accordance with Scope of Wrk paragraph C. 6.
(End of narrative FO001)
8001AG 3RD _OPTI ON PERI CD 1 EA

NOUN: PRESCRI BED LOAD LI ST (PLL)
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES QUANTITY |UNIT

UNIT PRICE

AMOUNT

8001AH

8001AJ

Packagi ng and Marki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

FOB PO NT: Origin
I'n accordance with Scope of Work paragraph C. 6.

(End of narrative FO01)

3RD CPTI ON PERI OD 1 EA

NOUN: NET OPERATOR TRAI NI NG

| nspection and Acceptance
I NSPECTI ON:  Desti nation

ACCEPTANCE: Desti nation
NET Operator Training on the MWV per Scope of Wrk
par agraph C. 18.

The unit price for this class is:

CONUS:

Zone 1: $

Zone 2: $

Zone 3: $___
OCONUS:
Zone 4. $

See Cl ause H 36

(End of narrative FO001)

3RD COPTI ON PERI OD 1 EA

NOUN:  NET MAI NTAI NER TRAI NI NG

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

NET Mai nt ai ner Training on the MWV per Scope of Wrk
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
par agraph C. 18.
The unit price for this class is:
CONUS:
Zone 1: $___
Zone 2: $____
Zone 3: $_
OCONUS:
Zone 4: $__
See Cl ause H 36
(End of narrative FO001)
8001AK 3RD OPTI ON PERI OD 1 EA
NCOUN: | NSTRUCTOR AND KEY PERSONNEL
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
Instructor and Key Personnel Training on the MWV per
Scope of Work paragraph C. 18. 3.
The unit price for this classis $_
(End of narrative FO001)
8001AL 3RD OPTI ON PERI OD 1 EA
NOUN: CONTRACTOR TECH ASST CONUS
I nspection _and Accept ance
I NSPECTI ON:  Desti nation ACCEPTANCE: Destination
CONUS Contractor Tecnical Assistance per Scope of
Wor k, paragraph C. 26.
The man-day rate for this CLINis $__
(End of narrative FO001)
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

8001AM

8001AN

3RD OPTI ON PERI CD

NOUN: CONTR TECH ASST- OCONUS

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during non-
conti ngency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO001)

3RD _COPTI ON PERI OD

NOUN: CONTR TECH ASST OCONUS CONTI G

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

OCONUS Contractor Technical Assistance during
contingency operations per Scope of Work paragraph
C. 26.

The nman-day rate for this CLINis $

(End of narrative FO01)
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*** END OF NARRATI VE B 0001 ***
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SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

Regul atory Cite Title Dat e
C1 52. 204- 4003 START OF WORK MEETI NG MAY/ 2000
(TACOV

The contractor shall host a start of work neeting at its facility, unless sone other location is designated in the contract, within
seven (7) days after contract award. The contractor shall at a minimuminvite the Contracting Officer's Representative (COR) identified
in Section Gor in an appointment letter, the Contract Specialist identified on the face page of this docurment, and the Adnministrative
Contracting Oficer (ACO. The COR Contract Specialist, and ACO shall be given at |east 7 days advance notice of the time, date, and
| ocation of the start of work neeting. The preferred method of notification is by email.

[End of O ause]
G2 52. 237- 4000 CONTRACTOR MANPOVWER REPORTI NG ( CMR) FEB/ 2007
(TACOM

The O fice of the Assistant Secretary of the Arny (Manpower & Reserve Affairs) operates and nmintains a secure Arny data collection
site where the contractor will report ALL contractor manpower (including subcontractor nmanpower) required for performance of this
contract. The contractor is required to conpletely fill in all the information in the format using the foll owi ng web address:
https://cnra.army.m| . The required information includes the follow ng:

(1) Contracting Ofice, Contracting Officer, Contracting Officer's Technical Representative;

(2) Contract nunber, including task and delivery order nunber;

(3) Beginning and ending dates covered by reporting period;

(4) Contractor nanme, address, phone nunber, e-mail address, identity of contractor enployee entering data;
(5) Estimated direct |abor hours (including sub-contractors);

(6) Estimated direct |labor dollars paid this reporting period (including sub-contractors);

(7) Total paynents (including sub-contractors);

(8) Predom nant Federal Service Code (FSC) reflecting services provided by contractor (and separate predom nant FSC for each
sub-contractor if different);

(9) Estimated data collection cost;

(10) Oganizational title associated with the Unit ldentification Code (UC) for the Arny Requiring Activity (the Arny
Requiring Activity is responsible for providing the contractor with its U C for the purposes of reporting this information);

(11) Locations where contractor and sub-contractors performthe work (specified by zip code in the United States and nearest
city, country, when in an overseas |ocation, using standardi zed nomencl ature provi ded on website);

(12) Presence of deploynment or contingency contract |anguage; and
(13) Nunber of contractor and sub-contractor enployees deployed in theater this reporting period (by country).
As part of its submi ssion, the contractor will also provide the estimted total cost (if any) incurred to conply with this
reporting requirement. Reporting period will be the period of perfornmance not to exceed 12 nonths ending Septenber 30 of each governnent

fiscal year and nust be reported by 31 Cctober of each cal endar year.

[End of d ause]

SECTI ON C, SCOPE OF WORK Tabl e of Contents:

C. 1 SCOPE
C. 2 APPLI CABLE DOCUMENTS
C. 3 SYSTEM REQUI REMENTS



Reference No. of Document Being Continued Page 67 of 169

CONTINUATION SHEET
PIIN/SIIN Wb6HZV- 07- R- 0315 MOD/AMD

Name of Offeror or Contractor:

DATA AND SOFTWARE DELI VERABLES
SYSTEM PROJECT MANAGEMENT
HARDWARE DELI VERI ES
MEETI NGS/ CONFERENCES
I LS DEVELOPMENT
MAI NTENANCE CONCEPT
PARTS SUPPORT
PROVI SI ONI NG PROGRAM
EXPENDABLE DURABLE | TEMS LI ST
SPECI AL TOOLS/ TMDE
TECHNI CAL PUBLI CATI ONS
.5. NATI ONAL MAI NTENANCE WORK REQUI REMENTS ( NMAR)
.6. LOG STI CS DEMONSTRATI ON
MANPRI NT
SAFETY ENG NEERI NG AND HEALTH HAZARDS
HAZARDOUS NMATERI ALS MANAGEMENT
TRAI NI NG
PACKAG NG
TEST & EVALUATI ON SUPPORT
QUALI TY ASSURANCE
CONFI GURATI ON' MANAGEMENT
VEHI CLE HAND- OFF
LI FE CYCLE SUSTAI NMVENT
RELI ABI LI TY, AVAI LABI LI TY, MAINTAI NABILITY (RAM PROGRAM
TECHNI CAL  SUPPORT
C. 27 MODELI NG & SI MULATI ON
C. 28 CAMOUFLAGE LI NE ART DATA
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SECTI ON C, ATTACHMENTS Tabl e of Contents:

PURCHASE DESCRI PTI ON

MAI NTANCE ANALYSI S WORKSHEET
PROVI SI ONI NG DATA

TM REQUI REMENTS

RPSTL REQUI REMENTS

RESERVED

NMAR CANDI ATE LI ST WORKSHEET
PACKAG NG DATA

PACKAG NG DATA FORVAT

PACKAG NG REQUI RVENTS

LOG STI CS DELI VERABLE TI ME LI NE
12 TDP WORKSHEET DEVELOPMENTAL DRAW NGS
13 MODEL METADATA

14 RECOMMVENDED Bl |

© 0 N U~ WN R
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C.1 Scope

C.1.1 The United States Governnment has a requirenment for blast-protected vehicles to support Engineer and Expl osive Ordnance Di sposal
units. This statement of work defines the effort required to produce and field the Medium M ne Protected Vehicle (MWV). The Medi um

M ne Protected Vehicle is a blast protected, wheeled vehicle platformthat will operate in explosive hazardous environnments to support
energi ng Future Engi neer Force (FEF) O earance Conpanies in route and area cl earance operations, Explosive Hazards Teams in expl osive
hazards reconnai ssance operations, and EOD conpani es in Explosive O dnance D sposal operations. Additionally the MWV provi des Comrand
and Control and El ectronic Counter-neasures for explosive hazards in support of military operations. During route clearance operations,
the Vehicle Mounted M ne Detection system (VMVD) and M ne Protected C earance Vehicle (Buffalo MPCV) conpl ement the MWPV.

C.1.2 The MWV will enter the Acquisition Life Cycle at M| estone C (Production and Depl oynment) and i nmedi ately begin Low Rate Initial
Production (LRIP). The CGovernnent is seeking an existing, proven naterial solution for the MWV that represents lowrisk in force
protection/systemsurvivability, systemlevel maturity, manufacture, supportability, and life cycle cost. Full Material Release and a
favorabl e Full Rate Production Decision will depend in large part on acceptable performance in test and eval uati on and operati onal
assessnent; no significant manufacturing risks; acceptable interoperability; acceptable operational supportability; and denonstration
that the systemis affordable throughout its life cycle.

C. 1.3 The Contractor shall manufacture and deliver an MWV Systemthat nmeets all the threshold technical requirements of the Autonotive-
Tank Purchase Description for the Medium M ne Protected Vehicle, Nunber ATPD-2372 (dated 27 April 2007) (Attachnent 001). Delivery



Reference No. of Document Being Continued Page 68 of 169

CONTINUATION SHEET
PIIN/SIIN Wb6HZV- 07- R- 0315 MOD/AMD

Name of Offeror or Contractor:

Orders under this contract will specify the quantities, delivery dates, destinations, paint color in accordance wth paragraph 3.2.6 of
the Purchase Description (PD). This scope includes both the devel opment of the Hardware and the Logistics required to support the MWPV.

C. 2 APPLI CABLE DOCUMENTS

C.2.1 The follow ng docunents forma part of the SONto the extent specified herein. Additional applicable documents can be found in
the MWV Purchase Description (Section 2). Note: Wiile every effort has been made to ensure the conpl eteness of these |lists, offerors
are cautioned that they nust neet all the specified requirements in MWV Purchase Description (cited in Sections 3 & 4), whether or not
they are listed in Section 2 of the PD.

-Federal Mdtor Vehicle Safety Standards and Regul ations (U.S. Departnent of Transportation, National H ghway Traffic, Safety

Admi nistration, Safety Assurance, O fice of Vehicle Safety Conpliance)

- AFJMAN 24- 104/ TM 38- 250

- AR 700- 15

- AFJMAN 24- 104/ TM 38- 250

- DLAD 4145. 41/ AR 750- 143

-ML-STD- 129

-ML-STD-2073-1

C. 2.2 The followi ng docunents forma part of the SONto the extent specified herein. The listing of required documents may not be fully
inclusive of all required specifications or standards required for support of |ogistic docunentation devel opnent.

Note: The npbst recent versions of these docunments shall be utilized. Data Itens can be found at:
http://assist.daps.dla.ml/quicksearch/fsc_quicksearch.cfm

DATA | TEMS
DI - ADMN- 81505 REPORT, RECORD OF MEETI NG M NUTES
DI - ALSS- 80686 SPECI AL TOOLS TEST EQUI PMENT ( STTE)
DI - ALSS- 81529 LOG STI CS MANAGEMENT | NFORVATI ON DATA PRODUCTS
DI - ALSS- 81530 LOG STI CS PRODUCTS
DI - CMAN- 80639C ENG NEERI NG CHANGE PROPCSAL ( ECP)
DI - CMAN- 80640C REQUEST FOR DEVI ATI ON ( RFD)
DI - CMAN- 81253A( T) CONFI GURATI ON STATUS ACCOUNTI NG | NFORMATI ON
Dl -1 LSS-80868 (T) SUPPORT EQUI PMENT TOOLS AND TEST EQUI PMENT
DI -1 LSS-80872 TRAI NI NG MATERI ALS
Dl - MGMT- 80177A BAR CODE | DENTI FI CATI ON REPORT
DI - MGMT- 80368A STATUS REPORT
DI - M SC- 80176A CAMOUFLAGELI NE ART DATA
DI - M SC- 80508A TECHNI CAL REPORT STUDY/ SERVI CES
DI - M SC- 81397 HMVP REPORT
DI - PACK- 80120B PACKAG NG
DI - PACK-80121B SPECI AL PACKAG NG | NSTRUCTI ONS ( SPI')
DI - PACK- 80880C TRANSPORTABI LI TY REPORT
Dl - QClI C- 81110 I NSPECTI ON AND TEST PLAN
Dl - SAFT-80102B SAFETY ASSESSMENT REPORT
DI - SESS- 81000C PRODUCT DRAW NGS/ MODELS AND ASSCClI ATED LI STS
DI - SESS- 81002D DEVELOPMENTAL DESI GN DRAW NGS/ MODELS AND ASSOCI ATED LI STS
DI - SESS- 81315 FAI LURE ANALYSI S AND CORRECTI VE ACTI ON REPORT

SPECI FI CATI ONS/ STANDARDS

M L- DTL- 31000C TECHNI CAL DATA PACKAGES

M L- HDBK- 1222C- 1 GUI DE TO STYLE AND WORK PACKAGES FOR TECHNI CAL MANUALS

M L- PRF- 49506 PERFORVANCE SPECI FI CATI O N LOQd STI CS MANAGEMENT | NFORMATI ON
M L- PRF-63002J REQUI REMENTS FOR PREPARATI ON OF

MCDI FI CATI ON WORK ORDERS

M L- PRF- 63004D LUBRI CATI ON ORDERS

M L- STD- 882D STANDARD PRACTI CE FOR SYSTEM SAFETY

M L- STD- 1472F DOD HUVAN ENG NEERI NG

M L- STD- 1474D DESI GN CRI TERI A STANDARD: NO SE LIM TS

M L- STD- 2073- 1D STANDARD PRACTI CE FOR M LI TARY PACKAG NG

M L- STD 3003 PREPARATI ON FOR SHI PMENT AND STORAGE OF WHEELED VEHI CLES

M L- STD- 40051- 2 PREPARATI ON OF DI G TAL TECHNCI AL | NFORVATI ON FOR PAGE- BASED TECHNI CAL MANUAL
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OTHER GOVERNVENT DOCUMENTS
DA PAM 700- 60 DEPARTMENT OF THE ARMY SKO
DA PAM 700- 21 TMDE REG STER | NDEX
AVC-P 700- 25 GUI DE TO PROVI Sl ONI NG
ASTM D4169 STANDARD PRACTI CE FOR PERFORM NG TESTI NG OF SHI PPI NG CONTAI NERS
NAS 411 HAZARDOUS MATERI ALS MANAGEMVENT
FM 21- 10 FI ELD HYG ENE AND SANI TATI ON
CFR 29, 40, 49 CODE OF FEDERAL REGULATI ONS
AFNAN 24- 204 HAZMAT AND GENERAL PACKAG NG
QAPQ QUALI TY ASSURANCE PROVI SI ONI NG GUI DANCE
| NTERNATI ONAL MARATI ME DANGEROUS GOODS CODE
TB 750-93-1 FUNCTI ONAL GROUP CODES ( FGC) TECHNI CAL BULLETIN
AR 750-1 ARMY MATERI AL MAI NTENANCE PQLI CY
M L- HDBK- 502 ACQUI SI TI ON LOG STI CS
FM 3-5 NBC DECONTAM NATI ON
TRADOC REG 350- 70 TOTAL ARMY TRAI NI NG SYSTEM

AR 700- 15 PACKAG NG OF MATERI EL

C. 3 SYSTEM REQUI REMENTS.

C. 3.1 Performance requirenents for the MWV are listed in ATPD 2372. The Contractors proposed system nust nmeet or exceed all threshold
requirenments in the MWV Purchase Description. The Government reserves the right to test the proposed MWV agai nst the requirenments of
the Purchase Description and Contractor technical proposal.

C. 3.2 The Contractor, as an independent Contractor and not as an agent of the U S. Governnent, shall furnish all data, supporting
| abor, supplies, services, facilities and equi pment necessary for the delivery of MWVs, as required under this contract.

C.3.3.1 Transportability. The Contractor shall deliver a transportability report within 75 days of contract award for the MWV | AW CDRL
A001. Transportation plans, |oad plans, shipping and cl earance diagrans shall be prepared in accordance w th and gui dance specified in
Chapter 6, MIMCTEA Pam 70-1 and DI - PACK- 80880C.

C.3.3.2 The Contractor shall provide a system physical shipnment configuration procedure and infornation necessary to support the US Arny
in obtaining an air transportability certificate with the US Air Force.

C. 3.4 The Government reserves the right to withhold paynent of hardware if data deliverables are delinquent. The Contractor is
responsi ble for ensuring that all data deliverables required in this scope are conpleted and accepted in order to nmeet contractual over
pack requirenents.

C. 4 DATA AND SOFTWARE DELI VERY
C. 4.1 The Contractor is responsible for nmeeting all of the requirements defined in this contract. The Contractor shall furnish all

information, data and software required for testing, Logistics Denobnstration, Verification, and fielding electronically in accordance
with the provisions of this contract.

C 4.2 The Contractor shall deliver all data in English.
C 4.3 Al data submitted nmust be in MS Ofice Suite and Wndows 2000 conpati bl e format
C4.4 El ectroni ¢ Submi ssi ons:

C.4.4.1 Cover/Transnittal Letter: The Contractor shall annotate the following information in the electronic cover letter for the
subni ssi on:

Contract Number

CDRL Number and Item (e.g., A001 TRANS RPT)
Delivery Type (Draft, Final)

Dat e

Contractor Nane

Syst em Nare

C.4.4.2 The contractor shall use the follow ng nam ng convention for electronic files submtted:
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Name of Offeror or Contractor:

CDRL Nunber and Item
Delivery Type (Draft, Final)
Dat e

For exanple: A001 Trans Rpt Draft 1 Aug 07.doc

C.4.6 The Procuring Contracting Oficer (PCO is the approving authority for all docunments delivered under this contract. Al guidance
wi |l be provided by PCO Any guidance provided by any other Governnent representative should i mediately be brought to the PCOs
attention for concurrence or rejection of the guidance. Only the Government PCO is authorized to nodify or change this scope of work.

C. 5 SYSTEM PROJECT MANAGEMENT [ CDRL A006]

C.5.1. The Contractor shall provide a detailed Integrated Master Schedule (IMS) covering the first twenty-four (24) nonths of the
contract, updated fromthe Start of Wrk Meeting, outlining its plans for neeting the required delivery schedules for the hardware
services and data docunentation under this contract. The IMS shall identify all work events that are required to achieve the required
delivery dates. The schedul e(s) shall clearly identify critical path activities. The I MS shall be delivered and updated on a nonthly
basis in accordance with CDRL A006. Mcrosoft Project is the preferred fornmat. |If another software programis used, the Contractor shall
provi de software licenses and training to the Government as required to access and review the IMS in electronic format (maxi mum of 10
Gover nment users).

C.5.2 The Contractor shall provide Governnment personnel with in-plant (prime and subcontractors) access to hardware and all technical
and | ogistics data in support of all contract efforts. The Contractor, upon request, shall allow Governnent review of all docunents
generated through the course of the contract.

C. 6 HARDWARE DELI VERY

C. 6.1 The Contractor is responsible for nmeeting all of the requirements defined in this contract. The Contractor shall furnish all
addi tional hardware, support equipnent, and support packages required throughout this scope of work. In addition to the equipnment
defined below, the Contractor is required to provide parts and equi pnment required for testing, Logistics Denonstration and Verification,
and Fi el di ng.

C.6.2 Basic Issue Items (BlIl). (CDRL A002)
Bll are those itens identified as essential for an operator or crew to place the MWV into initial operation to acconplish its defined
purpose. These itens are essential to perform (Operator Mintenance) repairs which cannot be deferred until conpletion of an assigned

mssion. The Bll are not listed on the engineering drawings. The Bll includes those select common and special purpose tools, Test
Measur enment and Di agnostics Equi pment (TMDE), Operator publications, first aid kits, and safety equi pnent (for exanple fire

extingui shers). Although spare and repair parts are not normally included in Bll, any itenms that would be required in the BIl based on
the vehicles unique design shall be identified/included in Attachment 014 (Recommended BIl). The Contractor shall provide an initial
list of recomended BIl itens that the Governnment will review and provide a final list to the contractor for provisioning. The pricing

received with the offerors proposal will be incorporated into the contract.

C. 6.3 Conponent O End Itens (COEI) (CDRL A003)

Al nmaj or conmponents of the MWV will be identified and described in the appropriate MWV operator's manual. |In addition, any conponent
identified on the engineering drawing that is physically separate and distinct and that nmust be renoved fromthe MWV and separately
packaged and stored for transportation will be separately |listed by National Stock Nunber (NSN) in a table as an appendix in the

operator's manual . The Contractor shall provide an initial list of recommended CCEl itenms which the Government review and provide a
final list to the contractor for provisioning. The Contractor shall provide an initial list of recommended CCEl itens which the
Governnment review and provide a final list to the contractor for provisioning. The pricing received with the offerors proposal will be
used.

C. 6.4 Initial Service Package (1SP) (CDRL A004)

The Contractor shall over-pack an Initial Service Package with each vehicle so the Governnment can properly service the MWV vehicle.
The ISP shall consist of all service parts and/or itens required to neet warranty service requirenents (See C. 23.1.5) and performthe
first schedul ed nai ntenance; this package shall also include all nmandatory replacenent parts required for the service. The Contractor
shall mark each itemw th the nonmenclature and part nunber to ensure the correct application.

C. 6.5 Hardware Spares Support

ASL shall be delivered with each fielding of the MWV and shall be capabl e of supporting 22 systems for the stated tine period. PLL
shall be delivered with each vehicle produced under this contract. PLL shall be consolidated and packaged separately from the individual
vehicles. ASL and PLL shall be packaged in separate containers |AWw th paragraph C. 19 of this SON (CDRL A004)

C.6.5.1 Authorized Stockage List (ASL) (CDRL A004) consists of a Stockage of parts that are stocked at each support / direct support
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unit or CGovernnent base that the MWV will be fielded to. The ASL shall be able to support the projected nunber of fielded vehicles for
the first 12 nonths of the contract. ASL consists of major assenbly itens, items that have a long lead tinme for procurenent, itens that
may have a shorter than normal useful life span. Exanples of ASL itens are; Engine, Transmission, Transfer, Axles, Air and Fluid
Filters.

C.6.5.2 Prescribed Load List (PLL) (CDRL A004) packages repair parts and spares. The Contractor shall provide one PLL package per
unit/conpany fielded. The PLL items shall be delivered with quantities sufficient to support 22 vehicle fielded to a conpany/unit. The
PLL shall be able to support the fielded vehicle for the first 12 nonths of the contract. PLL will consist of common itens that unit

| evel maintenance personnel can replace. Exanples of PLL itenms are; Lights, Fan Belts, Fuses, Switches, Circuit Breakers ect. as well as
the I SP.

C. 6.6 Ballistic Test Coupons. The contractor shall deliver test coupons for each arnor material recipe/configuration used in/on the
MWV for test and eval uation as specified bel ow not later than 120 days after contract award to Aberdeen Test Center as specified in the
delivery order. The coupons shall be representative of the production vehicle including the thickness(es), spacing(s), as well as the
Spal |l liner, if used.

C.6.6.1 Transparent Arnor Coupons:
Si ze: 400 mm X 400 nm (Length x Wdth); Quantity: 8
C. 6.6.2 Opaque Arnor Coupons:

Size: 24 inch X 24 inch (Length x Wdth); Quantity: 6

C. 7 MEETI NGS/ CONFERENCES/ REVI EW5. The Contractor and Government will shall have neetings and reviews during this contract's performance
period as outlined bel ow. The objectives of these neetings are to review progress and provide gui dance on contractual, technical,
logistics, or other issues that are critical to successful contract perfornmance. The Contractor shall provide a draft agenda for

Gover nment revi ew seven days prior to the nmeeting. At the conclusion of each neeting, the Government and Contractor will jointly wite
and agree on a summary of the key itens of discussion. The sunmary will identify all action itens assigned for both parties to
acconplish, along with a conpletion date for each action item and all actions requiring Contracting O ficer approval. The Contractor
shall take minutes for all neetings, and subnit themto the Governnent for review and approval. The contractor will distribute the
Gover nment approved minutes to all parties not later than 10 days after the conpletion of the neeting, in accordance with CDRL A005.

The Contractor shall attend the follow ng neetings, as well as any additional neetings nutually agreed to by both parties:

a) Start of Work (SOWN Conference

b) Mai nt enance, Provisioning, and Publication (MPP) Review
c) Mai nt enance Anal ysi s Pl anni ng neeting

d) Provi si oni ng Conference

e) I ntegrated Product Team Meeti ngs

f) Contract Status Revi ew Conference

g) Program Status Revi ews

h) Pre-First Article Test Meeting

C. 7.1 Start of Work (SOWN Conference

C. 7.1.1 Seven (7) days after contract award a Start of Work Conference shall be held at the Contractors facility. This nmeeting wll
focus on contract terns and conditions, a review of all data requirenments, required specifications, programschedule, test requirenents
and relevant |ogistics requirements to ensure a conpl ete understanding of the requirenents. The neeting shall also include a reliability
nmeeting, publications neeting, a provisioning guidance conference, and a new equi pnment training neeting, as well as the formation of
Government/ Contractor integrated product teans (IPT). The Start of Wrk objective is to confirma full and mutual understanding of
Government requirenents, programobligations, objectives, and responsibilities, and to conduct an overall review of the projected
Contractor approach, general assunptions, schedule, anticipated |level of effort, and any other areas needing clarification.

C.7.1.2 The Contractor shall make available contract administration personnel, nanagenent, engineers, |ogistic support, and other
personnel involved with producing the MWV. Corporate participation may include appropriate major and critical subcontractor
representatives, at the discretion of the contractor. Representatives fromthe followi ng corporate and Governnent nanagenent functions
shal | participate in the Start-of-Wrk neeting: programoffice, custoner (operational user), technical, and functional managenment, PCO,
Administrative Contracting O ficer, financial, and other personnel with an assigned management responsibility for the MWV. The PCO
and contractor lead will finalize the attendance list prior to the start of work neeting.

C.7.1.3 At the Start of work nmeeting, the Contractor shall present detailed paths and/or mnilestone graphic presentations that detail the
performance necessary to neet contract delivery requirenents as defined in the Scope of Wrk. The Contractor shall provide to the
Governnment an internal list of all functional Contractor personnel involved in this contract. This list will be updated as changes occur
to maintain accuracy. The follow ng discussions are to be part of the Start of Wrk Conference:
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Contract/ SON CDRL/ PD Revi ew

Contract Deliverables and Adm nistration (DCVA)

I ntegrated Program Schedul e, nilestones, fielding

Test & Eval uation

Saf ety

Fi el di ng/ New Equi pnent Trai ni ng

Logi sti cs:
- Provi si oni ng Cui dance: to provide guidance to the Contractor for documenting and submitting provisioning data.
- Engi neering Data for Provisioning (EDFP): During this conference, the Government will discuss all EDFP requirenents.
- Publ i cations Cuidance: To review and di scuss publications requirenents.
- Mai nt enance Pl anning: To review and di scuss operator and mai ntenance functions and what constitutes reparable itens.
- Gt her Integrated Logistics Support (ILS) issues.
C7.2 Mai nt enance, Provisioning, and Publication (MPP) Review These conferences will be held at the Contractors facility
unl ess the parties agree to nove it to a different location. The first conference will be held fifteen (15) days after the Start of Wrk
Meeting. At that neeting the next MPP Conference will be scheduled. An MPP Review will be held each nonth for |8 nonths. The areas
identified in paragraphs C.7.2.1 C.7.2.4 below shall be discussed at the MPP review.
C.7.2.1 Provisioning Data: The Governnent shall review the Contractors avail able provisioning data and provi de gui dance.

C.7.2.2 Engineering Data for Provisioning (EDFP): The Governnent shall review all EDFP requirements. The Government shall review the
Contractors EDFP, to facilitate the NSN request process, prior to the provisioning conference.

C.7.2.3 Publications Cuidance: The Governnent shall review and di scuss publications requirenents. The CGovernnent will review at |east
one work package that the Contractor has prepared to provide clarification and gui dance.

C.7.2.4 Maintenance Analysis Planning neeting: The Government shall review and discuss operator and mai ntenance functions and reparable
itens.

C. 7.3 Provisioning Conference: A Provisioning Conference shall be held (at the contractors facility) fifteen (15) days after the first
MPP revi ew. Fol | ow-on provi sioning conferences will be held at the contractors facility on a quarterly basis. The contractor shall
provide the follow ng docunentation at each conference:

1. Hard copy of the Provisioning Parts List (PPL) in a format acceptable to TACOM Commodi ty Command Standard System (CCSS) dat abase
(1552 or LSA-036 format).

2. Each line (Part List |Item Sequence Nunber) on the Provisioning Parts List (PPL) will have an acconpanyi ng Engi neering Data for
Provi si oning (EDFP) or other supporting docunentation

3. Facilities and office space including copying and data processing access.
4. Access to the End Item

C. 7.4 Integrated Product Teanms and |ntegrated Product Team Meetings. Integrated Product Teans (|PTs) shall be used in the manufacture,
test, refurbishnent, and managenent phases of this program These IPTs shall include Governnent, Contractor, and Subcontractor
participation. The IPT will be used as a forumfor programreviews, design reviews, resolution of issues, and other contract-related
items. | PT neetings nmay be held at the Contractors or Governnments facilities. |PT neetings will be held every four (4) nonths.
Conference calls/video conferences may suffice for |IPT neetings, when appropriate. The Government and Contractor will jointly schedule
the neetings and establish the agenda at |east 10 working days before the IPT start to allow for travel tinme.

C.7.4.1 Contract Status Review Conferences. The Contractor shall provide technical and managerial representative(s) to review contract
status in conjunction with integrated product team neetings. Topics to be discussed shall include contract status, testing,
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production, logistics, technical issues, and deliverables. The Contractor will coordinate an agenda with the Procuring Contracting
Oficer (PCO no later than 5 days prior to the neeting. Additional conferences may be called by either the Government or the Contractor
as necessary to clarify any questions regardi ng contract requirenents.

C.7.4.2 Program Status Reviews. Program Status Reviews (PSRs) will be conducted in conjunction with integrated product team neetings,
until conpletion of all data deliverables. The nmeetings will cover the Contractor's production status, data deliverable status, and
progress on all logistics requirements. Supportability Integrated Product Team (SIPT) neetings will be part of the PSRs.

C. 7.5 Wen neetings are held at the Contractor's facility, the Contractor will nake the follow ng available for the Governnent's use:

(a) Applicable technical, |ogistics or other docunmentation (including draw ngs, conputer data bases, publications, and other applicable
dat a)

(b) Applicable Conputer resources conpatible with Governnent Automated Data Processing.

(c) Access to Internet, via LAN connection

(d) Access to an MWV System

C.7.6 APre-First Article Test Meeting shall be held ninety (90) days prior to Government FAT at a CGovernment specified test facility to
review and di scuss testing, support, and training.

C. 7.7 The CGovernnment reserves the right to call any other neetings required for successful execution of the MWV contract and program
throughout the life of this program |f the Governnent determines another neeting is required, the Governnent will provide the
Contractor with ten (10) days notice.

C.7.8 Meeting Mnutes. Prior to the conclusion of each neeting, the Government and Contractor will jointly wite and agree on the
draft mnutes. The summary will identify all action itens assigned for both parties to acconplish, along with a conpletion date for
each action item and all actions requiring Contracting Oficer approval. The contractor shall take mnutes for all neetings. The

contractor shall conpile a conplete account of all neetings and reviews and provide themto the Systems Acquisition Manager (SAM for
acceptance. The contractor shall distribute draft mnutes at the conpletion of all neetings and reviews. The contractor shall
distribute SAM approved mnutes not later than 5 days after each nmeeting. [CDRL A005]

C. 8 | NTEGRATED LOG STI CS SUPPORT (I LS) DEVELOPMENT

C. 8.1 The Contractor shall create |ogistics docunentation for the delivered MWVs. This docunentation shall include all conponents,
assenblies, or parts changed or inserted in the MWV due to testing, upgrades, or design changes.

C.8.2 The Contractor shall submt acceptable docunentation on the required due date as detailed in the applicable Scope of Wrk
paragraphs and CDRLS. It is the Contractors responsibility to validate the accuracy of all docunmentation prior to submttal to the
Governnent. |If the Government finds that there has not been validation of data submitted, review of docunentation will cease and the
data submittal will not be considered for acceptance.

C. 8.3 Governnent receipt of docunentation does not constitute acceptance. GCovernnment acceptance of docunentation is contingent upon on
the conpl eteness, accuracy, conpatibility of submtted docunentation and the followi ng of applicable mlitary standards.

C. 8.4 The Contractor shall use Mlitary Performance (M L-PRF) Specification 49506, Logistics Managenent Infornmation (LM), dated 11
Novenber 1996, in identifying content, fornat, delivery and related guidance for |ogistics data except as otherwise identified in this
contract.

C.9 Maintenance Concept. The MWV will be serviced, maintained, repaired and overhaul ed at the |lowest |evels possible. This wll
require the utilization of the Arnmy two | evel maintenance policy, as outlined below and in accordance with AR 750-1. The Contractor
shal | conduct a Maintenance Analysis and Supportability Analysis to devel op | ogistics products described in this contract. The
Contractor will use Mlitary Performance (M L-PRF) 49506 for use in identifying content, fornmat, delivery and related gui dance for

| ogi stics data, except where otherwise identified in this contract.

C. 9.1 Maintenance Analysis [CDRL A007]. The Contractor shall analyze the operational, maintenance and support function of the systemin
the identification of required operator and mai ntenance tasks. Maintenance of the MWV will be driven by the Arny two | evel maintenance
concept: Field and Sustainnent. The analysis shall be documented in Contractor format as an LM sunmary entitled "Mintenance Analysis"
(See Attachment 002) and shall identify maintenance functions, |evels of nmintenance, nanpower, spare parts and the support equi prent
required.

NOTE: Mai ntenance tasks shall be designated to the appropriate Level of Mintenance in accordance with AR 750-1.
C.9.1.1 Field Level Mintenance is conprised of the Unit (Crew, Organizational) and Direct Support functions. The Field Mintenance

consi sts of Operators/Crew, Organizational and selected Direct Support mai ntenance capabilities fromthe previous four |evel maintenance
system where the maintenance functions of inspection, test, service, adjust, align, renove/install, install, replace, and repair are
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performed. Field Maintenance will consist of Preventative Maintenance Checks and Services (PMCS) (lubricate, clean, preserve, tighten,
repl ace, adjust), inspection of external and easy access conponents, diagnosis of faults repairs acconplished on a conponent, accessory,
assenbly, subassenbly, plug-in unit or other portions either on the systemor after it is renoved fromthe equipnment. Field Level

Mai nt enance is conducted in a field environment forward of the operating base. Major assenblies that require rebuild are evacuated to
Sust ai nment Level Maintenance for repair or rebuild and then returned to the supply systemfor re-issue.

C.9.1.2 Sustainment Level Mintenance is conprised of General Support and Depot functions. Sustainnent Mintenance consists of repairing
conponents, assenblies, nodules, and end itens in support of the supply system Sustainment maintenance is characterized as "off systent
and "repair rear". The intent of this level is performng conmodity-oriented repair on all supported itens to one standard that

provi des a consistent and neasurable | evel of reliability. GS Maintenance provides rear echelon repairs of major conponents or

assenbl i es, sub-assenblies or plug-in units to like new or nearly new condition. MWV System conponents repaired at GS Level are turned
into the Arny Supply System as replacenent parts ready for issue. Such repairs or restorations require skills, tools and expertise not
found in the unit-focused, forward Field Level maintenance support facilities. GS naintenance is skilled repairs to include routine
calibration, but it does not include overhaul nor specialized machining or specialized calibration such as calibration of fuel injector
punps. Procedures beyond the skills of GS maintenance (Depot Level Mintenance) will not be addressed in the GS portions of the T™M

Sust ai nnent Level Maintenance requires a National Mintenance Wrk Requirenent (NWMAR).

C.9.1.3 The analysis shall determ ne naintenance requirenents, including all Preventative Mintenance Checks and Services (PMCS), based
on: (1) identification of conmponents which are critical in terns of mission and operating system (2) conponents whose functional
failure will not be evident to the operator; (3) economical and/or operational consequences of failure; and (4) when schedul ed

mai nt enance can prevent failures (A007).

C. 9.2 MAI NTENANCE PLANNI NG

C.9.2.1 The Contractor shall conduct Mintenance Pl anning that determ nes maintainability characteristics of the MWV. This analysis
shal | be incorporated into the Maintenance Anal ysis (see 002) (CDRL A007) described in Scope of W rk paragraph C. 9.1 and shall identify
al | maintenance functions, manpower, spare parts, and the support equipment required. The analysis will be in End Item hardware top
down breakdown, disassenbly sequence with attaching hardware being called off first. It will identify Functional G oup Codes (FGC) in
accordance with Technical Bulletin (TB) 750-93-1 for each repairable item

C.9.2.2 The Contractor shall develop a supportability analysis as part of the overall managenent and engi neering process for the MWV.
This anal ysis shall address the supportability requirements of the MWV in terns of operation and maintenance task requirenments and the
associ ated support resources to support it. This supportability analysis shall be incorporated into the Maintenance Analysis (see
Attachment 002) (CDRL A007) described in Scope of Wrk paragraph C. 9.1.

C. 10 PARTS SUPPCRT

C.10.1 InterimParts Support Contract (IPSC). The Contractor agrees to enter into a separate parts support contract to sustain the MWV
for twelve (12) nonths beginning at FUE, with an option for an additional 12 nonths of support. The intent of the IPSCis to allow the
Government to sustain beyond the initial ASL & PLL, and provide spare and repair parts as needed to fielded units until the MWV is
fully organically supportable | AWparagraph C 10.2 bel ow. The contractor shall be responsible for all shipping and packagi ng
requirements |AWthis SOWN Contract. The tineline and delivery schedul e of parts shall be | AWparagraph C 10.5 bel ow. The Governnent wl|
use the pricing data received in the Contractors proposal and pricing negotiated in paragraph C. 10.3.

C.10.2 Direct Vendor Delivery (DVD) Contract. The Contractor agrees to enter into a separate parts support contract with the Defense
Supply Center Col unbus (DSCC) of the Defense Logistics Agency (DLA) for the expected life of the vehicle (at |east 15 years). The
initial contract will be for one to five years for a ready nmeans of acquisition of replacenment parts and/or conponents in support of the
MWV. It will include option periods for up to a 15-year Indefinite Quantity Contract (1QC), with prices negotiated annually. (Note:
DLA may elect to award options of different |engths but the total l|ength of support will be for 15 years.). The Contractor nust be able
to process both nanual and el ectronic orders for DLA stock purchases and manual orders for TACOM and Foreign Mlitary Sal es (FM5)
requirements.

C.10.3 Pricing data for spare parts support. The Contractor shall deliver a conplete priced parts list for the MWV within 30 days of
contract award. The items on the pricing list are directly related to the provisioning effort required per this contract in that all
procurabl e parts are required to be provisioned and are also required to be on the priced parts |list required per this paragraph and
CDRL A008. The priced parts list shall also nmatch the Bill O Mterials (BOM for the MWV to the extent the parts are applicable. The
Governnment intends on validating pricing that was not included in the contractors price proposal for ASL, PLL, and | SP after contract
award by using the current arnmy WEBFLI S and LOGRUN data base to find like items and manufactures pricing. The pricing parts |ist shall
include the part nane, price, unit of issue, and required lead time for delivery.

C.10.4 Electronic Data Interchange (EDI) Transactions

C.10.4.1 The Contractor shall provide parts support using Electronic Data |Interchange (EDI) transactions. Direct coordination between
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the Contractor and the DLA will be required prior to the use of EDI. To allow the EDI process to happen, the Contractor shall fill out
a Trading Partner Profile Wrksheet (TPPW and sign a Trading Partner Agreement. To support these EDl transactions, the Contractor
shal | establish links that are conpatible with the DLA's EDI process. The Governnent will not fund the effort related to setting up the
electronic links or other associated costs needed to set up DVD communi cations systens. |f such costs are incurred, the Contractor
shall include themin the vehicle prices proposed under MWV contract.

C.10.4.2 In enploying these EDI processes, the Contractor will need to incorporate predeternined commnication filters to allow
el ectronic transm ssions using ANSI X12 standards. The ANSI X12 standards include, but are not limted to, transaction sets for
purchase orders, delivery orders, invoices, and other contractual business related information between the Government and the
Contractor.

C.10.5 Delivery Schedul e

Each el ectronic Delivery Order placed under this contract will be based on issue group nunber and will include an Issue Priority
Designator (IPD). The |IPD designates the equated conbination of force/activity and urgency of need. The following are required tines
under DVD for a stocked itemto arrive at the designated |ocation. Overseas locations will be shipped to a designated containerization
point for transshipment on mlitary aircraft/vessel to the originator. Al efforts should be made to inprove on the follow ng delivery
tinmes:

| SSUE GROUP | PD Requi red Delivery Schedul e
DVD Pur chases 01- 03 2 Days

DVD Pur chases 04-15 5 Days

Stock (Depot) Orders 10 Days

FMS Orders 30 Days

C. 10. 6 Bar-code Labeling of |ndividual Shipnents

C.10.6.1 The Contractor shall apply bar-coded | abels to every shipnment made under the DLA Parts Support Contract. The Government will
not separately fund the effort related to nmeeting the bar-coding requirenments. |f such costs are incurred, they are included in the
vehicle prices proposed under this contract. A bar code |abel is required for each exterior container or palletized |oad that contains
a single item each unit pack and internmediate container used in addition to the exterior container, and/or each item being shipped

| oose or unpacked.

C.10.6.2 In addition to other marking requirements in this contract, the Contractor shall provide the follow ng separate |ines of bar-
coded data, with Human- Readable Interpretation (HRI) printed directly bel ow the el ement:

C. 10.6.2.1 Docurment nunber and suffix (The Document Nunber consists of a 1l4-character (15 characters when a suffix is included)
al phanuneric code. It may be listed on a contract/order as the Requisition Nunber, Transportation Control Number (TCN), etc.)

C.10.6.2.2 National Stock Number (NSN) (in absence of the NSN, the CAGE and Part Number) (The NSN will appear as a 13-digit code w thout
the dashes.)

C.10.6.2.3 ICP Routing Identifier Code (RIC), Unit of Issue, quantity, condition code, distribution code, and unit price. (The RICis a
three digit al pha-nuneric code; the appropriate "U" will appear as a two digit al pha character; the "QIY" will appear as a five
position code, including zero fillers left of the number; the condition code will always be listed as an "A;" the distribution code will
be a two position zero filled code; and the unit price will be a six position zero filled code. No spaces shall separate the individual
data el enments.)

C. 10.6.2.4 The bar code synbol ogy shall be Code 3 of 9 (Code 39) in accordance with AIMBCI. (Copy of AIMBC is available from AIM
USA, 634 Al pha Drive, Pittsburgh, PA 15238-2802 (412) 963-8588.)

C.10.7 Unique lIdentification (UD) In accordance with DFARS 252.211-7003 Item ldentification and Valuation, the Contractor shall

provi de unique identification marking | AWCDRL A039 of all itenms stocked, stored, issued or used; or any product, including systens,
materiel, parts, subassenblies, sets, and accessories delivered under this Contract. Reference docunments to be used as guidance are,
DoD Guide to Uniquely ldentifying Itens V1.4 dated 16 April 2004; M L-STD 130 Revision M ATA Spec 2000, |1SQ | EC 1543/1SQ' | EC 15415.

C. 11 PROVI SI ONI NG PROGRAM  Provisioning requires three key elenents: the Provisioning Parts List (PPL), the Engineering Data for
Provi sioning (EDFP), and the Pre-procurenent Screening (PPS). The Contractor is responsible to provide data required, as defined in
this scope of work for each element. The Contractor shall devel op and conduct a conprehensive provisioning programfor the MWV that
allows for organic (Arnmy) support. The Contractor shall devel op provisioning data for the MWV in accordance with M L- PRF- 49506,

gui del i nes of M L-HDBK-502, and Logistic Managenent |Information (LM) data worksheets found in 003. The Governnent shall use the

gui dance contained in the Quality Assurance Provisioning Cui dance Book (QAPG and AMC PAM 700-25 for acceptance of provisioning data
del i vered under the provisions of contract.
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C.11.1 Provisioning Parts List (A008). The Contractor shall develop and deliver LM, (Provisioning Parts List (PPL)) as specified on
the LM data worksheet, 003, for all parts, special tools, BIl, CCEl, and Additional Authorized List (AAL) itens identified on the MWV.
LM (PPL) data is required | AWM L- PRF- 49506 (dated 11 Nov 96).

C.11.1.1 The Contractor shall use the PCCN and PCCs provided. The Government will provide the PCCN and PCCs to the contractor within 30
days of contract award.

C.11.1.2 The Commodity Conmand Standard System (CCSS) has various nmethods by which the Contractor can deliver provisioning data and the
Government will discuss these nethods at the start of work nmeeting. Al subm ssions of the LM/PPL data nust be conpatible with the
Governments CCSS/ Provi sioning on Line System The data shall be capable of being | oaded into the Governnents Provisioning Master Record
(PMR) wi thout any nodification to the data.

C.11.1.3 The Contractor shall correct rejections within 15 days and resubnit themelectronically in ASCII text w th acconpanyi ng 80/80
listing. The Contractor shall ensure that only those itens that are repair parts or part of the end item s top-down generation
breakdown will be loaded in the PMR  The Government will not accept any data that does not neet the stated requirenents.

C.11.1.4 The Provisioning Parts List (PPL) shall be used to determine the range and quantity of support items required for maintenance
and repair of the End Item This includes all repairable Comercial off the Shelf (COTS) itens, unless excluded by the Government. The
PPL shall contain all tools, test equipnment, repair kits and repair parts sets required to maintain the End Item conponent or assenbly
equi pment, unl ess excluded by the provisioning requirements. The PPL shall be formatted in accordance with 003 (PPL).

C.11.1.5 Input nedia requirements for provisioning data: TACOM uses the Arny Materiel Command (AMC) devel oped Comodity Command St andard
System (CCSS) applications (program. Al subm ssions of Logistics Managenent |Information (LM)/Provisioning Parts List (PPL) data nust
be conpatible with the Government CCSS Provisioning on Line (POL) system All digital files are to neet the following criteria:

(a) American Standard Code for Information Interchange (ASClI)

(b) No Header Data

(c) 80 colums in width

(d) Carriage return code for line end

C.11.1.6 The provisioning data shall contain all data required to support the MWV:
(a) The assenblies, subassenblies, spare parts and nodul es;

(b) Basic Issue Items (Bll)

(c) Expendable Durable Itens List (EDIL)

(d) Conponents of the End |Item (COEl)

(e) Long Lead Time Items (LLTI)

(f) Special Tools and Test Equi pnent (STTE)

C.11. 2 Provisioning Conference. Provisioning Conferences shall be held at the Contractors facility |/A WSOW paragraph C. 7.3. Delivery
of less than 800 |ines requires Governnent approval prior to subm ssion. Each incremental subm ssion nmust include at |east one nmjor
assenbly. Al submissions will be labeled initial, changes, deletions or any conbination of the three transactions.

C.11.2.2 The Contractor will provide the follow ng to support the provisioning conference effort:

1. Two hard copies of the Provisioning Parts List (PPL) in a format acceptable to TACOM Commodi ty Command Standard System ( CCSS)
dat abase (1552 or LSA-036 format).

2. Each line (Part List |Item Sequence Number) on the Provisioning Parts List (PPL) will have an acconpanyi ng hardcopy EDFP draw ng

3. For the PLISNs with National Stock Nunbers (NSNs) hard copy Pre-Procurenent Screening (PPS) will be subnitted
4. An electronic copy of the LSA-036 (via email the norning of the conference)

5. Facilities and office space including copying and data processing access.

6. Internet access

C.11.2.3 The Governnent, at its discretion, nay request that the Contractor provide a Sanple Data (5% of submittal which will consist of

m ni mum of 100 lines or nore) to AMSTA-LC-CIB not later than 14 days prior to attending Provisioning Conferences. |f the sanple is
determ ned to not neet the requirenments, general guidance comments will be provided, and determ nation of whether the conference should
be cancelled will be made. If the conference is cancelled, the Contractor will have 7 days to fix all errors and resubnmit the sanple

data. At that tine, the next conference will be schedul ed.
C. 11.3 Engi neering Data for Provisioning (EDFP) (A009).

C.11.3.1 The Contractor shall prepare the EDFP, i.e. drawings, in LM Provisioning Line |tem Sequence Nunmber (PLISN) sequence for all
parts, special tools, BlIl, COEl, and AAL itens identified on the MWV | AW DI - ALSS- 81529, 003 (Provisioning Data)

C.11.3.2 Drawing Information: A separate drawing is required for each PLISN. Drawings are not required for itenms acconpani ed by a copy
of provisioning screening (e.g. FLIS, WEBFLIS, or by batch submittal part numbers to DLIS) which indicates this itemhas previously been
assigned a valid national stock number. The Contractor shall neke available drawings, to include the top assenbly draw ng, at each
provi sioning conference for Government review. After the CGovernment approves each drawi ng as being suitable for NSN assignment, the
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drawi ngs shall be submitted on a Conpact Disk-Read Only Menory (CD-ROM) in Adobe Acrobat .PDF file format, as a STEP (CAD file), or sone
ot her software product format that the Government agrees to, with each PPL submttal. All draw ngs (hardcopy and el ectronic) shall
contain the follow ng information:

C.11.3.2.1 Commercial and Government Entity Codes (CAGEC).
C.11.3.2.2 Part Nunber.

C.11.3.2.3 PLISN

C.11.3.2.4 Provisioning Contract Control Number.

C.11.3.2.5 Nonenclature. A brief description to include sizes, grade, surface finish, and coatings for comon hardware shall be
available in LM data.

C.11.4 Provisioning Parts Screening (PPS) [CDRL A008]

C.11.4.1 Contractor shall conduct provisioning screening of each itemon the PPL using the Federal Logistics Information System (FLIS)
for standardization or NSN assignnent | AW CDRL A008. Provisioning screening results will be used to select valid part nunmbers, NSNs, and
current unit of measure/issue prices for provisioning purposes. Common hardware item (nuts, bolts, screws, washers, |ock washers,
rivets, etc\'85) will be screened by technical characteristics. The screening results nust be available to review at each provisioning
conf erence.

C.11.4.2 FLIS. For additional information on requesting software and passwords, refer to the Provisioning Screening User Cuide at
ww. dlis.dlaml.

C.11.4.3 WEBFLIS. For additional information on WEBFLIS, go to ww.dlis.dla. ml/webflis. There are two versions of WEBFLIS: Public Query
and Restricted/ Sign-on. Anyone with access to the Internet may access the Public Query version. The Restricted/Sign-on version
requires a valid user |D/ password to access the system User IDs may be obtained by filling out a registration form The registration
forns are found on the DLIS web site. After accessing the Home Page, go into the Forms and Publications section and select the
registration formfor WEBFLIS. There are two forns available - one for Government workers and one for Governnent sponsored Contractors.

C.11.4.4 Batch submittals to DLIS. For additional information on how to submt batch requests to DLIS, refer to the Provisioning
Screening User Cuide at ww.dlis.dla. ml.

C.11.4.5 PPS will be nmamde available to Governnent representatives at each provisioning conference, and will be upgraded along with the
Provisioning Parts List (PPL). The data shall be capable of being | oaded into the Provisioning Master Record (PMR) without any
modi fication to data. No errors are allowed. Al submssions will be labeled Initial, Revised, or Final subm ssions.

C.11.5 Long Lead Tine Itens (LLTI) [CDRL AO11]. The Contractor shall delivery the Long Lead Tine Item (LLTI) List which contain itens,
that because of their conplexity of design, conplicated manufacturing processes, or linmited production capacities, nay cause extended
production or procurenent cycles beyond three nonths, resulting in untinmely and inadequate delivery, if not ordered in advance of nornal
provi si oni ng.

C. 12 EXPENDABLE AND DURABLE | TEMS LI ST (EDI L) [CDRL A012]

C.12.1 The Contractor shall delivery an EDIL I/A WCDRL A012 which defines the expendabl e/ durabl e supplies and materials required for
operating and maintaining the End Item

C 12.2 The mini mumrequirenments for each submittal are the followi ng: |Item Nunber, Mintenance Level, National Stock Nunber,
Description, Commercial and Government Entity (CAGE), Part Nunber, and Unit of Issue (U). Final subnmittal of the Expendable and
Durable Itens List (EDIL) shall be in the format as depicted in M L-STD 40051-2 and included in the applicable section of the final
submi ssion of the Department of Arny (DA) Technical Mnual (TM.

C. 13 SPECI AL TOOLS AND TEST EQUI PMENT LI ST (STTEL) [CDRL A013]/
TEST MEASUREMENT DI AGNCSTI C EQUI PMENT (TMDE) [ CDRL A014]

C. 13.1 Support Equi pnent Tool s and Test Equi pment (STTE). The Contractor shall deliver a list of Support Equi pnent Tools and Test

Equi pnent | AWDI -1 LSS-80868. The list shall be in tabular formand shall identify special tools and test equiprment not contained in U S.
Arny Supply Catal ogs. Supply Catal ogs contain common tool sets and are listed at US Arny LOGSA web site at

https://webl og. | ogsa. arny. m|/sko/index.cfm Maxi numuse of conmon tools, support equipnent, and TMDE normally organic to the user is
preferred. The list shall provide Nonenclature, Cage Code, National Stock Number (NSN), if assigned, Part Nunber, |evel of maintenance,
and price of each itemon the list.
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Note: New TMDE itens, those not identified in U 'S. Arny Supply Catal ogs may require special source and calibration docunentation in
order to update/ provide data for possible inclusion to the TMDE register (DA Pam 700-21-1). The Contractor shall provide all required
data for all new TMDE.

Not e: The fol |l owi ng paragraphs are included in this panphlet to clarify special tools for Army use. Special tools are not identified as
conponents in a SKO SC. Special tools are--

a. Fabricated tools that are made from stocked items of bulk material, such as nmetal bars, sheets, rods, rope, |lengths of chain, hasps,
fasteners, and so forth. Fabricated tools are drawi ng nunber controlled and docunented by functional group codes in RPSTLs and | ocated
in TMs as appendi ces. Fabricated tools are used on a single end item

b. Tools that are supplied for mlitary applications only (that is, a cannon tube artillery bore brush, Bll) or tools having great
mlitary use but having little conmmercial application.

c. Tools designed to performa specific task for use on a specific end itemor on a specific component of an end item and not avail able
in the common tool |oad that supports that end itemunit (for exanple, a spanner wench used on a specific Ford engine nodel and on no
other engine in the Arnmy inventory).

The Contractor shall deliver a priced STTE List (A013). The list shall provide individual prices for each itemon the list. It shall
include those peculiar support items that are required to support and maintain the MWV throughout its life cycle.

C 13.2 El ectroni c diagnostic testability analysis. The contractor shall performa testability analysis of the MWV di agnostic
capability, to include nunber and types of diagnostic tests available for all MWV conponents, assenblies, systens, sub-systens and
deliver a testability analysis. The report shall specify nunber and types of required Test, Measurenent, and Di agnostic Equi pnent
(TMDE), as well as a brief narrative description of the benefits to be derived fromeach diagnostic test. The report shall include a
description of any on-board el ectronic diagnostic systens that may be interrogated for the purpose of maintenance and troubl eshooting
via an on-board diagnostic display screen. The report shall also include a conplete listing of the diagnostic error codes utilized in
the troubl eshooting of the system The contractor shall meximze the use of enbedded Built-in Test (BIT) / Built-in Test Equipnent
(BITE) diagnostic capabilities, and fully docunment and support enbedded system software. Software shall not contain proprietary
restrictions or run-time fees. Any on-board data buses and di agnostic connectors shall also be identified in detail.

C. 14 TECHNI CAL PUBLI CATI ONS [ CDRL A015]; Attachnents 004, 005, and 006.
C.14.1 Techni cal Publications

C.14.1.1 The Contractor shall deliver one set of DA Authenticated Operators and Mintenance Technical Manuals (TMs) for the MWV in
accordance with Publications Requirenments, Attachment 004, and Publications Requirenments, Departnment of the Arny Repair Parts and
Speci al Tool s List (DA RPSTL), Attachnent 005, TM Requirenents Matrix, Attachment 011 and the CDRL AO015.

C.14.1.2.1 The Contractor shall prepare DA TMs and DA RPSTLs to support the MWV. The Contractor shall deliver the TMs for the MWV in
accordance with M L-STD 40051-2 (El ectronic Technical Manual (ETM) (Dated 15 Cct 2004), Subject DoD Standard Practice-Preparation of
Digital Technical Information for Page-Based TMs, Attachnent 004, Publications Requirenents and Attachnent 005, Publications

Requi renents, Departnent of the Arny Repair Parts and Special Tools List (DA RPSTL), the related Contract Data Requirenents Lists (CDRL)
A015, and A018. The Contractor is responsible for incorporating National Stock Nunbers (NSN) and NSN Cross-Reference Lists into the
RPSTL. NSNs are not required for the DEP subm ttal.

C.14.1.2.2 The Contractor will ensure that the MWV systens are referenced in the MWV System manual by serial nunmber break-out. Tasks
that vary between the MWV Configurations shall have the serial nunbers referenced for tasks unique to each vehicle.

C.14.1.2.3 The Contractor shall develop the nanuals as foll ows:

MWPV System
TM 9- xxxx-xxx-10 -- Operators Manual
TM 9- xxxx- Xxx-23 -- Fi el d Mintenance Manual

TM 9- xxxx- xxx-23P -- Field Repair Parts and Special Tools List

C.14.1.2.4 The TMs shall be divided into volunmes if the page counts exceed 1500 pages (750 sheets.) An exanple of the TM Vol une
Desi gnation woul d be TM 9- xxxx- xxx- 10- 1.

C.14.1.3 The Contractor shall prepare and deliver the follow ng:
C.14.1.3.1 DA TM Operators and Mai ntenance Manuals | AWM L- STD-40051-2, 004 (Publication requirenents), and related CDRL A015.

C.14.1.3.2 DA RPSTL | AWM L- STD-40051-2, Attachment 005 (RPSTL Requirenents) and related CDRLs. The Contractor is responsible for
including NSNs into the RPSTL once NSNs are avail abl e.

C.14.1.4 The Governnent requires the follow ng instructions: |nspect, Test, Service, Adjust, Align, Calibrate, Renove/lnstall, Replace,
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and Repair which includes Fault Isolation/Troubl eshooting, Renpval/lnstallation, D sassenbly/Assenbly procedures, and Maintenance
Actions to identify problens and restore serviceability to an itemon all conponents and parts including the listing of items found in
Attachment 005 (Publication Requirenents).

C.14.2 Contractor Validation Government Verification

C.14.2.1 The Contractor shall performa 100% validation on all supplenental data to ensure accuracy, conpatibility and conpl et eness.

The Contractor shall insure that the data accurately reflects and supports only the MWV configuration procured including any and all
changes to the configuration resulting fromtesting, vendor parts supply and production |ine changes. The Contractor shall notify the
Governnent of planned validation schedule, start date, time, and location of validation 30 days prior to start of Governnment validation;
this will allow the Governnent tinme to attend and observe the contractors processes.

C.14.2.2 The Contractor shall support and provi de one production configuration vehicle and its attachments for Contractor validation and
Governnent verification (if conducted separately fromthe Contractor's validation). One of the first five vehicles produced by the
contractor shall be used for contractor validation and Government verification. The MWV used for contractor verification and Government
val i dation can be subnmitted for acceptance for future deliveries, and nust be refurbished to fully conply with approved production
configurations.

C.14.2.3 The Contractor shall support In Process Reviews (IPR) by providing sanples of work acconplished to date or other requested data
and identify inprovenents to your manuals, data, or Quality Assurance (QA) process required as a result of |IPR comments. The Governnment
reserves the right to witness Contractor validation.

C.14.2.4 The Contractor shall furnish unrestricted copyright releases for all comrercial manuals and supplenental data. The Contractor
shal | ensure that the Governnent has the right to use and distribute the ETMs and el ectronic data files delivered under this contract.

C.14.2.5 The Contractor shall correct all errors found in all publication deliverables resulting from Contractor and Government Revi ews,
val idation, and verification at no additional cost to the Governnent. AMSTA-LC- CJIB is designated as the Governnent |ogistics

docunent ati on acceptance activity. If the Contractor receives Provisioning, Publications, RPSTL, etc. comments or corrections from
CGovernnment activities other than the Government |ogistics docunentation acceptance activity, the Contractor shall forward these coments
and corrections to the Governnment acceptance activity for approval or rejection.

C.14.2.6 The Government will review the Draft manuals to determine if the manuals are conplete enough to go to verification (if
conducted separately fromthe Contractor's validation) or be returned for corrections. |If the Draft manuals pass this review the
Government will performits verification of the manuals. The Governnent retains the right to conduct its verification by witnessing the
Contractor's validation.

C.14.2.7 The Contractor is required to validate the accuracy and usability of all publication deliverables. The Contractor shall have
and use docunmented QA Review Processes and |nspections. The Government may, at its discretion, review validation records and w tness
val i dation processes. The Governnent may, at its discretion, verify all publication deliverables by conducting a Governnent
Verification held at a location of the Governnents choosing. Governnment reviews and verification may be done through statistical
sanpling and a mix of desktop, on-systemreview, and actual perfornmance; but could include actual perfornmance of all procedures and
review of all tasks, if deened necessary by the Government. The Governnment does not intend to review and verify every task at every
review, but relies on conplete, careful editing and review by the Contractor. |f there are indications that the Contractor has
performed inconplete or inadequate QA Reviews, the Government may elect to return products for rework and perform additional reviews on
rewor ked product.

C. 14. 3 Approved Equi prent Changes

C.14.3.1 The Contractor shall incorporate into each Repair Part Special Tools List (RPSTL) coverage for all Government approved changes
made to the equi pment, up to delivery of the final equipnment under this contract.

C.14.3.2 Infornati on based on Engi neering Change Proposals (ECP) or equival ents approved for the conveni ence of the Contractor shall be
incorporated into Repair Parts Special Tools List (RPSTL) by the Contractor at no additional cost to the Governnent.

C. 14. 4 Technical Publication Packagi ng

The technical publications (TMs and TBs) (see CDRL A015) shall be preserved in accordance with M L-STD 2073, nethod 31 or 33, and
shipped with each MWPV. It is understood between the parties that when the final Technical Manual (TM and Maintenance Allocation Chart
(MAC) are approved the Government will print a set of manuals for each MWV. The Contractor is responsible for packaging the manuals in
accordance with the contract and over packing one set of the approved manuals with each MWV. The MWV shall not be shipped w thout the
approved manual s.

C.14.5 National Maintenance Wrk Requirenment (NVWAR)

C.14.5.1 National Mintenance Wrk Requirenment (NMAR) Conponents Candi date Anal ysis [ CDRL A020].
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C.14.5.1.1 The Governnent's prelimnary NMAR conponent candidate |ist consists of repairable assenblies such as:

Engi ne

Transmi ssi on

Axl es

Transfer

El ectronic Control Mdul es/Units

The contractor shall expand on this |ist based on his proposed vehicle.

C.14.5.1.2 NWR Candidate List. The Contractor shall deliver a NMAR candidate |ist consisting of all parts coded for repair at the
Sust ai nnent (General Support (GS) Level of Mintenance and above. The source data for this list will be the Mintenance Analysis,
performed per paragraph C. 9.1. The Government will review, make changes as necessary and provi de the approved NMAR candi date list to
the Contractor.

C. 14.5. 1. 3 Remanuf actured NMAR Conponent Candi dates. The Contractor shall indicate for each NMAR candi date whether the itemis
currently available as a remanufactured, rebuilt or otherw se refurbished conmponent, as part of their response to the NMAR candi date
listing. The Contractor shall provide the follow ng information:

C.14.5.1.3.1 If directly available from Contractor through sane supply and distribution channels as all other parts/conponents.
C.14.5.1.3.2 Standard to which the remanufactured, rebuilt or otherw se refurbished:

C.14.5.1.3.2.1 Like-new condi tion, using only new conponents.

C.14.5.1.3.2.2 Using nonstandard (oversize/undersize) bearings or other conponents which may vary fromthe original conponent
configuration.

C.14.5.1.3.3 Warranty, if different from new conponent
C.14.5.1.3.4 Method used to distinguish between new vs. rebuilt/remanufactured conponent, such as part nunber difference, etc.

C.14.5.1.4 NWR Data Summary. The Contractor shall performa data summary for conponents on the Governnment approved NMAR candi date |ist.
The summary nay be in the Contractors format, and shall be docunented | AW 007 (NWAR Candi date List).

C.14.5.1.5 NMWR Final List. The Governnent will use the data summary to conpare the cost to buy new vs. the cost to rebuild, establish
inventory levels, and determne how often this itemw |l need to be repaired. The Government will review this data and finalize the
NMAR Candi date listing to identify which items are to have NW\Rs devel oped.

C.14.5.2 NWRs [CDRL A021]

C.14.5.2.1 The Contractor shall provide inspection procedures, overhaul inspection procedures, mandatory replacenment parts list, and any
refurbishing instructions for all items on the final NMAR Candidate List. The Contractor shall provide a |list of maintenance procedures
either published in an Arny TM or new nai ntenance procedures not yet published. The numintenance procedures will also include
information on replacing or upgrading testing/diagnostic sensors, final testing procedures and packing and preservation procedures.

C.14.5.2.2 The Contractor shall provide the technical rebuild standards, inspections, nmachining standards, and testing procedures that
are required to wite NMAR manual (s) fromthis analysis. Pre-shop analysis for sub-conponents, if required, shall also be devel oped.

C.14.5.2.3 Data devel oped fromthe anal ysis of each NMAR conponent candi date shall be used as source data for each NMA\R.  The Contractor
shal | provide a NMAR for each conponent on the final candidate Iist | AWM L-STD- 40051-2, Attachment 004 (Publication Requirenents).

C.14.5.2.4 National Mintenance Point rebuild standards shall be nunbered | AWAMC Supplement 1 to AR 25-30, dated 15 July 1993, Subject:
The Arny Integrated Publishing and Printing Program paragraph 2-77i(1). NWARs will use the N prefix in lieu of the D prefix for Depot
Mai nt enance Work Requi renents.

C.14.5.2.5 The CGovernnent reserves the right to conbine all selected components into one NMAR for this vehicle series.

C.14.6 Logistics Denpnstration (LD)

C.14.6.1 The Governnment is planning to hold a Log Deno for the MWV. The Governnment Log Denmp will be held prior to the Governnent
Verification. The scheduled start of the Log Denp is dependent on the acceptance of the Contractors Draft Equi pnent Publication (DEP)

subnmittal. The Governnent Log Denp and CGovernnent Verification are separate events. At the Log Denp, the CGovernnent will utilize the
Techni cal Manuals delivered in accordance with Cl4.1. The Contractor is required to support the Governments Log Deno by performng the
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tasks defined in C.14.6.2-C 14.6.5. The Log Denp will occur at the contractors facility.

C.14.6.2 The Contractor shall receive a Log Denp Plan including schedule, start date, and tine of Log Denp 30 days prior to start of the
Log Denb. The Log Demp Plan will outline the tests, fault insertions, and denpnstrations that will take place. This will allow time for
the Contractor to prepare all support materials required. The Denonstration tasks identified by CASCOM and TACOM wi | | be revi ewed and
verified to determ ne the adequacy of:

- MAC Mai nt enance Levels, functions and tine standards.

- Publications for clarity and conpl eteness of instructions, accessibility, interchangeability, safety.
- Common and special tools, and tool sets required.

- Common and special test, measurenment and di agnostic equi pment required.

- RPSTL

- Mai nt ai nability of end item conponents

C.14.6.3 The Contractor shall support the MWV configuration and it's attachments for Governnent Log Denp; support consists of providing
any unique repair parts and mandatory repl acement parts subject to damage or destruction during the course of the Log Denb as well as
any uni que support items (such as oil and transmssion fluid), EDIL, and services to nmanage, support, operate and maintain the MWV
during the denpnstration including repleni shnent of unique repair parts consunmed during the denonstration. These repair parts will be
made avail able 10 days prior to the beginning of the denpnstration.

C.14.6.4 The Contractor shall provide technical representatives who are fully qualified to answer questions for the duration of the Log
Deno.

C.14.6.5 The Contractor shall docurment all recommended changes to the Technical Manuals resulting fromthe denpnstration. These changes
are to be presented to the Publications Manager at the start of the CGovernnent Verification for approval and concurrence prior to being
incorporated into the Technical Mnuals.

C.14.7 Asset For Logistics Devel opment And Asset Refurbishment.

C.14.7.1 System for Logistics Devel opnent: The Government will conditionally accept an MWV System as a System for Logistics

Devel opment to support the devel opnment of the logistics data as identified in paragraph C 14.2.2. The contractor shall transport the
system for Log Devel opnent, and is responsible for the cost of shipnment. The Contractor shall use this systemto validate its data.
After the logistic devel opnment, the Contractor will return the systemto its original production configuration, ready to be delivered to
the Governnent for Log Denp and Verification. The location of Log Denp and Verification will be held at the contractors facility.

C.14.7.2 The contractor shall refurbish the MWV to its original production configuration after the conpletion of the Log Denp and
Governnment Verification (both TM and Packaging). The Government will pay for refurbishment costs for the Systemfor Logistics

Devel opnent (only) which are determined fair and reasonable. The contractor will subnmit a proposal for refurbishing the |ogistics
denonstration vehicle not |ater than 15 days after conpletion of the Logistics Denpnstration and Governnent Verification. The MWV
shal | be repackaged and ready for shipnment to Governnent designated |ocation(s) within 90 days of the conpletion of Verification.

C. 15 MANPONER AND PERSONNEL | NTEGRATI ON ( MANPRI NT) .

C.15.1 MANPRINT is a conprehensive managenent and technical programthat focuses attention on human capabilities and limtations
throughout the systemlife cycle. MANPRINT's goal is to optim ze total system performance at acceptable cost and within human
constraints. The MANPRI NT program shall include aspects of all seven domai ns (Manpower, Personnel, Training, Human Factors Engineering,
System Saf ety, Health Hazards, and Sol dier Survivability). The Contractor shall participate in the MANPRINT | PT neetings and identify
MANPRI NT i ssues and reconmend resol utions as appropriate. The Contractor will utilize AR 602-2 as a guide for the MANPRI NT program

C. 15. 2 Manpower, Personnel, and Training (MPT): The Contractor will ensure that soldier-related manpower and training costs are
m nim zed while retaining nmaxi num conbat effectiveness through system design and the opti mumuse MPT resources. Al designs and
nodi fications shall be analyzed to ensure maxi mum use of available MPT resources within the appointed unit. The Contractor shall
identify MPT shortfalls or issues and inplenent appropriate resolutions.

C. 15. 3 Human Factors Engineering (HFE). Human Engineering principals and design standards shall be applied in the vehicle design,
systens integration and human-machine interfaces. The Contractor shall ensure that the vehicles operation, nmaintenance & repair
activities and procedures shall accommpdate a wi de range of individual physical capabilities fromthe 5th percentile female to the 95th
percentile male. The Contractor shall identify HFE shortfalls or issues and inplenment appropriate resolutions. The Contractor shall
utilize ML-STD 1472F as a guide for nmanagi ng HFE.

C.15.4. Soldier Survivability (SSv). Soldier Survivability is the integration of the survivability of the individual soldier and how
the systemaffects the soldiers survivability. The contractor shall establish a SSv programto evaluate the systens ability to reduce
fratricide; reduce detectability, reduce the probability of being attacked; prevent damage; mnimze injury, and reduce nental and
physical fatigue.
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C. 16 SAFETY ENG NEERI NG AND HEALTH HAZARDS [ CDRL A022]

C.16.1 Safety Engineering Principles. The Contractor shall follow good safety engineering practices during the design and/or
nodi fication of the vehicle and its conponents. System design and operational procedures shall be devel oped with at |east the foll ow ng
consi derati ons:

C.16.1.1 Identify hazards associated with the system by conducting safety anal yses and hazard eval uati ons. Anal yses shall include
operational, nmintenance, and transport aspects of the equipnment along with potential interfaces with subsystens.

C.16.1.2 Elimnate or reduce significant hazards by appropriate design or material selection. |f hazards to personnel cannot be avoi ded
or elimnated, steps shall be taken to control or mnimze those hazards.

C.16.1.3 Locate equi pment conponents and controls so that access to them by personnel during operation, naintenance or adjustments shall
not require exposure to hazards. Al noving parts, mechani cal power transmission devices, exhaust system conponents, pneunatic
conmponents and hydraul i c conponents which are of such a nature or so located as to be a hazard to operating or maintenance personnel
shal | either be enclosed or guarded. Protective devices shall not inpair operational functions. Exanples of hazards to be considered
include, but are not limted to: high tenperature, chem cal burns, electrical shock, cutting edges, sharp points, and toxic fumes above
established threshold limt values.

C.16.1.4 The contractor shall include suitable warning and caution notes where required in instructions for operation, maintenance,
assenbly, and repairs and that distinct markings are placed on hazardous conponents of the equi pnment.

C.16.2 Safety Assessnment Report (SAR). As a result of systemsafety anal yses, hazard evaluations, and any independent testing, the
Contractor shall performand docunent a safety and heal th hazard assessnment. The safety and health hazard assessnment shall identify all
safety and health features of the hardware, software, system design, and inherent hazards and shall establish special procedures and/or
precautions to be observed by Governnment test agencies and systemusers. The Contractor shall prepare the Safety Assessment Report
(SAR) in accordance with DI - SAFT-80102B and CDRL A022. The Contractor shall identify safety and health hazards associated with the
system and incorporate theminto the SAR

C.16.2.1 In the hazard list portion of the SAR the Contractor shall provide a description of each potential or actual safety and health
hazard of the vehicle, the effects of the hazard, and when the hazard may be expected to occur under usual and unusual operating or

mai nt enance conditions. The Contractor shall identify actions taken to mtigate the risk associated with the hazards and categorize the
risk before and after mtigation in accordance with ML-STD-882D. M L-STD- 882C provides further information that may be used for
gui dance. Risks nmust be identified by hazard severity, hazard probability, and risk level. Mtigation actions include recomended

engi neering controls, safety features or devices, warning devices, and procedures and training. Exanples of hazards to be identified in
the SAR including sharp edges/ noving parts hazards, physical hazards (e.g. heat or cold stress, acoustical energy, ionizing and non-
ionizing radiation, etc.), chemcal hazards (e.g. flammbles, corrosives, carcinogens, etc.), toxic fumes (exhaust em ssions),

el ectrical hazards, noise, whole-body vibration, conpliance issues with regulatory organizations, fire prevention issues, and ergononic
hazar ds.

C.16.2.2 The Contractor shall include in the SAR copies of Material Safety Data Sheets (MSDS) for all hazardous materials incorporated
into the system The final SAR is subject to TACOM approval. The Contractor shall update the SAR upon nodification or procedural
change of the system

C.16. 2.3 Radioactive Materials. |If no radioactive materials are utilized in the system this shall be so stated in the SAR |f

radi oactive materials nmust be utilized in the system the follow ng analysis nust be perforned as part of a request for Governnent
approval : establish these materials as the only neans of neeting mlitary operational requirements; provide sufficient data to permt
the Governnent to secure a license for the radioactive material; and describe design and procedures required to mininmize hazards to
personnel during manufacture, use, transportation, and disposal. The Contractor shall specify the follow ng information and procedural
controls for each itemcontaining radioactive material: marking of the iten(s); ultinmate disposal nmethod; NSN and part nonencl ature of
each radioactive item NSN of all end articles containing the radioactive item total nunber of radioactive items per end article; the
total nunber of radioactive items to be procured (including spares); and, a Material Safety Data Sheet.

C. 17 HAZARDOUS MATERI ALS MANAGEMENT [ CDRL A023]

C17.1 Asbest os, radioactive naterials, hexaval ent chrom um (el ectroplating and coatings), cadm um (el ectroplating), or other highly
toxic or carcinogenic materials (as defined in 29 CFR 1910.1200) shall not be used in the manufacture or assenbly of the MWV w t hout
prior approval fromthe Government. Cass | and Cass |l Ozone Depleting Substances shall not be used. These requirenents shall apply
to any conponents/parts purchased through a subcontractor/vendor.

C.17.2 The Contractor shall prepare a Hazardous Material Managenment Report which, at a mininum shall identify all hazardous materials
required for system production, and sustainment, including the parts/process that requires them This report should be prepared in
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accordance with National Aerospace Standard 411, section 4.4.1 per DI -MGMI-81397, [CDRL A023]

C. 18 TRAINING [CDRLS A024, A025, A026]

C.18.1 Training Support Package: The Contractor shall provide a critical tasks list, programof instruction (PO), |esson plans,
instructor guide, student guide and training schedules for each level of training. The training material and support package shall be
devel oped in accordance with TRADOC Reg 350-70. The Government will review, recommend changes, and serve as the final approving
authority for the above documents. The Contractor shall notify the Governnent thirty (30) days in advance of its intended validation of
the critical tasks so that the Government can neke tinely arrangenents to attend the validation process. The Government may deci de not
to attend all validation processes, but, instead, may rely on conplete and accurate critical task devel opment by the Contractor.
Critical tasks that are found to have deficiencies will be adjusted / corrected, at no additional cost to the Governnent. Training tasks
shal | al so be corrected or updated, at no additional cost to the Government, after conpletion of Instructor and Key Personnel Training
(1 &PT) cl ass. A024

C.18.2 Log Denp & Verification Training

C.18.2.1 An additional Operator and Field Mintenance course will be provided at a to be determ ned | ocation for Government Test
Personnel and Data Collectors. The Contractor shall provide all unique tools and parts required to support the training. Training shall
begin within five days of vehicle arrival at the designated CONUS training site. The Government will provide vehicles for the training.

C.18.3 Instructor And Key Personnel Training (lI&KPT). The Government shall have the option to order training classes as described
bel ow.

C.18.3.1 The Contractor shall conduct an Instructor and Key Personnel Training session at Fort Leonard Wod, M ssouri to include one
operator class and one field |level maintenance class to U S. mlitary trainers fromthe US Arny Engi neer School, US Arny O dnance
School, Conbi ned Arns Support Command (CASCOM), and Counter Explosive Hazard Center (CEHC), as well as other key Government personnel.
The Contractor shall provide a conplete training support package to each student. Students shall retain possession of the course
technical manuals and training materials (CDRL A024). Each operators course shall be 5 days in length, 40 hours, and each field

mai ntai ners course shall be 10 days in length, 80 hours. The operators class size will not exceed 12 students. The nmintenance class
size will not exceed 8 students. The Contractor shall provide all unique tools and parts required to support the training. Training
shall begin within five days of vehicle arrival at the designated CONUS training site. The Governnent will provide vehicles for the
training.

C. 18.3.3 I &PT Training Location and Training C asses: The Contractor shall conduct the follow ng | &PT cl asses at Ft. Leonard Wod, MO
and al so at a Test |ocation TBD:

a. One (1) Qperator class
b. One (1) Field Mintainer class

C.18.4 New Equi prent Trai ning (NET).

C.18.4.1 The Contractor shall conduct Operator and Mintenance-training sessions to U S. Forces receiving and maintaining the Medi um
M ne Protective Vehicle systens in the Continental United States (CONUS), and at the Governnments option, to U S. forces and/or
Contractor |ogistics support personnel deployed OCONUS (including Southwest Asia e.g., Iraq, Afghanistan, Kuwait) receiving and

mai ntai ning the Medium M ne Protected Vehicle systens.

C.18.4.2 dassroom size shall be 12 students for operator courses and 8 students for nmintenance courses. These training sessions shall
include train-the-trainer level training. Training shall begin within five days of vehicle arrival at the designated CONUS/ OCONUS
training site. The Government will provide vehicles for the training.

C.18.4.3 Al NET instruction designed and devel oped by the Contractor shall be in accordance with TRADOC Regul ati on 350-70, and conmon
standards and specifications used for NET. The Contractor shall work closely with the TACOM NET Manager in devel oping the NET packages
to insure conpliance with the NET objectives.

C.18.4.4 The Contractor shall provide all training aids, consunebles, and required itens for conducting NET training. The Contractor
shal | provide a conplete Training Support Package (TSP) to each fielded unit. The Training support package will include one copy of the
PO, Lesson Plan, Instructor Cuide, Student Cuide, and nedia used to conduct training. Students shall retain possession of the course
technical nmanuals and training materials.

C.18.4.5 Class Sizes and Cl ass Lengths:

1. Al classes shall not exceed twelve (12) students for Qperators and eight (8) students for Mintenance.
2. Operator class shall not exceed forty (40) hours in duration
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3. Field Maintainer class shall not exceed eighty (80) hours in duration
C.18.4.6 Estinmated nunber of NET classes. The Contractor shall conduct NET in CONUS/ OCONUS in accordance with the estimates bel ow
First Ordering Year: (Planned One Fi el di ng)

1. Operator classes, quantity 2.
2. Fi el d Maintainer classes, quantity 1.

Second Ordering Year: (Planned Three Fiel dings)

1. Operator classes, estimted quantity 6.
2. Fi el d Maintainer classes, estinated quantity 3.

Third Odering Year: (Planned Three Fi el dings)

1. Operator classes, estimted quantity 6.
2. Fi el d Maintainer classes, estinmated quantity 3.

Fourth Ordering Year: (TBD Fi el di ngs)

1. Operator classes, estimated quantity (mninmm 3, nmaximum 16)
2. Fi el d Maintainer classes, estimated quantity (m ninum 3, naxi num 16).

Fifth Ordering Year: (TBD Fi el di ngs)

1. Operator classes, estimated quantity (mnimm 3, nmaximum 16)
2. Fi el d Maintainer classes, estinmated quantity (mnimm 3, maximm 16).

First Option Ordering Period: (TBD Fieldings)

1. Operator classes, estimated quantity (mninmm1, maxi mrum 13)
2. Fi el d Maintainer classes, estimated quantity (mnimm1, maxinmm 13).

Second Option Ordering Period: (TBD Fiel di ngs)

1. Operator classes, estimated quantity (mninmm1, nmaxinmm 13)
2. Fi el d Maintainer classes, estimated quantity (m ninum 1, nmaxinum 13).

Third Option Ordering Period: (TBD Fi el di ngs)

1. Operator classes, estimated quantity (mnimm1, nmaxinmm 13)
2. Fi el d Maintainer classes, estinmated quantity (mnimm1, maxinmm 13).

Costs for the NET training classes will be as set forth in Section B.

C.18.5 Letter OF Support Requirenments: The Contractor shall prepare a Letter of Support Requirements (in Contractor format) that
depicts the materials and itenms needed on hand to support training at any given training location. The letter shall define training
support requirenents for Operator and Field Mintainer NET. [ CDRL A025]

C.18.6 Instructors. Al classes cited above shall be supported by two (2) certified MWV instructors with one Oiginal Equipnent
Manuf acturer (OCEM Field Service Representative (FSR) on-call as needed. Instructors shall be U S. Governnment certified, or have a
teaching degree froma public/private training institution, or be certified by the CEM Certification documentation shall be provided
to the TACOM NET nmmnager. At the Governnents option, an FSR shall provide suppl enental sustainnment training to new mlitary personnel
who need to operate and namintain the systemafter the initial NET is conplete.

C.18.7 O ass Schedules: Al training schedules shall be coordinated with the Contractor, the TACOM NET naenager and each gai ni ng command
Trai ni ng PCC.

C.18.8 Training Certificates: The Contractor shall provide a training certificate for Operator and Maintainer training to each student
that attends and successfully conpletes training. The training certificate shall be in the Contractors fornmat. Both Operator and

Mai nt ai ner cl asses shall have a witten test adnministered at the end of the course. A score of 70% or above on the test shall be
required for successful course conpletion and issuance of a training certificate. [CDRL A026]

C.18.9 Training Support: The Government will provide at |east one (1) vehicle to support each NET class cited above. The Gover nnment
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will also provide the required common tools for support.

C. 18.10 Travel Costs For Training. Travel costs for Training will be as stated in Section B.

C. 19 M LI TARY PACKAG NG DOCUMENTATI ON REQUI REMENTS: [ CDRLs A028, A029, A032].

C.19.1. Contractor shall devel op Equi pment Preservation Data Sheets (EPDS) for the MWV. Contractor shall include requirenments for |ong
termoutside storage for up to 2 years in adverse environnents, long termcontrolled hunmdity (50%RH) storage aboard ships for 30 nonths
at sea, short termadm nistrative outside storage of 90 days, and di sassenbly procedures to neet clearance requirenents for land, air,
and sea shipnments. Controlled humdity and adm nistrative storage procedures shall ensure drive-on/drive-off capability. Packaging
requirenents for Bll and CCEl shall be devel oped by the contractor. BIl shall be packed separate from COEI. HAZMAT CCEl will be
packaged and shi pped separately fromthe systemin accordance with CFR Title 49. The contractor shall designate stowage |ocations and
securing provisions. The contractor shall ensure the stowage |ocations shall deter pilferage and shall not interfere with lifting, tie
down or other transportation handling. The Contractor shall submt EPDS electronically to the Government with the capability to view,
identify, make corrections, add comments and insert approval | AW CDRL A028.

C.19.1.1 Updates and Changes to Equi pnent Preservation Data Sheets: The contractor shall revise the Equi pment Preservation Data Sheets
to reflect design changes that affect the systenmis shipment configuration, weight, or transportability. The contractor shall also
provide revisions to the Equi pment Preservation Data Sheets for each |ogistics change affecting packaging instructions for Bll or COEl.

C.19.1.2. The CGovernnent will determine if all or selected portions of the Equi pnent Preservation Data procedures shall be validated to
verify the adequacy of the vehicle preservation procedures and exercising requirements. Primary considerations will be given to the
conpl exi ty and/or uniqueness of the process and/or materials involved. Government representative will attend and wi tness Contractors
procedures.

C.19.2 Conpliance with Federal and Industry Transportation Requirenments: The Governnment ships using truck, rail, plane, and ship. The
contractor shall devel op Equi pment Preservation Data Sheets for these npdes of transportation and identify unique requirenents for each
nmode of transport. This will allow the Government to process for shipment based on the intended node of transport. The contractor
shall conply with the applicable codes and standards |isted here: (1) Code of Federal Regulation Titles 29, 40 and 49, (2) International
Maritinme Dangerous Goods Code, for vessel transport, (3) AFMAN 24-204, Preparing Hazardous Materials for Mlitary Air Shiprments, and (4)
International Air Transportation Association (IATA) Dangerous Goods Regul ations . The contractor shall include disassenbly procedures
to neet the requirenments of the codes and standards nentioned above.

C. 19. 3 Conponent Parts Packagi ng Requirenments: Contractor shall devel op packaging data for all TACOM managed parts identified during the
provi sioning process with a SMR code of P excluding PR and PZ to provide for life cycle support and safe distribution of reparable
items. Packaging data shall also be developed for Field Level Kits. Packaging shall be devel oped in accordance with M L-STD 2073. All
items shall be classified as select group (C 19.3.2) or special group (C 19.3.3) items. Any HAZMAT itenms shall be considered Special
Group Itens and have packagi ng designed to neet the requirenment of the HAZMAT regul ations identified in Paragraph C 19.2. The
contractor shall provide LM Data Products for packaging data systens, entry as specified in ML-PRF-49506, Attachnment 008 (Packagi ng
Dat a Products) and Attachnent 009 (Packaging Data Fornmatting Instructions). Contractor shall furnish drawi ngs and notes sufficient for
Gover nment review concurrent with each packaging data submttal.

C.19.3.1 Excluded Items: Excluded itenms are those items with packaging data already in the TACOM Packagi ng File "PACQ', FEDLOG FLIS,
and those assigned a Contractor and Government Entity Code (CAGE) of: 1T416, 21450, 80204, 96906, 10060, 24617, 80205, 99237, 80244,
81343, 81346, 81348, 81349, 81352, 88044 or identified as GFEfGFM Also EXCLUDED are itens for: (1) not m ssion capable supply, (2)
depot operational consunption, and (3) not-for-stock supply.

C. 19. 3.2 Coded Packaging Data: The Government will provide the contractor with periodic reports showi ng status of the program Data is
critical to populating the National stock Number Material Data Record (NSNVDR) and the Federal Logistics Information System (FLIS)
Governnment data files and shall be 90% accurate. The contractor will rework submittal errors within 10 days after rejection by the
Governnment. The contractor shall provide the necessary personnel, facilities, equipnment, material, and the electronic data interface.
The contractor shall include information for each of the items so TACOM can deterni ne the adequacy of the packaging submittal. This
includes itemdraw ngs and data such as Source, Mintenance & Reliability codes, Unit of |ssue codes, Unit of Measure, Measurenent
Quantity, and copies of applicable Material Safety Data Sheets. The contractor shall furnish itemdraw ngs, photo documentation and
notes sufficient for review ng the packaging designs. Information shall be formatted and delivered in accordance with CDRL A029 and
Attachrment 008 and Attachment 009 (Packaging Data Products and Format).

C. 19. 3. 3 Speci al Packaging Instructions (SPl): The contractor will prepare SPIs for each reparable item each hazardous material item
each fragile, sensitive, critical item shelf life items, electrostatic discharge sensitive itens, disassenbly procedures, itens
requiring special handling or condemation procedures and any itemthat cannot be adequately packaged/defined as a Select item
following ML-STD 2073-1D including kits and sets. SPIs shall neet the perfornmance of ASTM D4169, Distribution Cycle 18, Assurance
Level |, with Acceptance Criterion 3 (Product is damage free and package is intact). Each SPI submttal shall have a test report,

i ncl udi ng photographs, attached showi ng the condition of the package and part before and after the testing. Acceptable photographic

evi dence shall show the product is undamaged fromall angles. SPlI shall be in a format that can be viewed, changed, and conmmented upon.
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The contractor shall provide read/wite access to SPI. Al data submitted will be contractor validated and 95% accurate. The
contractor will rework submttal errors within 10 days after rejection by the Government. Information shall be formatted and delivered
in accordance with CDRL A029.

C.19. 3.4 Any Engineering Change Proposal (ECP) to engineering and |ogistical data inpacting packaging and distribution shall be provided
by the Contractor. The ECP shall be conplete and shall include packaging i npact statenent and assessnments for itenms requiring special
handl i ng, storage or condemmation, HAZVAT, shelf life, and transportability problemitens. The Contractor shall provide draft reports of
| ogi stics managenent information and draft packagi ng documents for provisioned items. The Contractor shall deliver the ECP | AWcontract
requi renents and include associ ated packagi ng docunents.

C.19.4 Packagi ng and marking for hazardous material shall be in accordance with M L-STD 2073-1D Standard Practice for Mlitary
Packagi ng, Appendix J, Table J.la Specialized Preservation Code HM and the Joint Service Regul ati on AFMAN24- 204/ TMB8-250 for Mlitary
Ai r Shipnents.

C.19.5 Contractor shall conduct an assessnment to determine if existing or new Long Life Reusable Container (LLRC) designs are suitable
for reparable itenms including engine, transmssion and transfer case. The contractor shall assess form fit and function of existing
containers. Contractor shall conpare costs of nodifications to existing designs and alternate new designs. Assessnent data shall
include analysis justifying the need for a new or nodified container. |f a newor nodified LLRC is required, Contractor shall submt a
proposal that includes devel opnent cost, validation testing requirenents and cost, life cycle cost estinmate, Container Design Retrieval
System (CDRS) results and cost to devel op a Technical Data Package (TDP) to devel op new or nodify existing LLRC. |If a new or nodified
LLRC is required the Government shall be notified | AWCDRL A032.

C.19.6 Contractor shall conduct an assessnment to determne if new or existing comercially avail able reusabl e contai ner designs are
suitable for any Line Replaceable Units (LRU). The contractor shall assess form fit, and function. Conpare costs to nodify existing
designs or alternate new designs. The commercially available reusable container nust neet the validation testing requirenents (Para.
C.19.3.3). Contractor shall develop and subnmit a SPI (Para. C 19.3.3) for each LRUw th a comercially avail able reusabl e container
describing the packagi ng processes and materials | AWM L-STD- 2073-1D. Delivery of SPI shall be | AWCDRL A029. If a new or nodified
comrerci ally avail abl e reusabl e container is required, Contractor shall submt a proposal for each commercially available reusable
container that includes devel opnent cost, validation testing requirenments and cost, life cycle cost estimte and cost to develop a
Techni cal Data Package (TDP) to the Government for review and subsequent approval or rejection | AWCDRL A032.

C. 20 TEST AND EVALUATI ON: [ CDRL A033].

C.20.1 The Government wi |l conduct testing on up to Seven (7) production MWVs to verify that the vehicle neets threshold and objective
performance requirenments in the contract. The contractor shall be responsible for ensuring that the MWPVs are test-ready and delivered
within the program schedule. The contractor will inspect each vehicle for contractual conpliance and test readiness prior to shipping
it to the designated test site.

C. 20. 2 Shakedown Test. The contractor will conduct a shakedown test by prior to shipping MWPVs to the designated test site. Shakedown
Testing will identify failure npdes associated with incipient failure. The CGovernnent reserves the right to conduct an inspection at
the conclusion of the shakedown test prior to shipment to verify test readiness and contract conpliance. The contractor shall notify the
Gover nment when vehicles are ready to be shipped 14 days prior to the schedul ed shipping date.

C.20.3 Limted Technical Vehicle Inspection (LTI). Government and contractor personnel will jointly conduct a limted technical vehicle
inspection on the test vehicles upon their receipt at the test site(s) using the Governnent-approved MWV Final Inspection Record (FIR).
The inspection will ensure production configuration, the condition of each vehicle as received and identify any danage incurred during
shipping. The inspection will also confirmtest readiness if not done prior to shipping. This inspection nay include static and

dynam ¢ procedures. The contractor shall be responsible for correcting any mssing parts, shortages, damage, and any deficiencies

di scovered during the inspection (design/configuration, quality or workmanship, etc.). |[If a part/conmponent is missing or requires

repl acement, the contractor shall obtain and provide a replacenent at the test site within 24 hours of notification. The contractor
shal | use no nore than 8 hours per vehicle to conplete the LTI and to prepare the vehicle for test.

C.20.4 System Support. The contractor shall provide a system support package (SSP) and nmake technical support personnel avail able
t hroughout perfornmance testing.

C.20.4.1 Test Support Plan [CDRL A033]. System Support Package List (SSPL). The contractor shall prepare and provide a system support
package list (SSPL) in the format agreed on by the ILS and Test IPTs. The listing(s) shall detail all system support requirenments for
each test. The SSPL shall identify the source of supply for each item whether provided by the contractor or governnent and the supply
status of each. |If any retest is required, the System Support Package shall be updated and available at the tine of retest. The
contractor shall also provide a test support plan in accordance with CDRL A033.

C.20.4.2 Systemsupport is defined as providing any itenms, parts, conponents, and technical service required to return the vehicle to
testing within 24 hours of failure. The system support package shall include spare parts, Bll, and any unique tools for MWV that are
required to sustain the vehicle during performance testing. The contractor shall deliver the SSP to the governnment test site no later
than (30) days prior to the start of testing. Itens not furnished in sufficient quantity shall be provided by the contractor to return
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the test itemto an operational configuration within 24 hours. The SSP will be inventoried and characterized, by test center personnel,
upon arrival at the test center. The test center may, upon request provide security for the SSP. The contractor may not make
substitutes to the SSP, or use parts fromthe SSP without notifying the test center. Damaged parts will not be returned to the SSP.
Al parts in the SSP nust neet applicable specifications. Test site personnel will maintain a record of all parts withdrawn fromthe
SSP. The SSP and SSP List shall consist at a minimum of the follow ng:

(1) Spare/ Repair Parts. Al SSPs shall contain parts to nmeet the requirenments arising frompredicted failures, schedul ed
mai nt enance, and antici pated wear.

(2) Common and Special Tools. Required conmmon tool s/took kits to address predicted failures, schedul ed mai ntenance, and
antici pated wear.

(3) Basic Issue Items (BIl), Conmponent of the End Item (COCEl).

(4) Expendabl e Supplies. Expendable supplies, including systemunique oils and lubricants. The Government will provide
standard petroleumoil and lubricants (POL) for each vehicle undergoing testing.

(5) Picture ready Technical data/nmanuals in quantities sufficient to support the vehicles undergoing performance tests
(6) Alisting of all naterials, supplies, end itens and facilities required fromthe governnent to support testing.

C.20.4.3 The contractor shall provide all other tools to support the on-vehicle maintenance that is to be performed by the Government.
The contractor shall also provide TMs for all tests that include, as a mininum all operations and renove/replace nai ntenance
procedures. The contractor shall conduct an analysis on failed itens/conponents and will provide the Government the analysis results.

C.20.4.4 The contractor shall provide capabl e and know edgeabl e personnel to support the systemw th on-vehicle maintenance, at the
test site. The contractor shall provide field service support (FSR) personnel to support testing. The contractor shall advise the
governnment on routine operation, safety, maintenance, calibration, and system support package matters and provide interface with any
conponent part involving the contractor and his suppliers. The FSRs shall be available to provide maintenance, troubl eshooting and
support the entire mai ntenance workday (not to exceed 12 hours). Personnel nay be required to work during non-duty hours, under the
observation of test site personnel, to return the vehicle to an operational condition within 24 hours. Al vehicle naintenance and
repair will be conducted under the observation of test site personnel FSR personnel will not have unobserved access to the vehicles
under test. Any devi ations from procedures prescribed in the Technical Mnuals will be recorded. Actual maintenance tines, tines
awai ting parts, times awaiting naintenance personnel will be recorded and will be used to conpute naintenance ratios.

C.20.5 Covernnent Facilities for storage of SSP items and test support. The Government may provide space (if available) at each test
site for storage of system support itens, access to naintenance facilities, and may provide office space and facilities (telephone,
facsimle, copier, desks, etc.) for contractor personnel supporting MWV testing. It is incunbent upon the contractor to request this
support through the PCOto the test site as soon as requirenents are known, but in any case not |ater than 15 days after the Pre-First
Article Test neeting.

C.20.6 Refurbishment of test assets for subsequent fielding. The contractor shall conplete a detailed inspection and assessnment of
test vehicles upon their return to the contractors facility after testing. The contractor shall subnit a detailed inspection/
assessnment report on each vehicle to the Government for reviewwithin fifteen (15) working days after arrival of the test vehicles at
the contractors facility identifying the repairs or refurbishment necessary to bring the vehicle to a production configuration for
subsequent fielding. The Government will review the report within twenty (20) working days and provide direction on which refurbi shrent
tasks to perform Wthin thirty (30) days after receipt of Governnment direction, the contractor shall submit a ceiling price proposal
for reconditioning the vehicles to production configuration. The contractor shall conplete refurbishment to production configuration
within sixty (60) days after governnent direction to start the work.

C.20.7 Rel ationship Between Test and Eval uation and Quality Assurance Managenment. The conplete provisions stipulated in paragraph C 21,
Qual ity Assurance Managenent, Section E, and the ATPD (MWV), shall apply entirely for all MWVs delivered for performance testing.

C21 QUALI TY ASSURANCE NMANAGEMENT

C.21.1 Quality Managenent System The contractor shall inplenent a quality managenment systemin accordance with the provisions of |1SO
9001: 2000 or an equivalent quality systemas a nmeasurenent of product quality for the MWV systens that are produced, in order to
satisfy the contractual quality requirements. The contractors quality management system shall be nmade avail abl e and accessible at
anytime for government review and eval uation to assess the contractors quality system conpliance, inplenentation and effectiveness.

C21.2 Final Inspection Record (FIR). The contractor shall develop a Final |Inspection Record (FIR) for the production vehicle systens
delivered under this contract. The FIR shall incorporate the contract requirenments for technical, quality, purchase description and
techni cal docunments that are utilized for the build of the production MWV systens. The FIR shall also contain a Deficiency Sheet and a
Deprocessing Sheet (C.21.22). The contractor shall subnit the FIRto the PCO (Procuring Contracting Officer) for review and approval .
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The contractor shall update the FIR as necessary throughout the production contract period. Each update and/or revision shall require
government review and approval. Revisions and updates shall be subnmitted to the PCO for review and approval . [CDRL A036]

c21.21 Vehicl e System Final |nspection. The contractor shall utilize the approved FIR to conpletely inspect each vehicle system
produced under this contract. The deficiencies detected during inspection shall be described in witing on the FIR Deficiency Sheet and
corrected by the contractor prior to offering the vehicles to the Governnment for acceptance. The conpleted FIR (marked-up copy) for
each vehicle systemshall be provided to government representative(s). The contractor shall also ensure that service brakes for each
MWV system are fully burnished and operational in accordance with FWSS 121, prior to offering vehicle systens to the Governnent for
accept ance.

C21.3 Form Fit, and Function Data. Wen the contractor proposes to make a change, and a the Governnment subsequently
requests it, the contractor shall, within 1 business day, provide form fit and function data that relates to the MWV system del i vered
under this contract. This data shall include all configuration changes, conponents, processes utilized to build the production and test

vehicles, and all exam nations and tests.

C.21.4 Certification Requirements. The contractor shall prepare certifications for specific itens as identified in the MWV system
purchase description. Certifications shall include all docunentation, objective evidence, exam nations and test results where
applicable. Certification of conpliance to specific contract and/or specification requirements shall be in contractor fornat.
Certifications shall be conplete and available (and copies provided) to the Government for review at the time of the First Production

Vehicle Inspection (FPVI). If any certification is unacceptable to the Government, the contractor shall conduct additional
exam nations/tests or provide additional docunmentation as required to validate the unacceptable certification at no increase in contract
price. Information on acceptable certifications is identified in E. 12 of this contract.

C.21.5. [RESERVED|

C21.6 CARC paint pretreatnment shall be as described in Section E. 16 and the purchase description. For surfaces that exceed 400
degrees F, CARC shall not be used; a commercial high heat paint or paint neeting ML-B-14105 may be used. Adhesion testing shall be
performed on a conpletely cured CARC finish.

C.21.7 First Article Test (FAT). The Governnent shall conduct a First Article Test (FAT), as specified in the MWV system purchase
description and the contract. This test will verify that the vehicle neets the threshold and proposed objective performance
requirements in the contract. The FAT shall include First Production Vehicle Inspection (FPVI) and Production Verification Test (PVT),
Logi stics Denpbnstration, and Operational Test. The contractor will conduct and the Governnent will verify the FPVI, and provide it to
the PCO The contractor shall not ship the Production Verification Test vehicle systemto the governnment test site until acceptance of
the FPVI report has been provided, or as directed by the Contracting Oficer.

C.21.7.1 First Article Approval of the MWV system First Article approval shall be required for this contract, under authority of FAR
Clause 52.209-4, Alt | & IIl, First Article Approval Governnment Testing (clause E.8). |If the First Article is disapproved, the
contractor, at the Governnents request shall repeat the portion(s) of the failed First Article Test. All costs related to these tests
shal | be borne by the contractor.

C21.7.2 Test article and Production Locations. The Contractor shall produce the MWV production (and test article) systens and
conduct the First Production Vehicle Inspection (FPVI) at the same location and facility. Should the contractor change the |ocation and
facility for production of MWV systems and FPVI, a First Article Test shall be required, regardl ess of any previous FAT conpl et ed.
Paragraphs C.21.7 (First Article Test) & C.21.7.1 (First Article Approval of MWV systens) shall equally apply, entirely.

C21.7.3 Failure to Deliver. |If the contractor fails to deliver any First Article unit on tine, or if the Contracting Officer
di sapproves any First Article unit, the contractor shall be deened to have failed to nake delivery within the neaning of the DEFAULT
clause of this contract.

C21.7.4 Test Units. Unless otherw se provided in the contract, and if the approved First Article is not consunmed or destroyed in
testing, the contractor may deliver the approved First Article after any necessary refurbishnment/retrofit as part of the contract
quantity, if the refurbished first article nmeets all contract requirenments for acceptance. The Governnment shall inspect for acceptance.
C21.7.5 First Article Waiver. Supporting docunmentation shall acconpany all requests for waivers. The Governnent may waive the

requirement for the First Article Test where supplies identical or simlar to those called for in the schedul e have been previously
furni shed by the contractor and have been accepted by the Governnent.

C 21.8 First Production Vehicle Inspection (FPVI) [CDRL A031]. The Contractor will conduct, and the Government will verify, FPVI on
the first MWV system produced to verify that the MWVs neet characteristic requirenents delineated in the contract and purchase
description. The contractor shall prepare and subnit an FPVI plan based on the aforenentioned requirenments and the requirenments of this
paragraph. As part of the FPVI process, the contractor shall make available for Government review, all records of inspection and test,
drawi ngs, configuration changes, Qualified Products List (QPL), technical docunentation, specifications, certifications (nmaterial,
process, product, test, etc.), Build Books, Build of Materials (BOW and purchase orders. This includes all information and docunents
(contract, purchase description, and technical docunents) that contribute to the build of the production MWV systens.
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C.21.8.1 First Production Vehicle Acceptance. The contractor shall submit an inspection and test report that provides detailed
results of the FPVI within 14 days of conpletion. The PCOw I|l notify the contractor within 10 cal endar days after receipt of the
report of approval or disapproval of the FPVI Report. |If the FPVI Report is disapproved and additional inspections are required, the
contractor shall resubmt an inspection and test report within 7 days of recei pt of Government comnment/review. Al costs related to
addi tional FPVI inspections and tests shall be borne by the contractor at no increase in contract price.

C. 21.8.2 Manuf acturing Standard. At the discretion of the PCO the contractor may be required to retain the FAT MWPV systen(s) as
manuf acturing standard(s) and may be shipped as part of the contract quantity at a later date. Al Government approved configuration
changes that occur followi ng the FPVI of FAT shall be made to this (these) vehicle(s) affected by the changes within 60 days of
approval . At the discretion of the Governnment, a newy produced vehicle with the |atest configuration of incorporated changes nay be
selected to represent the manufacturing standard. Accordingly, the previous manufacturing standard nay then be shipped as part of the
contract quantity.

C21.9 Test Vehicle System Acceptance. Under no circunstances shall any test vehicle systembe accepted by the Governnment (final DD
Form 250), nor shall the contractor be eligible to invoice or claimany paynent exceeding the progress paynent rate or perfornance based
paynent rate, on the basis of the informational DD Form 250 until after (i) successful conpletion of all testing and (ii) conpletion by
the contractor of all refurbishment, upgrading, and corrections required to bring such vehicles up to serviceable and |ike new
condition. Should test units require refurbishment at the contractor's facility, the contractor shall be responsible for vehicle system
shi pnent at no cost to the Governnent.

C21.9.1 Test Vehicle System Failure. Failure of the Production Verification Test (PVT) (clause E.8) vehicle systens as a result of
any defect detected shall be cause for rejection of such test vehicle systens and vehicle systens being offered for acceptance, until
obj ective evidence has been provided by the contractor that corrective action has been taken to elimnate the defect. Any defect found
during, or as a result of the PVT shall be prima facie evidence that all vehicle systens produced that are represented by the PVT and
FPVI are sinmilarly deficient unless contrary objective evidence satisfactory to the Contracting Officer is furnished by the contractor.
Such a defect on all affected vehicle systens associated repair parts and in the production process itself shall be corrected by the
contractor at no increase in contract price.

C21.9.2 Vehicle System Retest. In the event of vehicle systemtest failures, the Government reserves the right to choose to retest
the sanme or another vehicle systemupon correction of the defect(s) by the contractor to the conplete extent and duration specified in
the test program or to such | esser extent as the Procuring Contracting Officer deens appropriate. |f another vehicle systemis

sel ected, the contractor shall be responsible for all deficiencies detected regardless of relationship to the original test failure and
shall conply with the provisions of C 21.10, C 21.11, and C. 21.8.1, above. The contractor shall bear responsibility for delays in the

programtest period resulting fromvehicle defects or failure to adequately furnish parts support (within 24 hours on a schedul ed test

day) and the Governnent will have the right to extend the specified programtest period accordingly for such contractor induced del ay.

The extent of any responsibility for contractor induced delay shall be linmted to the Governments direct operating costs.

C 21.10 Transportation Costs. The PVT vehicle systemshall be shipped to the specified Governnent test site(s) in accordance with the
requirenments of this contract. Al vehicle shipnment charges fromthe contractors plant to the various sites and their return to the
plant for refurbishnent shall be the sole responsibility of the contractor.

C 21.11 Test Vehicle System Shipnment. Under no circunstances shall any test vehicle systembe shipped fromthe contractors facility
to the test site until:

a. A conplete inspection has been performed by Government personnel,
representing the ACO and the PCO at the procuring activity;

b. Al deficiencies reveal ed by the Government inspection have been corrected
by the contractor and approved by the Governnent, as evidenced by an

I nformati onal DD Form 250, signed by an authorized Government representative
bef ore shipnment.

C.21.12 Test Incident Reports (TIRs). During conduct of the PVT, Test Incident Reports (TIRs) will be generated by the Governnent
tester. Each TIRwitten will be "scored" per the Failure Definition/Scoring Criteria. The contractor shall respond to TIRs as directed
below with a Failure Analysis and Corrective Action Report (FACAR) in accordance with DI -RELI-81315. The response shall be subnmitted in
electronic fornmat that is conpatible with the Arny Test Incident Reporting System (ATIRS). A final FACAR shall be submtted to the
Government within the time limts below Should a final response not be available within the designated tinme, an interinm prelimnary

response is required for submttal. Submttal requirements are based on the TIR rel ease date and are expressed in cal endar days. [CDRL
A034]
Incident O assification FACAR Subnitted Wthin

Critical 72 hours after contractor notification
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Maj or 15 days
M nor 30 days
I nf ormati on Submit FACAR if requested by the Governnent.

Note: The contractor shall be responsible for accessing conputer databases for all TIR data during Governnent testing. The contractor
shal | coordinate with the U. S. Arny TACOM LCMC, Product Quality Manager for the MWV system for assistance in accessing the TIR
dat abases for the purpose of TIRretrieval.

C. 21.13 Control Test. At the discretion of the PCO a vehicle may be selected by the Government fromthe production |ine and
subjected to testing by the contractor (CGovernnent witnessed and participation) in accordance with quality conformance and test
requirements prescribed in the purchase description, in order to evaluate and assess process control of production vehicles, as a result
of quality deficiencies. Wen exercised by the PCO, the control test(s) shall be performed on selected production unit(s), at anytinme
either before or after conpletion of the contractor conducted FIR  The control test(s) shall provide docunmentation of all test results,
deficiencies and root cause corrective actions. The control test(s) shall be conducted at no additional cost to the Governnent.

Par agraphs C.21.10.1 (Test Vehicle System Failure) and C.21.10.2 (Vehicle Retest), shall apply.

C 21.14 Control Test Vehicle Acceptance. Wen exercised by the PCO sel ected vehicle(s) that undergo the control test(s) will NOT be
accepted by the Government on a DD 250, nor shall the contractor be eligible for payment until the control test vehicle has successfully
passed all testing and FIR (government and contractor conducted). The final DD 250 will be approved AFTER the contractor has made all
required root cause corrections to control test vehicle deficiencies and the |ot inspections/corrections are conpleted.

C 21.15 Contractor Test Reporting. The contractor shall prepare and submt a test report at conpletion of FPVI, in accordance with DI -
NDTI - 80809B. The report shall define all deficiencies and root cause corrective actions taken. [CDRL A031]

C.21.16 Product Quality Deficiency Reports (PQDR) Field Generated. The contractor shall investigate and provide root cause failure
anal ysis and corrective action for all PQDRs generated agai nst products or supplies produced under this contract at no additional cost
to the Governnent, including replacenment of parts or conponents deternmined to be deficient or attributable to workmanshi p/ product
nonconformance. The contractor shall be responsible for all costs associated with shipping the QDR exhibit(s) to their designated
location. Corrective actions requiring configuration changes shall follow the configuration requirements as specified in C 22.

C.21.16.1 PQDR Response Standard. The contractor shall provide a witten response within 72 hours (electronically) to all field PQDRs.
Product Quality Deficiency Reports that relate to criticality or safety shall require a witten response within 24 hours.

C.21.16.2 A final witten response in contractor format shall be submtted per DI -RELI-81315 (T) to the designated governnent
representative within 30 cal endar days of receipt of a PQDR If a final response is not ready for submttal, the contractor shall
subnmit an interimresponse detailing the status of the investigation. The response shall report on the actions taken, root cause,
corrective action, and contractor's position with respect to repair or replacenment parts [CDRL A037].

C. 21.17 Product Quality Deficiency Report (PQDR) Governnent Furnished Material (GFM. Upon receipt of deficient Government Furnished
Material (GFM, the contractor shall prepare and subnmit a PQDR (SF 368) to the designated governnent office per DI -QCl C-80736 [ CDRL
A037] .

C.21.18 Quality Records. Al records of inspections, exam nations, certifications, tests, supplier audits, and purchase orders shall
be retained by the contractor for a period of 5 years after contract close-out. These records shall be nmade avail able (and copies
provi ded) to the Government upon request. Additionally, where product or process deficiencies have occurred, the contractor's records
shal | provide docunmentation that fully describes the root cause of deficiencies and root cause corrective actions.

C. 21.19 Material Review Board (MRB). The contractor shall establish an MRB that includes the on-site Governnment representative. This
board is responsible for disposition of mnor nonconformng material (product, processes, etc.). Authority to approve all MB decisions
involving repair, rework, use-as-is material, and other non-standard repair procedures will be at the discretion of the Governnent
representative. Both standard and nonstandard repair procedures shall include instructions for reprocessing naterial after repair and
shal | specify all contractor inspections required. The contractor shall not consider a new standard repair process until all assignable
causes of variance or omtted processes (or process steps) have been elimnated and corrected. The Government's review or concurrence
of a repair technique shall not bar the Government's right to reject the material if the Government determines that the repair does not
adequately correct the nonconformity. The establishment of the MRB shall be at no cost to the Governnment.

C.21.191.1 A minor nonconformance is defined as a nonconformance which does not adversely affect any of the foll ow ng:

Health or safety

Per f ormance or function

I nterchangeability, reliability, or maintainability
Ef fective use or operation

Wi ght or appearance (when a factor)

IS

C.21.19.2 A major nonconformance is defined as a nonconformance other than mnor that cannot be conpletely elimnated by rework or
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reduced to a minor. A nonconformance that is major or critical shall not be subjected to MRB disposition.

C.21.191.3 "Use-As-Is" is defined as a disposition of naterial with one minor nonconform ng characteristics that has been determ ned
(by MRB) to be usable for its intended purpose in its existing condition.

C. 21.20 Corrective Action Board (CAB). The contractor shall inplenment a CAB consisting of managenment representatives of appropriate
contractor organizations with the level of responsibility and authority necessary to effect root cause corrective actions and conti nual
i mprovenent of product quality processes and to ensure that the root cause(s) of nonconform ng material (product and process) has been
identified and that corrective and preventative actions are tinely and effective throughout the contractors organi zation. The CAB shall
have the authority to require investigations and studies necessary to define essential corrective and preventative actions which wll
result in continual inprovenment of product and processes and reducing costs associated with scrap, rework and repair, and reduction in
nonconform ng material. The establishnent and inplenmentation of the CAB shall be at no cost to the Government.

C.21.20.1 At no additional cost to the Governnment, the contractor shall devel op and maintain a data systemfor recordi ng nonconformance
information. Typical data is as follows:

a. Quantity of nonconformng itens

b. Recurrences (nunmber and type)

c. Cause determ nations

d. Root corrective actions (status and del i nquent actions)

e. Di sposi tions (nunber and type)

f. Costs related to each type of disposition (rework, repair, and scrap)

C 21.21 Accept ance | nspection Equi pment. Except as otherw se expressly provided under this contract, the contractor is responsible
for the supply and mai ntenance of all inspection and test equi pnent necessary to ensure that material and supplies involved n the

production & assenbly of MWVs conformto contract requirenments. Supplier-furnished inspection and test equi pnment shall equal or exceed
the design criteria and shall be initially approved and certified by the supplier. Al inspection and test equi pment shall be made
avail able to the Government Quality Assurance Representative (QAR) when required for verification purposes.

C.21.22 Vehicle System Deprocessing and Verification. The contractor shall devel op a vehicle systemdeprocessing sheet as part of the
FIR (C21.2 and CDRL A036) and submit it to the Governnent for approval. The Governnent approved deprocessing sheet shall acconpany each
MWV systemto verify the condition of all vehicles prior to delivery. The contractor shall correct any deficiencies discovered during
verification and deprocessing at no cost to the Governnent.

C. 22 CONFI GURATI ON MANAGEMENT; CONFI GURATI ON BASELI NES: [ CDRLs A035, A038, A040 and A042]. The MWV System delivered with this
Contract, nust conply with all testing requirements in the ATPD 2372 paragraph 4. The Configuration for the MWV Systens is frozen at
the conpletion of testing and neeting of the key performance paraneters, as defined in Section E/PD Paragraph of this contract. This
Configuration will be the basis for all new |ogistics documentation. The MWV Systemwill be subject to approval of Engineering Change
Proposal s (ECPs) and Design Change Notices (DCNs), as defined below, for Configuration Management. No changes shall be nade to the
hardware w thout appropriate docunentation.

C.22.1 The Contractor shall be responsible for configuration control throughout the period of this contract. The Contractor shall
establish a production baseline for each vehicle type after successful conpletion of both the Contractors and the Governnments portions
of the First Article Test (FAT). Any changes made prior to Testing nust neet the requirements of ATPD 2372. This baseline wll
identify and document the functional and physical characteristics of the MWV. The Governnment requires a standardi zed vehicle
configuration to inprove supportability. The Government acknow edges that the Contractor may want to offer, to the Governnent,
configuration changes being introduced to its comercial production during the termof this contract. However, its inportant for the
Governnment to assess the inpact of any proposed vehicle changes to the logistics and technical requirenments established for this
program The Contractor is therefore required to notify the Contracting Officer prior to inplenmenting any configuration changes. The
Government reserves the right to di sapprove proposed changes that woul d adversely affect the program Prior to production, the
Contractor shall notify the Government of any inpending federal |laws and regul ations scheduled to go into effect during the life of this
contract that may inpact configuration, i.e. Environmental Protection Agency (EPA) em ssions requirenents.

C.22.2 Configuration Managenent Requirenents.

C.22.2.1 Configuration Managenent/Baseline Configuration. Upon conpletion of First Article Test and |nspection, the Contractor shall
work with the U.S. CGovernment to establish a product baseline. The Contractor shall inplenent configuration control methods and
procedures that maintain the integrity of the unit to ensure that the form fit and function characteristics of the MWPV are net. Wen

configuration changes are proposed, the Contractor shall notify the Governnent PCO prior to change(s).

C.22.2.2 Configuration Status Accounting Report Information. The Contractor shall provide a Configuration Status Accounting Report in
accordance with DI - CMAN- 81253A, CDRL AO035.

C.22.2.3 Alocated Baseline. The Contractor shall prepare a Bill of Material (BOW in Contractor format. The BOM shall accurately
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reflect the as-built condition and shall be submitted concurrently with the First Production Unit Inspection (FPU) itemdelivery.
Changes made during FPU wll require the Contractor to update and resubmt the BOM prior to FPU approval. Upon approval of the FPU,
the BOM shall constitute the approved Product Configuration Identification (PCl) for this item The Contractor shall keep records of

al | changes which inpact the PCl prior to First Article Test and Inspection. The records shall include at a mininmmthe foll ow ng
information: contractor-supplied unique control nunbers, date of subm ssion, conplete technical description of change, reason for
change, systens affected by the change, |ist of conponents renpve/reused and/ or new conponents and Contractor primary point of contact

for Configuration Managerment. Logistics inpacts (Mintenance, Spares, Training, Special Tools, Technical Mnuals, etc.) shall be
addressed and delineated. Upon request, Contractor records shall be nmade available for Government review. Any item changes nmade wl|
require the Contractor to update and resubmt the affected portions of the BOM

C.22.2.3.1 The Governnment will not be responsible for any additional costs to vehicles or software associated with any changes
subnmitted by the Contractor under this section, nor will the Governnment be liable for costs incurred by the Contractor due to delay in
contract performance which may result from any change subm ssion unless the parties agree otherw se.

C.22.2.4 Approval of Engineering Changes. Governnent approval of changes, follow ng acceptance of the Product Baseline, shall not be
construed as relieving the Contractor fromits responsibility to furnish all itens in confornmance with contract requirenments, including
full responsibility for failure in operation of equipnment which resulted from changes previously approved by the CGovernnent. The
Governnment reserves the right to disapprove any change where Governnent review shows the changes woul d have an adverse effect

C.22.2.5 Configuration Changes. Changes to the Product Baseline shall only be incorporated in accordance with (I AW the requirenment of
this section. The Contractor shall propose changes to the established baseline via the subm ssion of Engineering Change Proposals
(ECPs), Val ue Engineering Change Proposals (VECPs), and Requests for Deviation (RFDs) - (See CDRL A038). The Contractor shall inplenent
positive configuration control nmethods and procedures that maintain the integrity and history of the established baseline. Sufficient
supporting data to evaluate the proposed change, such as draw ngs, supplenental draw ngs, sketches, specifications, or manufacturers

data sheets, shall be submitted with ECPs, VECPs, and RFDs. |f changes result in decreased cost, the Government may, at the sole
discretion of the Contracting Oficer, require an equitable downward adjustment to the contract price. The Contractor shall certify
cost inpact, and the Governnment will have the right to conduct post-change audits. |f the Governnent desires a configuration change,

the PCOw Il direct the Contractor to submt an ECP.

C.22.2.6 Engineering Change Proposal (ECP) Definitions. Cass | ECP. An Engineering Change Proposal that AFFECTS the form fit, or
function of an approved configuration baseline and its associated technical docunentation, and changes affecting the safety, logistics
support, cost, warranties and the contract. dass Il ECP: An Engineering Change Proposal that has NO EFFECT on any of the factors
listed above for the Cass | ECP definition.

C. 22.2.6.1 Cdass | ECP Changes Contractor Requested. The contractor shall submt copies of proposed Class | ECP changes per D - CMAN-
80639C, CDRL A040 upon determ nation of a need for such changes. Supporting docunentation shall be sufficient to fully understand the
Class | ECP. Inpact statenents for safety, MANPRINT, integrated |ogistic support, technical manuals, and transportability will be in
Contractor format. The Government reserves the right to require additional testing and test results for proposed changes. The
Contractor shall not inplenent any Class | ECP change prior to Governnment approval. Notw thstanding any Contractor configuration
changes under this provision, the Contractor shall not be relieved of its responsibility to conformto the delivery requirenments of this
contract.

C.22.2.6.2 Cass | ECP Changes GCovernment Directed. In the event the Governnment desires a change to the end itemconfiguration, the
PCO wi Il request, in-witing, a technical/price proposal fromthe Contractor. Copies of ECPs will be subnmitted per DI -CVAN-80639C, CDRL
A040 and forwarded to the PCO within 30 days of the request.

C.22.2.6.2.1 Technical Data for CGovernment Directed Changes. Were the CGovernnment pays for a Class | (ECP) design change under this
provision, all efforts expended by the Contractor will result in the unlinmted right, title and interest of those changes to be vested
in the Governnent. Al'l draw ngs devel oped for these changes shall be delivered/prepared as Devel opmental Drawi ngs (CDRL A042).

C.22.2.6.2.2 Technical Data Format for Government Directed Changes. At the Governnments option, the data may be subnmitted in either

Contractor format or Covernment formats. |In the event Governnent format is required, the Government will request a pricing proposal.
The cost of said data will be included in the funding provided for in the contract nodification. The drawing fornmat shall be | AWthe
TDP Option Sel ection Wirksheet as cited in CDRL A042.

C.22.2.7 Value Engineering Change Proposals (VECPs). The Contractor shall prepare VECPs in the same manner as Class | ECPs.

C.22.2.7.1 dass Il Changes. Cass Il changes have no effect on the Form Fit, and Function of the item The Government will review
this docunmentation for the proper classification. |If the Governnent determines that a change subnmitted as a Class Il is actually a
Class |, the Contractor will be notified and shall prepare and subnmit a Class | ECP within 5 working days for Governnent review. If the
Governnment rejects the resubmtted Class | ECP, the Contractor shall be responsible to retrofit all itens produced with the change.

C.22.2.7.2 Engineering Change Inspection and Test. The Governnent reserves the right to inspect any affected systens or conponents, at
Contractor expense, in order to deternmi ne whether the change submtted by ECP shoul d be approved. Any production or delivery del ays
caused by CGovernnent re-inspection will not be considered as excusabl e delay under the Default clause. |In addition, such delays shall
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not be the basis for an upward adjustnent in contract prices or an extension of delivery schedule. The CGovernnent reserves the right to
conduct additional testing at Contractor expense if the Government believes any proposed engi neering change may have a potenti al
negative inpact on the ability of the product to neet the requirenments of the purchase description.

C. 22.2.8 Effectivity Certification. Changes resulting fromCass | ECPS and VECPs, shall be incorporated into the production |ine
through contract nodification. Actual cut-in of these changes shall be at a single END I TEM cut-in-point. Each ECP and VECP shall be
applied to the production line at one time in their entirety. The Contractor shall maintain the original effectivity point
Certification on file.

C.22.2.9 Electronic Data Delivery for Submttal of Configuration Data. The Contractor shall subnmit ECPs/VECPs/RFDs to the Government
electronically. These data submttals shall be in M5 Wrd or Adobe Acrobat formats. For all electronic files, File Transfer Protocol
(FTP) can be used. A test transmi ssion shall be conducted with 30 days after the start of contract to work out any problens associ ated
with the electronic transfer.

C. 23 VEH CLE HAND- OFF

C.23.1 The Contractor will be responsible to hand off all equiprent deliverable under this contract to each gaining unit. The
Contractor will performthe hand off and administer any applicable vehicle warranties (see Section H. The Contractor shall deliver all

the vehicles ready to operate prior to New Equi pment Training. The hand-off effort includes:

C.23.1.1 Re-assenbly of the vehicle to a fully operational configuration if the vehicle is shipped with any conponents renpved. All
tools and equi pment required to conplete the re-assenbly will be the Contractor's responsibility.

C.23.1.2 Inventory of any naterial shipped with the vehicle, e.g., technical publications, special tools, initial service packages.
C.23.1.3 De-process each vehicle (includes all the activities to ensure vehicle is in operating order).

C.23.1.4 Provide one-hour famliarization to 68 people fromthe receiving unit on first machine delivered so they can safely nove the
vehicle until full training is conducted. Familiarization includes (at a mninmun) operator set-up, operating and shut down procedures,
safe operations, and daily and weekly service |ocations and checks.

C.23.1.5 If a warranty applies, activation of the warranty which includes stanping the effective date (date of delivery to gaining
unit) on the vehicle warranty data plate, discussing with the unit the terns and details of warranty administration, and pointing out
the warranty information included in the TMs will occur at the tine of hand-off. The Contractor shall also notify the Contracting
Oficer inwiting or by enmail of the warranty inplenmentation date by serial nunber, shipping destination, and DODAAC once the vehicle
is handed off.

C.23.1.6 Allow time for the receiving unit to inventory the materials shipped with the vehicle.

C.23.2 Travel costs associated with Vehicle Handoff. Travel costs for Vehicle Handoff will be in as stated in Section B.

C. 24 LI FE CYCLE SUSTAI NVENT [ CDRL A041]

C.24.1 The Contractor shall continually conduct life cycle sustainment analyses (LCS) on all MWV equi pnent. The Contractor shall

identify potential life cycle sustainment issues that will jeopardize the equi pments continued supportability throughout the life cycle.
The LCS anal ysis shall consider Continuous Technol ogy Refreshment (CTR) initiatives, obsolescence elimnation initiatives, weapon
system concurrency issues, and define recomended renedi es/courses of action in an overall effort to reduce total life cycle costs and

to ensure continued sustainability, reliability, maintainability, and operability [CDRL A041].

C.24.2 Di mi ni shing Manufacturing Sources and Material Shortages (DVSMS) CDRL A041

C.24.2.1 The Contractor shall devel op and maintain a D mnishing Manufacturing Sources and Material Shortages (DVSMS) managenent plan
for managing the | oss, or inpending | oss of manufacturers or suppliers of parts and/or naterial as required by DOD 41051-4 DOD Supply
Chai n Managenent material Regulation.

C.24.2.2 The Contractor shall establish a process for identifying and notifying the Governnment of forecasted and identified DVSMS
issues. The Contractor shall use predictive tools and nmethods to proactively forecast and nonitor parts for DVBMS. The contractor shall
al so nonitor | ow demand forecasted itenms to ensure that supportability/Sustainment issues are addressed. The Contractor shall provide
access to the Governnent for their DVSMS forecasting tool.

C. 24.3. Followon Provisioning Conference. The Government will at its option conduct a Foll ow on Provisioning Conference 3-5 years
after initial fielding that will require at a mininum an update on all itens required in paragraphs C 11 through C 13.2. The fol |l owon
provi sioning conference will be help to update provisioning information for any changes since original provisioning and update failure
informati on based on actual demands, if applicable. Al so any new information related to risk assessment (for exanple, changes in
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comrerci al usage of the parts that may increase or decrease our risk of supportability) should be provided by the contractor for the
list of items that were originally determned to be high risk.

C. 25 RELIABILITY, AVAILABILITY, NAINTAINABILITY (RAM PROGRAM

C.25.1 The Contractor shall maintain a conprehensive RAM programto ensure that the MWV neets the RAM standards set forth in the
performance specification. The design shall be nonitored throughout the entire period of performance to identify and assess any
changes, which would inmpact RAM  The Contractor shall develop reliability analysis and predictions as required to ensure conpliance
with the performance specification. The program shall enconpass all aspects of reliability with respect to design selection of

conponents, predictions, and testing. |If is determned that an itemis a throwaway, an analysis shall be performed at the next higher
indenture level. The Contractor shall mmintain and make available to the Governnent all RAM data on any vendor or subcontractor
supplied itemand shall informthe Government of any part or conponent which will degrade system RAMrequirenments. The RAM program

shall minimally include the follow ng:

C.25.1.1 Procedures and Controls: The Contractor shall nmintain procedures and controls, which ensure products, obtained from suppliers,
vendors and subcontractors neet reliability requirements. The Contractor shall (a) Establish, inplenent, and naintain docunented
procedures, which detect and/or preclude the use of substandard or counterfeit parts in the production process, and inpose simlar

requi renents on subcontractors; and (b) Provide the Government wi th reasonabl e notice of any special RAM program review neetings
schedul ed with subcontractors so Government representatives may attend at their discretion.

C.25.1.2 Reliability Predictions: The Contractor shall provide detailed design reliability predictions based on a defined configuration
and associ ated nodels. The predictions shall be allocated down to the |owest indenture |evel and updated each time significant design
or mission profile changes significantly inpact the MWV or any of its subsystens. The reliability nodeling nethod shall nmathenatically
relate the reliability block diagrams of the MWV to tine-event relationships. These tasks shall be performed in consideration of the
end- user operational environment including sun |oad thermal, shock and vibrations.

C. 26 TECHNI CAL SUPPORT [ CDRL A043]
C.26.1 Contractor Technical Assistance

The contractor shall provide Contractor Technical Assistance CONUS, and OCONUS during non-contingency and contingency operations. This
shall be at fixed hourly rates, with individual tasking to be determned later on an as needed basis. The contractor shall provide the
man- hours of service specified in the task order. These man-hours may be in support of unforeseen events that require support that is
not included in any other portion of this contract. W anticipate the effort to include these types of tasks: investigation and

di agnosi s of problens or issues in the field related to vehicle performance, maintenance, and training. The Contracting O ficer shall
designate the times and | ocations of the service to be perfornmed, but will not supervise or otherwi se direct activities. The
Contracting officer or his authorized representative shall notify the contractor at |east 10 days in advance of CONUS travel and 20 days
in advance of OCONUS travel of the date representative(s) are required. Instructions and established itineraries will be provided as
necessary.

C.26.2. Field Service Representatives (FSR). The contractor shall provide thoroughly experienced and qualified FSRs who will advise
and make recommendations to orient and instruct key government personnel with respect to operation, maintenance, and repair of the MWV
and their conponents.

C.26.2.1 Man-Hours. The contractor shall provide man-hours of service to locations in both CONUS and OCONUS. The government reserves
the right to change the nunber of hours of services to be furnished to the extent necessary to conformto our requirenents and shall be
obligated to pay for only actual services used. Each change in quantity shall be at the Man-hour rate established.

C.26.2.1.1 The Man-hour rate does not include travel costs (airfare, local car rental, |odging, neals, and incidental expenses) of the
FSR while performng the services. The travel costs will be negotiated prior to the issuance of the delivery order, on a firmfixed-
price basis, and not to exceed the Joint Travel Regulation.

C.26.2.1.2 A Man-Day is 8 hours. The representative is to work no nore than 8 hours per day, 40 hours per week, unless otherw se
negotiated. Man-hours of service includes any period during which the representative is delayed or prevented from perform ng any task
only if the delay or non-perfornmance is solely the governnent's fault. Man-hours of service includes travel tinme for initial travel
fromcontractor's facility to site of work, for travel between sites of work, and to contractor's facility. It also includes any tine
that the FSR is preparing required reports at the work site and we can verify the tinme involved in witing the report.

C.26.2.1.3 Saturday/Sunday. Wen work is not performed on a Saturday/ Sunday, and the representative is on site, a nman-hour shall be
charged at the Saturday/ Sunday man-hour per diemrate only.

C.26.2.1.4 Holidays. The government will pay for federal holidays in addition to the actual hours worked at the Man-hour rate
established. The government is not responsible for vacation and other holidays and sick | eave pay.
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C.26.2.1.5 Energency Leave. The government is not responsible for any enmergency | eave that the contractor may grant to the FSR while
perform ng work under this contract. The government is responsible for actual hours worked by any qualified contractor representative.
It is immterial whether the same representative conpletes the assignment. The negotiated price for travel costs will include only one
conplete round-trip transportation and travel costs between sites of work per assignment.

C.26.2.1.6. FSR Personal Data. The contractor shall make avail able personal data related to the FSRs including docunentary evidence
such as birth certification and such evidence as is requested by the local government installation or area in which services are to be
performed. The contractor shall request approval for each FSR and include a statement of qualification for each representative.
Government approval shall be linmited to granting or denying security clearance for the person(s) named. The contractor shall contact
| ocal personnel and conply with |ocal procedures. The local personnel will be identified in the delivery order.

C.26.3 Contract Field Service Report/Field Service Representative (FSR) Reports CDRL A043

Each FSR shall prepare and deliver via e-nail a report in accordance with CDRL A043 followi ng conpletion of each assignnent covering his
activities.

C.26.4 Field Service Representative Travel. FSR travel costs will be negotiated prior to the issuance of any task order on a firm
fixed price basis, not to exceed costs authorized in the Joint Travel Regulation (JTR).

C. 27 ENG NEERI NG DRAW NGS/ MODELS AND ASSOCI ATED LI STS [ CDRL A044]

C.27.1 Contractor engineering draw ngs/nodel s and associated |ists are required for nodeling and sinulation of test/verification events,
interface managenment, and as-necessary Covernment devel opment of installation, operation, maintenance, and training naterial. They
(draw ngs/ nodel s and associated lists) shall provide form fit, and function characteristics and are acceptable with Contractor
restricted rights as proprietary data.

C. 27.2 The Contractor shall devel op and deliver Medium M ne Protected Vehicle Product Draw ngs/Mdel s and Associated Lists | AWDI - SESS-
81000C (CDRL A044), TDP Option Wrksheets, Tailoring Checklist, Attachment 013 (Metadata Attributes), and M L-DTL-31000C, Technical Data
Package. The product data shall be in native and neutral conputer aided design (CAD) formats using Digital Product Definition Datasets
and Model Based Definition (MBD) Practices | AWASME Y14. 41, Reference Section 1.8, and | SO 10303 STEP AP 214 (part, assenbly nodels and
product structure).

C.27.2.1 The Medium M ne Protected Vehicle nodel product datasets shall contain a 3-D representation of a part and assenbly that is
fully paranetric, has associated 3-D geonetry, 3-D dinensions, 3-D tolerances, 3-D annotations, and contains at |east one stored
functional dinensioning and tolerance view. Included are the associated parts, notes, and attributes lists, mass proprieties, material
requi rements, and contains corresponding part and assenbly material and process specifications, and associ ated docunentati on.

C.27.2.2 The Contractor shall deliver the Medium M ne Protected Vehicle part and assenbly product structure via | SO 10303 STEP AP 214
data export standard required to package the tree structure, content files and netadata for all (native and neutral) part and assenbly
solid nodel file formats.

C.27.2.3 The Contractor shall use ASME Y14.100, Y14.5, Y14.24, Y14.34, and Y14.35 for conposite datasets where part and assenblies
designed in CAD have 2-D detail, assenbly, installation, and kit drawings and parts lists. Al 2-D Product Draw ngs and Associ at ed
Lists shall be sourced directly from3-D part and assenbly naster CAD files/ nodels.

C. 28 Canpufl age Line Art Drawi ng [ CDRL A010]

C.28.1.1 The contractor shall provide line art drawings for the MWV in accordance with CDRL A010. The scal e shall be no less than 1/8
inch equals one foot. The contractor shall prepare separate data depicting the follow ng views:

a. front.

b. back.

c. right side.

d. left side.

e. top.

C.28.1.2 Al canouflage line art data shall include | ength, wdth, and height dinensions relative to each other and shall be detailed to

the extent that all surface features of the itemthat cover one square inch or nore of area are clearly delineated to scale. The |ower
right hand corner of each draw ng shall contain the follow ng information:
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a. nonenclature of the item depicted.

b. view depicted.

c. contract nunber.

-- END OF SCOPE --

*** END OF NARRATIVE C 0001 ***
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SECTION D - PACKAG NG AND MARKI NG
Regul atory Cte Title Dat e
D1 252.211- 7003 | TEM | DENTI FI CATI ON AND VALUATI ON JUN 2005

[Note: The follow ng clause requires unique itemidentification marking, or a DoD recogni zed unique identification equivalent, for itens
listed in paragraphs (c)(1)(ii) of the clause. Unique itemidentification marking is also required for all items delivered under the
contract for which the government's acquisition cost (as defined under 'Definitions' below) is $5, 000 or nore. Unique item
identification marking is required for enbedded subassenblies, conmponents, and parts if listed in paragraph (c)(1(iii). In the event
that the government has not yet identified these itenms or enbedded parts, paragraph (c)(1)(ii) will read "TBD' for "to be deternined".
If these itens are identified by the governnent before the tine proposals are due, an amendnent to the solicitation will be issued which
identifies them If not, award will be nmade on the basis of themnot being identified, however the contract may be later nodified to
include such identification marking. This clause also requires the contractor to report the government's acquisition cost for each item
del i vered under the contract. Information concerning these requirements is available at http://ww.acqg.osd. ml/uid ]

(a) Definitions. As used in this clause--

"Automatic identification device" neans a device, such as a reader or interrogator, used to retrieve data encoded on machi ne-
readabl e nedi a.

Concat enat ed unique itemidentifier nmeans

(1) For items that are serialized within the enterprise identifier, the Iinking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise identifier; or

(2) For items that are serialized within the original part, lot, or batch nunmber, the linking together of the unique
identifier data elenents in order of the issuing agency code; enterprise identifier; original part, lot, or batch nunber; and serial

nunber within the original part, lot, or batch nunber.

Data qualifier means a specified character (or string of characters) that imediately precedes a data field that defines the
general category or intended use of the data that follows.

DoD recogni zed uni que identification equivalent neans a unique identification nethod that is in comrercial use and has been
recogni zed by DoD. All DoD recogni zed unique identification equivalents are listed at http://ww. acqg. osd. m |/dpap/ U D/ equi val ents. ht m

DoD unique itemidentification neans a systemof nmarking itens delivered to DoD with unique itemidentifiers that have nachi ne-
readabl e data el enments to distinguish an itemfromall other like and unlike items. For itens that are serialized within the enterprise
identifier, the unique itemidentifier shall include the data elements of the enterprise identifier and a unique serial nunber. For
items that are serialized within the part, lot, or batch nunber within the enterprise identifier, the unique itemidentifier shall
include the data elements of the enterprise identifier; the original part, lot, or batch nunber; and the serial nunber.

Enterprise neans the entity (e.g., a manufacturer or vendor) responsible for assigning unique itemidentifiers to itemns.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.

Governnments unit acquisition cost nmeans

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the tine of
delivery;

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractors estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For itenms produced under a time-and-materials contract, the Contractors estimated fully burdened unit cost to the
Governnment at the time of delivery.

I ssuing agency nmeans an organi zation responsible for assigning a non-repeatable identifier to an enterprise (i.e., Dun &
Bradstreets Data Universal Nunbering System (DUNS) Nunber, Uniform Code Council (UCC) /EAN International (EAN) Conpany Prefix, or
Def ense Logi stics Information System (DLIS) Commercial and Governnent Entity (CAGE) Code.

I ssui ng agency code neans a code that designates the registration (or controlling) authority for the enterprise identifier.

Item neans a single hardware article or a single unit formed by a grouping of subassenblies, conponents, or constituent parts.
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Lot or batch nunber neans an identifying nunber assigned by the enterprise to a designated group of itens, usually referred to
as either a lot or a batch, all of which were nmanufactured under identical conditions.

Machi ne-readabl e neans an automatic identification technology nedia, such as bar codes, contact nmenory buttons, radio
frequency identification, or optical menory cards.

Oiginal part nunber nmeans a conbination of nunbers or letters assigned by the enterprise at itemcreation to a class of itens
with the sanme form fit, function, and interface.

Parent item neans the item assenbly, internediate conponent, or subassenbly that has an enbedded itemwi th a unique item
identifier or DoD recognized unique identification equivalent.

Serial nunmber within the enterprise identifier nmeans a conbination of nunbers, letters, or synbols assigned by the enterprise
to an itemthat provides for the differentiation of that itemfromany other like and unlike itemand is never used again wthin the
enterprise.

Serial nunber within the part, lot, or batch number nmeans a conbination of numbers or letters assigned by the enterprise to an
itemthat provides for the differentiation of that itemfromany other like itemwi thin a part, lot, or batch nunber assignnent.

Serialization within the enterprise identifier means each item produced is assigned a serial nunmber that is unique anpong all
the tangible itens produced by the enterprise and is never used again. The enterprise is responsible for ensuring unique serialization
within the enterprise identifier.

Serialization within the part, lot, or batch nunber nmeans each itemof a particular part, lot, or batch nunber is assigned a
uni que serial nunmber within that part, lot, or batch nunber assignment. The enterprise is responsible for ensuring unique serialization
within the part, lot, or batch nunmber within the enterprise identifier.

Unique itemidentifier neans a set of data elenents nmarked on itens that is globally unique and unanbi guous.

Unique itemidentifier type means a designator to indicate which nethod of uniquely identifying a part has been used. The
current list of accepted unique itemidentifier types is maintained at http://ww. acq. osd. m|/dpap/ U D/ ui d_types. htn

(b) The Contractor shall deliver all itens under a contract line, subline, or exhibit line item
(c) DoD unique itemidentification or DoD recogni zed unique identification equivalents.
(1) The Contractor shall provide DoD unique itemidentification, or a DoD recognized unique identification equivalent, for
(i) Al delivered items for which the Governments unit acquisition cost is $5,000 or nore; and
(ii) The following items for which the Governments unit acquisition cost is |ess than $5, 000:
Contract Line, Subline, or Exhibit Line Item Nunber: To Be Determ ned
Item Description: To Be Deternined

(iii) Subassenblies, conponents, and parts enbedded within delivered itens, specified as follows, or in Attachnment To Be
Det er mi ned.

(2) The concatenated unique itemidentifier and the conponent data el ements of the DoD unique itemidentification or DoD
recogni zed uni que identification equivalent shall not change over the life of the item

(3) Data syntax and semantics of DoD unique itemidentification and DoD recogni zed uni que identification equivalents. The
Contractor shall ensure that

(i) The encoded data el enents (except issuing agency code) of the unique itemidentifier are marked on the item using one
of the followi ng three types of data qualifiers, as determ ned by the Contractor:

(A) Data Identifiers (DI's) (Format 06) in accordance with ISOIEC International Standard 15418, |nformation
Technol ogy EAN UCC Application Identifiers and ANSI MH 10 Data ldentifiers and ANSI MH 10 Data Identifiers and Maintenance.

(B) Application Identifiers (Al's) (Format 05), in accordance with | SO IEC International Standard 15418, |nfornation
Technol ogy EAN UCC Application Identifiers and ANSI MH 10 Data ldentifiers and ANSI MH 10 Data Identifiers and Maintenance.
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(O Text Elenment ldentifiers (TEls), in accordance with the DoD collaborative solution DD format for use until the
solution is approved by ISOIEC JTCL SC 31. The DD format is described in Appendix D of the DoD Cuide to Uniquely Identifying Itens,
avail abl e at http://ww. acq. osd. mi | / dpap/ U D/ gui des. ht m; and

(ii) The encoded data elements of the unique itemidentifier conformto | SOIEC International Standard 15434, |nformation
Technol ogy Syntax for Hi gh Capacity Automatic Data Capture Media.

(4) DoD unique itemidentification and DoD recogni zed uni que identification equivalents.
(i) The Contractor shall

(A) Determine whether to serialize within the enterprise identifier or serialize within the part, lot, or batch
nunber; and

(B) Place the data elements of the unique itemidentifier (enterprise identifier; serial nunber; and for
serialization within the part, lot, or batch nunber only; original part, lot, or batch nunber) on itenms requiring marking by paragraph
(c)(1) of this clause, based on the criteria provided in the version of ML-STD-130, ldentification Marking of U S. Mlitary Property,
cited in the contract Schedul e.

(ii) The issuing agency code

(A) Shall not be placed on the item and

(B) Shall be derived fromthe data qualifier for the enterprise identifier.

(d) For each itemthat requires unique itemidentification under paragraph (c)(1)(i) or (ii) of this clause, in addition to the
information provided as part of the Material Inspection and Receiving Report specified el sewhere in this contract, the Contractor shall
report at the time of delivery, either as part of, or associated with, the Material |nspection and Receiving Report, the follow ng
information:

(1) Concatenated unique itemidentifier; or DoD recognized unique identification equivalent.
(2) Unique itemidentifier type.

(3) Issuing agency code (if concatenated unique itemidentifier is used).

(4) Enterprise identifier (if concatenated unique itemidentifier is used).

(5) Oiginal part nunber.

(6) Lot or batch nunber.

(7) Current part nunber (if not the sane as the original part nunber).

(8) Current part nunber effective date.

(9) Serial nunber.

(10) Governments unit acquisition cost.

(e) For enbedded DoD serially nanaged subassenblies, conponents, and parts that require unique itemidentification under paragraph
(c)(1)(iii) of this clause, the Contractor shall report at the time of delivery, either as part of, or associated with the Material

I nspection and Recei ving Report specified el sewhere in this contract, the follow ng information:

(1) Concatenated unique itemidentifier or DoD recogni zed unique identification equivalent of the parent itemdelivered under
a contract line, subline, or exhibit line itemthat contains the enbedded subassenbly, conponent, or part.

(2) Concatenated unique itemidentifier or DoD recogni zed uni que identification equivalent of the enbedded subassenbly,
conponent, or part.

(3) Unique itemidentifier type.**
(4) Issuing agency code (if concatenated unique itemidentifier is used).**

(5) Enterprise identifier (if concatenated unique itemidentifier is used).**
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(6) Oiginal part nunber.**
(7) Lot or batch nunber.**
(8) Current part nunber (if not the sane as the original part number.**
(9) Current part nunber effective date.**
(10) Serial nunber.**
(11) Unit of neasure.
(12) Description.
** Once per item

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with the data
subni ssion procedures at http://ww. acq. osd. m |/ dpap/ Ul D/ Dat aSubni ssi on. ht m

(g) Subcontracts. |f paragraph (c)(1) of this clause applies, the Contractor shall include this clause, including this paragraph
(g), in all subcontracts issued under this contract.

[End of C ause]
D2 252. 211- 7006 RADI O FREQUENCY | DENTI FI CATI ON (refl ects DoD Cl ass Deviation 2006- MAY/ 2006
Q0003)

Note: This clause requires contractors to affix passive (as defined in the clause) RFID tags at the case and palletized unit |oad |evel
when shipping parts to the depots shown in paragraph b(1)(ii) below. "New Cunberland" is a part of Susquehanna. Shipenents to New
Cunber |l and require RFID taggi ng where the DoDAAC is either W25GLU or SWB124. Procurenent Technical Assistance Centers (PTACs)
http://ww.dl a. m|/db/procurem htm can assist contractors with this RFID requirenent. Check with one in your region.

(a) Definitions. As used in this clause

Advance shi prent notice nmeans an electronic notification used to list the contents of a shipnment of goods as well as

additional information relating to the shipnment, such as order information, product description, physical characteristics, type of

packagi ng, marking, carrier information, and configuration of goods within the transportation equi pnent.

Bul k conmpdities neans the following coomodities, when shipped in rail tank cars, tanker trucks, trailers, other bulk wheel ed
conveyances, or pipelines:

(1) Sand.

(2) Gavel.

(3) Bulk liquids (water, chemcals, or petroleum products).

(4) Ready-m x concrete or simlar construction materials.

(5) Coal or conbustibles such as firewood.

(6) Agricultural products such as seeds, grains, or aninal feed.

Case neans either a ML-STD 129 defined exterior container within a palletized unit load or a ML-STD 129 defined indivi dual
shi ppi ng contai ner.

El ectroni ¢ Product Code\'99 (EPC) neans an identification schene for universally identifying physical objects via RFID tags
and ot her nmeans. The standardi zed EPC data consists of an EPC (or EPC identifier) that uniquely identifies an individual object, as well
as an optional filter value when judged to be necessary to enable effective and efficient reading of the EPC tags. In addition to this
standardi zed data, certain classes of EPC tags will allow user-defined data. The EPC tag data standards will define the length and
position of this data, w thout defining its content.

EPCgl obal \' 99 neans a joint venture between EAN International and the Uniform Code Council to establish and support the EPC
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network as the gl obal standard for imediate, autonatic, and accurate identification of any itemin the supply chain of any conpany, in
any industry, anywhere in the world.

Ext eri or container neans a M L-STD 129 defined container, bundle, or assenbly that is sufficient by reason of material,
design, and construction to protect unit packs and internediate containers and their contents during shipnment and storage. It can be a
unit pack or a container with a conbination of unit packs or internediate containers. An exterior container may or nay not be used as a
shi ppi ng contai ner.

Pal l eti zed unit |oad nmeans a M L-STD 129 defined quantity of itens, packed or unpacked, arranged on a pallet in a specified
manner and secured, strapped, or fastened on the pallet so that the whole palletized load is handled as a single unit. A palletized or
skidded load is not considered to be a shipping container. A |loaded 463L Systempallet is not considered to be a palletized unit |oad.

Refer to the Defense Transportati on Regul ation, DoD 4500.9-R, Part II, Chapter 203, for marking of 463L System pallets.

Passive RFID tag neans a tag that reflects energy fromthe reader/interrogator or that receives and tenporarily stores a snmall
anount of energy fromthe reader/interrogator signal in order to generate the tag response.

(1) Until February 27, 2007, the acceptable tags are
(i) EPC dass 0 passive RFID tags that neet the EPCgl obal Class 0 specification; and

(ii) EPC Oass 1 passive RFID tags that nmeet the EPCgl obal Cl ass 1 specification. This includes both the Generation
1 and Generation 2 Cass 1 specifications.

(2) Beginning March 1, 2007, the only acceptable tags are EPC O ass 1 passive RFID tags that neet the EPCgl obal Class 1
Generation 2 specification. Class 0 and Class 1 Generation 1 tags will no |onger be accepted after February 28, 2007.

Radi o Frequency ldentification (RFID) nmeans an automatic identification and data capture technol ogy conprising one or nore
reader/interrogators and one or nore radi o frequency transponders in which data transfer is achieved by neans of suitably nodul ated
inductive or radiating el ectromagnetic carriers.

Shi ppi ng container neans a ML-STD-129 defined exterior container that meets carrier regulations and is of sufficient

strength, by reason of material, design, and construction, to be shipped safely w thout further packing (e.g., wooden boxes or crates,
fiber and netal drums, and corrugated and solid fiberboard boxes).

(b)

(1) Except as provided in paragraph (b)(2) of this clause, the Contractor shall affix passive RFID tags, at the case and
palletized unit |oad packaging |levels, for shipnments of itenms that

(i) Are in any of the follow ng classes of supply, as defined in DoD 4140.1-R, DoD Supply Chain Materiel Managenent
Regul ation, APl.1.11:

(A) Subclass of Cass | Packaged operational rations.

(B) ass Il dothing, individual equipnent, tentage, organizational tool kits, hand tools, and
admi ni strative and housekeepi ng supplies and equi pnent.

(O Cdass Il P Packaged petroleum |lubricants, oils, preservatives, chemcals, and additives.

(D) Gass IV Construction and barrier materials.

(E) Aass VI Personal denmand items (non-military sales itens).

(F) Subclass of Class VIII Medical materials (excluding pharnaceuticals, biologicals, and reagents).

(G Cass | X Repair parts and conponents including kits, assenblies and subassenblies, reparable
and consumebl e itens required for maintenance support of all equipnment, excluding
nmedi cal -peculiar repair parts; and

(ii) Are being shipped to any of the follow ng |ocations:

(A) Defense Distribution Depot, Susquehanna, PA: DoDAAC W5GLU or SWB124.

(B) Defense Distribution Depot, San Joaquin, CA: DoDAAC W62@&T or SWB224.
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(C) Defense Distribution Depot, Al bany, GA: DoDAAC SWB121.

(D) Defense Distribution Depot, Anniston, AL: DoDAAC WB1GlZ or SWB120.
(E) Defense Distribution Depot, Barstow, CA: DoDAAC SWB215.

(F) Defense Distribution Depot, Cherry Point, NC. DoDAAC SWB113.

(G Defense Distribution Depot, Colunbus, OH: DoDAAC SW700.

(H) Defense Distribution Depot, Corpus Christi, TX DoDAAC WA5H08 or SWB222.
(1) Defense Distribution Depot, Hill, UT: DoDAAC SWB210.

(J) Defense Distribution Depot, Jacksonville, FL: DoDAAC SWB122.

(K) Defense Distribution Depot, Cklahoma City, OK DoDAAC SWB211.

(L) Defense Distribution Depot, Norfolk, VA: DoDAAC SWB117.

(M Defense Distribution Depot, Puget Sound, WA: DoDAAC SWB216.

(N) Defense Distribution Depot, Red River, TX: DoDAAC WA5GL9 or SWB227.
(O Defense Distribution Depot, Richnond, VA: DoDAAC SW400.

(P) Defense Distribution Depot, San Di ego, CA: DoDAAC SWB218.

(Q Defense Distribution Depot, Tobyhanna, PA: DoDAAC W5GIW or SWB114.
(R Defense Distribution Depot, Warner Robins, GA: DoDAAC SWB119.

(S) Air Mbility Conmand Term nal, Charleston Air Force Base, Charleston, SC. Air Termnal
Identifier Code CHS.

(T) Air Mbility Conmand Term nal, Naval Air Station, Norfolk, VA: Air Terminal ldentifier
Code NGU.

(U Ar Mbility Conmand Termnal, Travis Air Force Base, Fairfield, CA: Air Term nal
Identifier Code SUU.

(2) Bulk commodities are excluded fromthe requirenents of paragraph (b)(1) of this clause.
(c) The Contractor shall ensure that

(1) The data encoded on each passive RFID tag are unique (i.e., the binary nunmber is never repeated on any and all contracts)
and conforms to the requirements in paragraph (d) of this clause;

(2) Each passive tag is readable; and

(3) The passive tag is affixed at the appropriate |ocation on the specific |evel of packaging, in accordance with M L-STD 129
(Section 4.9.2) tag placenent specifications.

(d) Data syntax and standards. The Contractor shall encode an approved RFID tag using the instructions provided in the npbst recent
EPC\' 99 Tag Data Standards docunment, available at http://ww.epcgl obalinc. org/standards_technol ogy/ specifications. htm .

(1) If the Contractor is an EPCgl obal\'99 subscriber and possesses a uni que EPC\'99 conpany prefix, the Contractor nay use any
of the identity types and encoding instructions described in the nost recent EPC\'99 Tag Data Standards docunent to encode tags.

(2) If the Contractor chooses to enploy the DoD ldentity Type, the Contractor shall use its previously assigned Cormercial and
Governnment Entity (CAGE) Code and shall encode the tags in accordance with the tag identity type details located at
http://ww. acq.osd. m|/log/rfid/tag_data.htm |f the Contractor uses a third party packagi ng house to encode its tags, the CAGE code of
the third party packagi ng house is acceptable.

(3) Regardless of the selected encoding schenme, the Contractor is responsible for ensuring that each tag contains a globally
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uni que identifier.

(e) Receiving report. The Contractor shall electronically submt advance shipnment notice(s) with the RFID tag identification
(specified in paragraph (d) of this clause) in advance of the shipnment in accordance with the procedures at
http://ww. acqg. osd. m | /1 og/rfid/advance_shi pment_ntc. htm

[End of O ause]

D3 52. 247- 4016 HEAT TREATMENT AND MARKI NG OF WOOD PACKAGI NG MATERI ALS AUG 2005
(TACOM

Boxes/ pal | ets and any wood used as inner packagi ng made of non-manufactured wood shall be heat-treated. Al non-manufactured wood
used in packaging shall be heat treated to a core tenperature of 56 degrees Celsius for a mnimmof 30 minutes. The box/pall et
manuf acturer and the manufacturer of wood used as inner packaging shall be affiliated with an inspection agency accredited by the board
of review of the American Lunber Standard Conmittee. The box/pallet manufacturer and the manufacturer of wood used as inner packagi ng
shal | ensure traceability to the original source of heat treatnent.

Mar ki ng. Each box/pallet shall be marked to show the conformance to the International Plant Protection Convention Standard. The
quality mark shall be placed on both ends of the outer packaging, between the end cleats or end battens; on two sides of the pallet.
Forei gn manufacturers shall have the heat treatnent of non-nmanufactured wood products verified in accordance with their National Plant
Protection Organization's conpliance program In addition, wod used as dunnage for blocking and bracing shall be ordered with ALSC
certified marking for dunnage or the nmarkings may be applied locally at two foot intervals.

[End of O ause]
D-4 Special Instructions Regarding C ause DFAR 252.211-7006 Radi o Frequency ldentification

D-4.1 Not withstanding section (b)(1)(ii) of the clause "Radio Frequency ldentification," the contractor shall apply RFID tags to all
shipnents defined in section (b)(1)(i) of that clause, regardl ess of destination.

D-4.2 Not withstanding section (b)(1)(i)(G of clause "Radio Frequency ldentification," the contractor shall apply RFID tags to all
vehicles, regardl ess of destination.

D-5 Preservation and Packagi ng

D-5.1 Software, technical data, reports, etc. shall be preserved and packed sufficient to ensure safe delivery at the point of delivery.

D-5.2 Contractor shall preserve and package all reparable items | AWthe approved packagi ng data as generated and submtted by the
Contractor and approved by the Governnent.

D-5.2.1 All consunable items, Training Aids, System Support Packages (SSP) and Special Tools schedul ed for shipment shall be preserved
and packaged by the Contractor to provide exceptional physical and mechanical protection, provide nmultiple handling, shipment by any
node, placed into storage for a period of one (1) year in an enclosed environnmentally controlled facility and suitable for
redistribution without additional repackaging | AWAttachnent 10.

D-5.3 Each MWV vehicle shall be processed to Level B drive-on/drive-off requirements | AW Contractor devel oped and Government approved
EPDS (REF: Paragraph C 19.1) prior to shipnent and possible storage for a period up to 90 days in outdoor environnent. Fuel tanks shall
be one-half (1/2) filled with operational fuel and applicable biocide or JP8 fuel. Al batteries shall be fully charged. Al vehicles
and nmechani cal equi pment containing internal conbustion engines or wet batteries are subject to requirenents of Code of Federal

Regul ation Title 49 (for truck and rail transport), International Maritine Dangerous Goods Code (for vessel transport) and the Joint
Servi ce Regul ati on AFMAN24- 204/ TMB8-250 (for military air). Al preventive maintenance shall be performed prior to Governnent
acceptance. All conponents renoved fromthe vehicle for reduction of cube including accessories shall be preserved, packaged, packed and
marked to ensure safe delivery within the vehicle and mnimze pilferage, corrosion and deterioration during shipment to receiving
activity including tenporary outdoor storage for up to 90 days.

D-5.4 Wod naterial utilized in the shipnment and storage of all reparable itens and the MWV nust conply with requirements outlined
within this paragraph. Boxes, pallets and inner packaging that are fabricated using non-manufactured wood shall be heat-treated for all
mlitary and conmercial packaging application. Al non-nanufactured wood used in packaging shall be heat-treated to a core tenperature
of 56 degrees Celsius for a mninumof 30 mnutes. The manufacturers of boxes, pallets and wood nenbers used as inner packagi ng shall be
affiliated with a inspection agency accredited by the board of review of the American Lunber Standard Conmittee (ALSC). The manufacturer
of boxes and pallets and the manufacturer of wood used as inner packaging shall ensure tractability to the original source of heat
treatment. Each box and pallet shall be narked to show conformance to the International Plant Protection Convention Standard (IPPCS).
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The quality mark shall be placed on both ends of the outer packaging, between the end cleats or end battens on two sides of the pallet
or box. Foreign manufacturers shall have the heat treatnment of non-manufactured wood products verified in accordance with their National
Pl ant Protection Organizations conpliance program

D-5.5 For each hazardous nmaterial item shipped under this contract, a copy of the Material Safety Data Sheet (MsSDS) shall be placed into
a seal ed pouch and attached to the outside surface area of the Unit Container and Internedi ate Container containing the prescribed
hazardous material iten(s).

D- 6 Marking

D-6.1 Al'l vehicles shall be marked and | abel ed | AW Def ense Transportati on Regul ati ons (DTR) and M L-STD-129 Revision P (3).
Addi tionally, each export shipped vehicle shall have the follow ng placarded on the vehicle:

TH' S VEH CLE SHOULD NOT BE DECK LOADED. THI' S VEHI CLE |I'S NOT PRESERVED OR APPROVED FOR DECK LOADI NG

L= FT. W= FT. H= FT.
GRCSS VEEI GHT = LBS. CUBE = cu. FT.

CONTRACTORS NAVE
CONTRACTORS ADDRESS
CI TY, PROVINCE, COUNTRY, ZIP CODE

D-6.2 Al'l consolidation containers shall be marked in accordance with Contractors standard practice.

D-6.3 Al software, technical data, reports, etc. referenced in Paragraph D.1.1 shall be identified by the prime contract
nunber, nanme and address of the prinme contractor, and where applicable, the name and address of the subcontractor generating the data.

D-6.4 Al nmaterial shipped into the mlitary distribution systemshall be marked in accordance with M L-STD 129 Revision P
(3), dated 29 OCT 2004 including bar coding. Contractor is responsible for application of special markings including but are not
limted to Shelf-life, structural and special handling narkings.

D-6.4.1 Contractors and vendors shall apply identification and address nmarkings with bar codes in accordance with M L-STD 129 Revision P
(3). For shipnents noving to overseas |ocations and for nobile deployable units, the in-the-clear address nust al so include the host
country geographi ¢ address and the APQ FPO address.

A Mlitary Shipnent Label (MSL) is required for all shipnments except contractor to contractor. The MSL will include both |inear and 2D
bar codes per the standard. Direct Vendor Delivery (DVD) shipnent documentation nust also be marked with additional bar codes. The DD
Form 250 or the commercial packing list shall have additional issue/receipt bar coding applied as per DVD Shipnents in the standard
(except for deliveries to DLA Distribution Depots, e.g. New Cunberland, San Joaquin, Red River, Anniston). Packing lists are required in
accordance with ML-STD-129 Revision P (3), Paragraph 5.3.

D-6.4.2 Commercial software may be used to generate a Mlitary Shipnent Label / Issue Receipt Document (MSL/IRRD) including the required
Code 39 and 2D (PDF417) bar codes. However, the commercial software nust produce | abel s/ docunents which conply with the requirenents of
M L- STD- 129 Revision P (3). Contractors shall insure that the "ship to" and "mark for" in-the-clear delivery address is conplete

includi ng: consi gnees nane, organization, departnment nane, office, building, room street address, city, state, country code, and
DCDAAC. (Arny devel oped software, for creating MSL/IRRD previously available to those with government contracts is no |longer supported.)

D7 Loadi ng, Bl ocking, and Bracing

D- 7.1 Danmge that occurs to any vehicle during departure fromthe Contractor's facility until final acceptance shall be repaired and
replaced by the Contractor at no cost to the Governnment. Contractor shall be liable for paynent of any dammge to a unit caused by the
failure to load, block, and brace | AWacceptable standards set forth herein.

D-7.2 Shipnments of vehicle by rail shall be bl ocked and braced | AWthe Association of American Railroads by the Contractor. Shipnents,
for which the Association of Arerican Railroads has published no such standards, shall be bl ocked and braced | AW standard established by
the shipper as evidenced by witten acceptance of an authorized representative of the carrier.

D-7.3 For truck transportability, the Contractor shall |oad, block, and brace the vehicle onto a designated carrier in accordance with
standard commercial freight (truck) practice.

D- 7.4 For surface vessel shipnents, vehicle shall be preserved, packaged, |oaded, blocked and braced | AWthe Contractor's standard
practice and neet the International Maritime Organization (I M) International Maritinme Dangerous Goods (INMDG).
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*** END OF NARRATI VE D 0001 ***
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SECTION E - | NSPECTI ON AND ACCEPTANCE
Regul atory Cte Title Dat e
E-1 52.246-2 | NSPECTI ON OF SUPPLI ES- - FI XED- PRI CE AUG 1996
E-2 52.246-4 | NSPECTI ON OF SERVI CES - FI XED- PRI CE AUG 1996
E-3 52.246- 16 RESPONSI BI LI TY FOR SUPPLI ES APR/ 1984
E-4 52.209- 4 FI RST ARTI CLE APPROVAL- - GOVERNMVENT TESTI NG [ ALTERNATE | (JAN 1997) SEP/ 1989

AND ALTERNATE || (SEP 1989)]

(a) The Contractor shall deliver 4 unit(s) of Contract Line Item 1002AA within 120 cal endar days and 3 additional units of 1002AA
wi thin 150 days (or earlier,if proposed by contractor) fromthe date of this contract or, if the DESI RED DELI VERY SCHEDULE cl ause is
in section F, as specified in the clause, or as otherw se proposed by the contractor and accepted by the Governnment. the Governnent at
the fol |l owi ng address:

Aberdeen Test Center (ATC), Aberdeen Proving Ground, MD - 2 units
Yurma Proving Ground, Yuma Test Center, Yuma, AZ - 4 units
Contractor Facility - 1 unit

for first article tests. The shipping docunentation shall contain this contract nunber and the Lot/Nunber identification. The
characteristics that the first article nust neet are specified el sewhere in this contract.

(b) Wthin 300 cal endar days after the Governnent receives the first article, the Contracting Oficer shall notify the
Contractor, in witing, of the conditional approval, approval, or disapproval of the first article. The notice of conditional approval
or approval shall not relieve the Contractor fromconplying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action required of the Contractor. A notice of
di sapproval shall cite reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall submt an additional first article for
testing. After each request, the Contractor shall nake any necessary changes, nodifications, or repairs to the first article or select
another first article for testing. Al costs related to these tests are to be borne by the Contractor, including any and all costs for
additional tests followi ng a disapproval. The Contractor shall furnish any additional first article to the Governnment under the terns
and conditions and within the tine specified by the Government. The CGovernnent shall act on this first article within the tinme specified
in paragraph (b) above. The Governnment reserves the right to require an equitable adjustnment of the contract price for any extension of
the delivery schedule, or for any additional costs to the Governnent related to these tests.

(d) If the Contractor fails to deliver any first article on time, or the Contracting Oficer disapproves any first article, the
Contractor shall be deened to have failed to nmake delivery within the nmeaning of the DEFAULT cl ause of this contract.

(e) Unless otherwi se provided in the contract, the Contractor--

(1) May deliver the approved first article as a part of the contract quantity, provided it neets all contract requirements
for acceptance and was not consumed or destroyed in testing; and

(2) shall renpve and di spose of any first article fromthe Governnment test facility at the Contractor's expense.

(f) If the Governnent does not act within the tine specified in paragraph (b) or (c) above, the Contracting O ficer shall, upon
timely witten request fromthe Contractor, equitably adjust under the CHANGES clause of this contract the delivery or performance dates
and/ or the contract price, and any other contractual termaffected by the del ay.

(g) The Contractor is responsible for providing operating and mai ntenance instructions, spare parts support, and repair of the
first article during any first article test.

(h) Before first article approval, the Contracting Officer may, by witten authorization, authorize the Contractor to acquire
specific materials or conponents or to commence production to the extent essential to neet the delivery schedules. Until first article
approval is granted, only costs for the first article and costs incurred under this authorization are allocable to this contract for (1)

progress paynents, or (2) termnation settlenents if the contract is termnated for the convenience of the Government. |If first article
tests reveal deviations fromcontract requirements, the Contractor shall, at the location designated by the Governnment, meke the
required changes or replace all itenms produced under this contract at no change in the contract price.

(i) The Government may waive the requirement for first article approval test where supplies identical or simlar to those called
for in the schedul e have been previously furnished by the Offeror/Contractor and have been accepted by the Governnent. The
O feror/Contractor may request a waiver.
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(j) The Contractor shall produce both the first article and the production quantity at the sanme facility.
[End of d ause]
TACOM ADDENDUM

For purposes of this contract, interpret Paragraph (h) above to nmean that the PCO hereby authorizes you to purchase all naterial
and conponents necessary to produce the production quantity.

[End of Addenduni

E-5 52.246-11 H GHER- LEVEL CONTRACT QUALI TY REQUI REMENT FEB/ 1999
The Contractor shall conply with the higher-level quality standard sel ected bel ow.
1 SO 9001: 2000, Quality Managenent System (current revision) or equivalent.

[End of O ause]

E-6 52. 209- 4000 NOTI CES REGARDI NG FI RST ARTI CLE TEST REQUI REMENT FEB/ 1998
(TACOW
(a) One of the approved First Article iten(s), as described el sewhere in Section C or E of this contract, shall be consuned or
destroyed in testing. (Were the approved First Article quantity will be consuned or destroyed in testing, it shall not be delivered as
part of the contractually required quantity as set forth in the Schedule. The cost of the supplies so consunmed or destroyed shall be
included in the overall offer or contract price.)

(b) One of the approved First Article iten(s) shall serve as a manufacturing standard. (If the approved First Article quantity
will serve as a manufacturing standard, it may be delivered as part of the contractual quantity with the last schedul ed shipnment as
provided in Section B or F of the contract.)

* Kk

E-7 52. 209- 4012 NOTI CE REGARDI NG FI RST ARTI CLE APR/ 2000
(TACOM

(a) Notwithstanding the provisions for waiver of first article, an additional first article sanple (or portion thereof) may be
ordered by the Contracting Officer in witing when (i) a major change is nade to the technical data, (ii) whenever there is a lapse in
production for a period in excess of one year, or (iii) whenever a change occurs in place of performance, manufacturing process,
material used, draw ng, specification or source of supply.

(b) When any of the conditions above occurs, the Contractor shall notify the Contracting Officer so that a determ nation can be
made concerning the need for the additional first article sanple (or portion thereof), and instructions can be provided concerning the
submi ssion, inspection, and notification of results.

(c) Costs of any additional testing and inspection resulting fromconditions specified above shall be borne by the Contractor,
unl ess the change was directed by the Governnent. Further, any production del ays caused by additional testing and inspection wll not
be the basis for an excusable delay as defined in the default clause of this contract. Such delays shall not formthe basis for
adj ustnment in contract price or delivery schedul e.

[End of O ause]

E-8 52.211- 4029 | NTERCHANGEABI LI TY OF COMPONENTS MAY/ 1994
(TACOM

(a) DESIGN CHANGES TO | TEMS NOT UNDER GOV' T DESIGN CONTROL. Once the Governnment accepts the first production test item or
accepts the first end itemyou deliver, (whichever conmes first) you nmust not nmake design changes to any itemor part that is not under
Gover nment design control.

(b) WHEN THE POLI CY CAN BE WAI VED. The Procuring Contracting O ficer (PCO wll consider waiving this policy at your request. |If
your request reaches the CO after the first production itemtest has been performed, then we nay conduct another first production test
at your expense.
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(c) PRODUCTION OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:

(1) an "excusable delay" as defined in the DEFAULT cl ause of this contract.
(2) be the basis for an increase in contract price or delivery schedul e extension.

[ End of clause]

E-9 52.211- 4030 BASI C APPLI CATI ON AND TESTI NG REQUI REVENTS FOR CHEM CAL AGENT DEC/ 2005
(TACOM RES| STANT COATI NGS ( CARC) ON METALLI C SURFACES

(a) Scope: The requirenments contained herein apply whenever any CARC topcoats and priners as specified in M L-DTL-53072 are cited
in the contract.

(b) CARC Priners: Select Arnmy Research Laboratories (ARL) approved powder coat primers can also be used as a replacenment for |iquid
primers such as M L-P-53022 and M L-P-53030 priners. Any part that has rust, mll scale, or any other surface contam nation nust be
cleaned prior to the application of any coating | AW TT-C-490.

(c) End-ltem Inspection. After the conplete paint finish has been applied and cured* (see note below), the Contractor shall test
and inspect two units per lot for (i) workmanship, (ii) total paint filmthickness, and (iii) paint adhesion. Unless otherw se agreed to
between the Contractor and the Governnent quality assurance representative, a lot shall be defined as all units subnmitted for final
Gover nment acceptance at one tinme. The use of test panels in lieu of actual production units is prohibited.

At final inspection, the cunulative total paint filmthickness of pretreatnment, prinmer, and topcoat shall be the sum of the ninimum and
maxi mum t hi cknesses for individual elements of the paint finish as specified in ML-DTL-53072. The specific nunber of test |ocations
shal | be agreed to by the Government quality assurance representative in advance. In addition, two |ocations on each sanple unit shall
be selected to conduct the scribe tape test. The test locations shall be routinely varied anpong the follow ng:

(1) Directly adjacent to a weld.

(2) On or directly adjacent to a machine cut or sheared edge.

(3) On any nechanically formed surface when |ubricants/drawi ng conpounds were used.
(4) On paint touch-up areas.

The precise location for each scribe tape shall be in an inconspicuous |ocation that has been accepted by the Government quality
assurance representative before the test is conducted.

Upon conpl etion of the scribe tape test, the scribe marks shall be feathered into the adjacent area and touched up with the required
topcoat so that the tested area confornms to the requirements total DFT specified in M L-DTL-53072.

*NOTE: The conplete paint finish is defined as the pretreatnent, priner, and topcoat applied to the substrate. Curing of the conplete
paint finish is dependent upon tenperature, humdity, and paint filmthickness. The tine necessary to achieve sufficient adhesion to
pass the scribe tape test nust be determ ned by each facility. For purposes of this test, curing at ambient tenperature will take 24
days. To accelerate the curing for purposes of product acceptance, the follow ng procedure may be followed: Cure at 190 to 210 degrees
Fahrenheit for three hours (this is time at tenperature and is therefore material thickness dependent), followed by 7 days at 65 degrees
F m ni num

(d) Test Methods:

(1) The gage shall be capable of being calibrated. If no other calibration specification or requirenment is identified
el sewhere in this contract, then the gage shall be calibrated in accordance with | SO 10012.

(2) Scribe Tape Test. Shall be | AWASTM D 3359 Method B, six (6) cut pattern.
(e) Acceptance Criteria:
(1) Film Thickness. All applicable surfaces shall have conplete paint coverage. A mninum of 95% of the surfaces shall neet
the mni mum and maxi rum cunulative dry filmthickness requirenments. Failure of this test shall result in rejection of the production

lot that it represents.

(2) Scribe Tape Test (Adhesion). The renoval of two or nore conplete squares of top coat, or top coat-prinmer-pretreatnent
conbi nation constitutes failure and the production lot is rejected. Renoval of overspray does not constitute test failure.

(f) CHEM CAL AGENT RESI STANT COATI NG (CARC) ON WOOD COMPONENTS.



Reference No. of Document Being Continued Page109 of 169

CONTINUATION SHEET
PIIN/SIIN Wb6HZV- 07- R- 0315 MOD/AMD

Name of Offeror or Contractor:

(1) Wbod shall be treated and painted | AWM L-DTL-53072 section 3.3.4. After treatment, the wood shall provide a paintable
surface as described by the paint-ability requirements of Spec TT-W572, except that the wood species, treatnment, and paint shall be the
sane as furnished for this contract.

(2) After denonstrating that the paint adhesion requirements are net, and Governnment inspection/acceptance of this item has
occurred, any subsequent flaking and peeling of paint fromthe wood shall not be considered a defect unless the Government establishes
that the flaking and/or peeling of the paint was caused by defective workmanship in the application of the paint or the preparation of
the painted surface.

[End of O ause]

E- 10 52. 246- 4028 I NSPECTI ON AND ACCEPTANCE POI NTS: ORI G/ N NOV/ 2005
(TACOM

The Governnent's inspection and acceptance of the supplies offered under this contract/purchase order shall take place at ORIG N
O feror nmust specify bel ow the exact name, address, and CAGE of the facility where supplies to be furnished under this contract/purchase
order will be available for inspection/acceptance.

I NSPECTI ON POl NT:

(Nane) (CAGE)
(Addr ess) (CGity) (State) (Zip)
ACCEPTANCE PO NT:
(Narmre) ( CAGE)
(Addr ess) (City) (State) (Zip)
[End of O ause]
E-11 52.246- 4041 FI RST PRCDUCTI ON VEH CLE ACCEPTANCE APR/ 2000

(TACOM

(a) First Production Vehicle Inspection (FPVI). At least 20 cal endar days prior to submssion of the First Production Vehicles
for inspection, you shall notify the Admi nistrative Contracting Oficer, Procuring Contracting Oficer, and the Product Quality Manager
of the tinme and | ocation of the inspection so we nay w tness and participate in the inspection. You shall make available to us any
record of inspections and tests which have previously been conducted on the FPVI vehicles and their conponents.

(b) FPVI Report. You shall document the results of the FPVI test in your own format. The results of the FPVI test shall be in
sufficient detail for separate fornulation of conclusions by interested parties not witnessing the test/inspection. You shall address
deficiencies discovered and corrective actions taken.

(c) FPVI Re-Inspection. If we reject the FPVI, you may be required at our option to repeat any or all of the FPVI. After
notification of the additional inspection, you shall make any necessary changes, nodifications, or repairs to the First Production
Vehicles. W have the option to select another production vehicle for FPVI in lieu of the original FPV. Upon conpletion of additional
inspection(s), you shall again document the test results.

(d) Vehicle Restoration. Upon conpletion of testing such as Shakedown Test, Product Verification Test and/or Follow on Production
Test, you shall restore these vehicles to a |like new condition.

[End of d ause]

E-12 Certifications. Al certifications provided by the contractor shall include appropriate supporting docunentation such as, but
not limted to: test data, materiel analysis, draw ngs, purchase orders, specifications, etc. |In the event that particular
certifications are not acceptable to the Government, the contractor shall conduct additional exam nations and tests and/or provide
addi tional docunentation as required to verify conformance at no additional cost to the Governnent.

a. The contractor shall provide a new or updated certificati on whenever a change is made in the:
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(1) process used to produce a certified product.

(2) legal requirenent for a standard of a certified product.
(3) supplier of a certified product.

(4) event of a new contract/rebuy.

b. Subcontracting does not relieve the contractor fromproviding all the necessary supporting docunmentation for all
certifications provided to the Governnent.

E-12.1 Process Certification. Process certifications shall include a witten description of the process, the witten instructions to
those who conduct and assure the process with the title(s) of the individual (s) responsible for assuring the control of that process
where it is manufactured into the product.

E-12.2 WMaterial Certification. Material certifications shall include a copy of the material analysis. |f the material is nmade by a
subcontractor, a copy of the purchase order is also required.

E-12.3 Test Certification. Test certifications shall be prepared per the followi ng information: drawi ng nunber; test/product
specification title, nunber and edition; the grade or type for which the product was tested; the nunber of specinens/sanples tested; the
requirenents; the actual results obtained; and copies of purchase orders for subcontracted products. Subcontracting does not relieve
the contractor of providing the above information as part of the certification.

E-12.4 Conpliance Certification. Conpliance certifications shall include, as a minimnum a witten description of how conpliance was
achi eved.
E- 13 Process Audits. The Government will conduct periodic process audits at the contractor's facilities to evaluate the

effectiveness processes used in fabricating vehicles for delivery under this contract within his total quality systeminplenmented for
this contract. Additionally, the Governnent will participate in contractor conducted quality audits (quality system product, and
process) on his subcontractors and key suppliers.

E-14 Lot Size. For the purpose of this contract, a lot size shall be defined as two (2) itenms (whether 2 vehicle systens or 2
conponent parts). Inspection of the Medium M ne Protective Vehicle (MWV) systens shall be 100 percent.

E-15 Welding and Non Destructive Testing of Arnor and Structural Steel

Ferrous arnor and structural steel with a yield strength greater than 80 KSI shall be welded | AWthe provisions contained in AWs D1.1
(Current revision). Al weld procedures shall be qualified to the provisions contained in ANS D1.1 and docunented in the PQR format. As
the filler metal for armor will typically not neet base material properties, the acceptance criteria for tensile testing of the

qual i fication weldment shall be coordinated with the designated government representative.

The wel ding of steel less than 80 KSI yield strength shall be done to any AWS wel di ng standard appropriate for the thickness and wel ding
process sel ected. Docunented wel di ng procedures shall be available and qualified to the AWS standard sel ected for use.

Al welders shall be qualified to the appropriate welding standard prior to any production welding. Qualification records shall be
conplete and neet all the requirements of the applicable weld code.

Non Destructive Testing. All welds shall be visually inspected to the applicable weld code by Certified Wld Inspectors (CW). Personnel
perform ng ultrasonic, radiographic, magnetic particle or dye penetrant inspection shall be trained and certified to NAS 410. All
inspection results shall be docunented. Al welds on surfaces with a defined ballistic threat shall be inspected as follows. For |ap
joints, visual inspection only. All full penetration groove welds shall be subjected to ultrasonic or radiographic inspection unless the
wel dnment i nvol ves a backing plate. Goove welds which have a backing plate or equival ent reinforcement shall be subject to visual
inspection only. The acceptance criteria for ultrasonic inspection is contained in Table 6.3 of AW D1.1. Only Class A and B

di scontinuities shall be evaluated. Acceptance criteria for radiographic inspection are contained in the TACOM weld code. Al fillet
welds in ballistically vulnerable areas subject to shear failure shall be magnetic particle inspected with the DC prod nmethod or any
approved NDT nethod that checks for subsurface quality. Al transportation hol d-down hardware wel dnents such as tie downs shall be
magnetic particle inspected. No linear indications in excess of 3/32 inch are acceptable for magnetic particle inspection. Arc burns
frominproper prod contact shall be renoved. The use of partial penetration welds on a ballistically vulnerable surface nust be approved
by the procuring activity. The contractor shall propose a nondestructive testing control plan conparable to the above requirenments which
nmust be submitted for approval to the designated governnent representative. Utrasonic and radi ographic inspection can be reduced to
sanpling once the wel ding process has been found to be in statistical control. The sanpling plan shall be subnitted for approval to the
cogni zant QAR

E- 16 CARC Pai nt-Pretreatment Requirements for Ferrous Arnmor, Steel and Al um num Surfaces

(a) Al ferrous arnor plate (and structural steel equal to or greater than 0.187 inches thick that is in a hot rolled or rusty surface
condition) shall be abrasive blasted to a 1.0 mi| mninmumsurface profile prior to painting. The epoxy prinmer shall be applied within 4
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hours of blasting. This period can be extended to 8 hr. provided the blasted material is protected in a |low hunmidity environment and
there is no visual surface oxidation. Material that no | onger has the appearance of white netal after blasting shall receive a
pretreatnent prior to priner application.

(b) Ferrous netals |less than 0.187 thickness and gal vani zed surfaces shall be cleaned and pretreated with a Type 1, mcrocrystalline

zi nc phosphate system per TT-C 490E. Ferrous arnor can be zinc phosphated but in no case can this material be acid pickled prior to
processing. Arnor that has been severely cold forned/ bent shall not be zinc phosphated. Hot rolled or rusty structural steel can be
cleaned with mld acid cleaners such as citric or phosphoric rather than abrasive blasted prior to processing. Alternate pretreatnent
systens for ferrous substances nust nmeet the perfornmance tests specified in paragraphs 3.5.7, 3.5.8, 4.2.7, and 4.2.8 of TT-C 490E.
Corrosion resistance tests on steel substrates will be conducted on a nmonthly basis (two test coupons) when sol vent-borne prinmers are
used and bi-nmonthly (two test coupons) when el ectrocoat prinmers are used. This test frequency shall begin once the process has been
found to be in statistical control.

Al TT-C 490E (Type |I) zinc phosphate pretreatnment systens nust be documented and approved by the procuring activity prior to use. The
procedure containing all the elenments specified in paragraph 3.2 of TT-C 490E shall be available for review at the applicator's
facility. The prinme contractor shall notify the procuring activity no |l ess than 45 days prior to start of pretreatment/painting that the
procedure is available for review and approval. Qualification will consist of verification that the process with its controls can neet
the performance requirenments in the specification. Testing for qualification will be conducted at a governnent approved test |aboratory.

Not e: Zinc phosphate systems for gal vani zed surfaces require different controls than those for steel. Hot di pped gal vani zed surfaces are
highly prone to chlorine/chloride contami nation fromthe gal vani zing flux process. This contamni nant nmust be renoved prior to
pretreatnent for the coating systemto pass these perfornmance tests. Test coupons for salt spray/ACT shall have a maximum prinmer dry
filmthickness of 1.5 nils. The test coupons nust duplicate the production painting process as closely as possible. [|f production is
force cured, test coupons shall be cured in an identical manner.

( c) Qalification and control of pretreatnent systenms for gal vani zed substrates shall be perforned using Accel erated Corrosion Test
protocol contained in GM 9540P rather than salt spray. This test shall be perforned at three nonth intervals (two test coupons) to
ensure that the process remains in control.

( d) Alum num substrates require a chromate conversion coating per ML-C 5541E (or alternate, see note below), |f any other alternate
pretreatnent is considered, it nust pass 120 cycles of GW540P with a design of experinents test matrix approved by the procuring
activity . After conpletion of the cyclic salt environment exposure, the panels shall be scraped as described above, and shall have no
nore than 0.5 nm paint |oss (creep-back) fromthe scribe. In addition, there shall be no nore than 5 blisters in the field with none
larger than 1nm dianeter. After conpletion of the 120 cycle corrosion resistance test evaluation, each test panel wll be subjected to
cross hatch tape test (ASTM D3359, mi ninmum tape adhesion rating of 45 oz. per inch of width). The test pattern shall be 4 lines x 4
lines scribed to the netallic layer at 2mmintervals (approxi nate) and shall be done no closer than 12 nmfrom any panel edge or the
scribe. The renpval of two or nore conplete squares of priner shall constitute failure. Any alternate system nust denobnstrate its
ability to pass both corrosion and adhesion tests on 5 consecutive days of production to be considered acceptable.

Note: The only alternative products which have denpnstrated their ability to neet these requirenents for 5000 and 6000 series al um num
al l oys are Al odine 5200 and Al odi ne 5700. Docunented process controls shall be established which conply with the manufacturer's
technical bulletin. Spray-to-waste systems will require fewer process controls than an imrersion process.

( e ) The use of TT-C 490E Type I1l: Vinyl Wash Prinmer (DOD- P-15328) is prohibited due to its hexaval ent chrom um content and hi gh VOC
level. Bonderite 7400 (Henkel) can neet the performance requirements of TT-C-490 E, Type 1 and can be used as a wash priner

repl acement. The application and control process shall be docunented. This product is subject to the same salt spray requirenments as a
zi nc phosphated product. The nunmber of process controls for this product is dependent upon its nethod of application. The specific
controls shall be in agreement with the product manufacturer's technical bulletin to provide the level of performance required for zinc
phosphat ed substrates. Spray-to-waste applications will require fewer process controls than an inmersion process.

( f ) Acceptance of production painted parts is contingent upon the painted surface neeting the dry filmthickness and cross hatch
adhesi on requirements. Wien a surface has been abrasive blasted, the dry filmthickness requirement of the priner applies over the top
of the surface profile. The use of nmultiple head cutters for acceptance testing is prohibited. The spacing of cuts for the cross hatch
adhesion test (4 x 4 cuts) shall be 3.0 to 3.5 mmto conpensate for variations in total paint filmthickness. The CARC pai nted surface
shal |l be free of any blisters, pores or coverage voids.

[End of C ause]

*** END OF NARRATIVE E 0001 ***
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SECTION F - DELI VERI ES OR PERFORVANCE
Regul atory Cte Title Dat e
F-1 52.211-17 DELI VERY OF EXCESS QUANTI TI ES SEP/ 1989
F-2 52.242-15 STOP- WORK ORDER AUG 1989
F-3 52.242-17 GOVERNVENT DELAY OF WORK APR/ 1984
F-4 52. 247-29 F.OB. ORIGN FEB/ 2006
F-5 52.247-34 F.Q B. DESTI NATI ON NOV/ 1991
F-6 52. 247- 48 F. O B. DESTI NATI ON- - EVI DENCE OF SHI PNENT FEB/ 1999
F-7 52. 247-55 F.Q B. PO NT FOR DELI VERY OF GOVERNMVENT- FURNI SHED PROPERTY JUN 2003
F-8 52. 247-59 F.O B. ORI G N--CARLOAD AND TRUCKLOAD SHI PVENTS APR/ 1984
F-9 52. 242- 4457 DELI VERY SCHEDULE FOR DELI VERY ORDERS SEP/ 2006

(TACOV
(a) Ofers that propose a delivery schedule that will not clearly fall within the applicable required delivery schedul e specified
bel ow MAY BE CONSI DERED NONRESPONS|I VE AND NOT ELI G BLE FOR AWARD. | f you believe that the delivery schedule or nonthly maxi mum quantity
is unrealistic, contact the buyer |listed on the cover sheet of this solicitation at |east 14 days prior to solicitation closing date.

(b) DEFI NI TI ONS:

(1) DAYS neans the nunber of days after the date of contract award when you nust deliver the stated quantity (QTY) of
suppl i es.

(2) DELIVERY is defined as follows:

FOB Origin - Contractor is required to deliver its shipnent as provided in FAR 52.247-29(a)(1)-(4) by the tine specified
in the individual contract; or

FOB Destination - Contractor is required to deliver its shipnent as provided in FAR 52.247-34(a)(1)-(2) by the time
specified in the individual contract. The contractor nust take into consideration the length of time necessary to deliver its shipnent
to the destination designated in the contract, to ensure that the itemreaches its destination by the time reflected in the contract.

(c) The Government requires deliveries according to the follow ng schedule on all orders:
(1) GOVERNMENT REQUI RED DELI VERY SCHEDULE:
(i) If FAT is required, start deliveries 120 days after the delivery order date; or
(ii) First Odering Period--Contractor will deliver a maxi mumof 10 units every 30 days.
Second Ordering Period--Contractor will deliver a maxi mum of 15 units every 30 days.
Third Ordering Period through Ei ghth O dering Period--Contractor will deliver a maxi mumof 22 units every 30 days.
(iii) You can deliver nore than the maxi mum nunber of units every thirty days at no additional cost to the governnent.

(2) GOVERNMENT ACCELERATED DELI VERY SCHEDULE:

(i) During the Third through the Fifth Odering Periods the contractor nay be required to deliver a maximum of 35
units every 30 days.

(ii) You can deliver nore than the maxi mum nunber of units every thirty days at no additional cost to the Governnent.

(d) If the offeror does not propose an accel erated delivery schedule, the required delivery schedule above will apply. |If you w sh
to propose an accel erated delivery schedul e at no additional cost, fill in the appropriate information here:

(1) CONTRACTOR PROPOSED ACCELERATED DELI VERY SCHEDULE:

(i) If FAT is required, deliveries will start ___ days after the delivery order date; or
(ii) If FAT is not required or FAT is waived, deliveries will start ___ days after delivery order date.
(iii) We will deliver a maximumof ___ units every thirty days.

(e) You can accelerate delivery after contract award at no additional cost to the governnent.
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[End of O ause]

F-10 52.211-16 VARI ATI ON I N QUANTI TY APR/ 1984

(a) Awvariation in the quantity of any itemcalled for by this contract will not be accepted unless the variation has been caused
by conditions of |oading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified
in paragraph (b) bel ow

(b) The pernmissible variation shall be linted to:

ZERO percent increase; and
ZERO percent decrease.

(c) This increase or decrease shall apply to THE TOTAL CONTRACTUAL QUANTI TY.

[End of O ause]

F-11 52.247-60 GUARANTEED SHI PPI NG CHARACTERI STI CS DEC/ 1989

(a) The offeror is requested to conplete subparagraph (a)(1) of this clause, for each part or conponent which is packed or
packaged separately. This information will be used to determine transportation costs for evaluation purposes. |f the offeror does not
furnish sufficient data in subparagraph (a)(1) of this clause, to pernit determ nation by the Governnent of the item shipping costs,
evaluation will be based on the shipping characteristics submtted by the offeror whose offer produces the highest transportation costs
or in the absence thereof, by the Contracting Oficer's best estimate of the actual transportation costs. |If the item shipping costs,
based on the actual shipping characteristics, exceed the item shipping costs used for eval uation purposes, the Contractor agrees that
the contract price shall be reduced by an ambunt equal to the difference between the transportation costs actually incurred, and the
costs which woul d have been incurred if the eval uated shipping characteristics had been accurate.

(1) To be conpleted by the offeror:

(i) Type of "CQuter" container: Wod Box , Fiber Box , Barrel , Reel , Drum ,
O her (Specify)

(ii) Shi ppi ng configuration: Knocked-down ___ , Set-up ___, Nested ____, Oher (specify) ;

(iii) Si ze of outer container: _____ inches (Length), x ____ inches (Wdth), x ____ inches (Height) =
Cubi c FT;

(iv) Nunber of itenms per outer container Each;

(v) Gross wei ght of outer container and contents LBS

(vi) Pal | eti zed/ ski dded Yes No;

(vii) Nunber of outer containers per pallet/skid ;

(viii) Weight of enpty pallet bottoniskid and sides LBS;
(ix) Size of pallet/skid and contents LBS Cube ;
(x) Nunber of outer containers or pallets/skids per railcar * oo

Size of railcar
Type of railcar

(xi) Nunber of outer containers or pallets/skids per trailer *o-
Size of trailer

Type of trailer

*Nurmber of conplete units (contract line item) to be shipped in carrier's equiprment.
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(2) To be conpleted by the Governnment after evaluation but before contract award:
(i) Rate used in eval uation ;
(ii) Tender/ Tari ff ;
(iii) Item ;

The guaranteed shi pping characteristics requested in subparagraph (a)(1) of this clause do not establish actual transportation
requi rements, which are specified elsewhere in this solicitation. The guaranteed shipping characteristics will be used only for the
purpose of evaluating offers and establishing any liability of the successful offeror for increased transportation costs resulting from
actual shipping characteristics which differ fromthose used for evaluation in accordance w th paragraph (a) of this clause.

[ End of FAR Cl ause]

The following information is provided as guidance in filling out the above clause by paragraph. Note: Disregard asterisk (*) in the
cl ause where it appears.

(a)(1)(i) Type of container (mandatory fill-in):

The type of container is defined as an overpack. This is an outer container usually made of steel, wood, or fiber designed to enclose
and protect one or nore |less durable inner containers. When OQther is selected you nust also conplete (a)(1)(ii) Shipping configuration.

(a)(1)(ii) Shipping configuration:
Conpl ete this informati on when any one dinension of the itemis reduced.

(a)(1)(iii) Size of container (mandatory fill-in):

Quter dinensions of the overpack or other described shipping configuration. Must be provided in inches. The cube shall be provided in
cubic feet. The cube is defined as the volune of space occupied by the unit under consideration conputed by multiplying overall exterior
length, wdth, and height.

(a)(1)(iv) Nunber of itenms per container (mandatory fill-in):
The nunber of units of issue in the overpack or in the other described shipping configuration.

(a)(1)(v) Goss weight of container and contents (mandatory fill-in):
The conbi ned mass of the overpack containing the packing material and the nunber of units of issue supplied in pounds.

(a)(1)(vi) Palletized/skidded:
Indicate Yes if overpack or other described shipping configuration is attached to pallet or skid to forma unit load for handling.

(a)(1)(vii) Nunber of containers per pallet/skid:
Only conplete this if you answered Yes to (a)(1)(vi). Containers are the nunber of overpacks or other described shipping configurations
attached to a pallet or skid base.

(a)(1)(viii) Weight of enpty pallet bottonlskid and sides:
Only conplete this if you answered Yes to (a)(1)(vi) or when the weight of the container and contents in (a)(1l)(v) above does not
include this weight.

(a)(1)(ix) Size of pallet/skid and contents:

Only conplete this if you answered Yes to (a)(1)(vi). Indicate weight in pounds and cube in cubic feet of conbined overpack or other
descri bed shipping configuration and attached pallet or skid. The cube is defined as the volunme of space occupied by the unit under
consi deration conputed by multiplying overall exterior length, width, and height.

(a) (1) (x) Nunmber of containers or pallets/skids per railcar:
Only conplete this if you have rail capability and the rail car may be fully utilized. Quantity of overpacks or other described shipping
configurations that will fit in a fully utilized railcar. Specify length in feet and type (flat, box, gondola, etc.) of railcar.

(a)(1)(xi) Number of containers or pallets/skids per trailer (mandatory fill-in): Quantity of overpacks or other described shipping
configurations that will fit in a fully utilized trailer. Specify length in feet and type (flatbed, van, etc.) of trailer. For
inport/export shipments in | SO seavan containers indicate quantity of overpacks or other described shipping configurations fully
utilizing the container. Specify length in feet of the |SQ seavan contai ners.

NOTE: "Fully Wilized" neans filling to full visible capacity.
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F-12 52.247- 65 F. Q. B. ORI G N--PREPAI D FREI GHT- - SNALL PACKAGE SHI PMENTS JAN 1991

(a) When authorized by the Contracting Officer, f.o.b. origin freight shipments which do not have a security classification shall
nmove on prepaid commercial bills of |ading or other shipping docunments to domestic destinations, including air and water termnals.
Wei ght of individual shipments shall be governed by carrier restrictions but shall not exceed 150 pounds by any formof comercial air
or 1,000 pounds by other commercial carriers. The Government will reinburse the Contractor for reasonable freight charges.

(b) The Contractor shall annotate the commercial bill of lading as required by the clause of this contract entitled Commerci al
Bill of Lading Notations.

(c) The Contractor shall consolidate prepaid shipnments in accordance with procedures established by the cognizant transportation
office. The Contractor is authorized to conbine Governnment prepaid shipnments with the Contractor's commercial shipments for delivery to
one or nore consignees and the Governnent will reinburse its pro rata share of the total freight costs. The Contractor shall provide a
copy of the commercial bill of lading pronptly to each consignee. Quantities shall not be divided into nailable lots for the purpose of
avoi di ng novenent by other npdes of transportation.

(d) Transportation charges will be billed as a separate itemon the invoice for each shipnent made. A copy of the pertinent bill
of lading, shipment receipt, or freight bill shall acconpany the invoice unless otherw se specified in the contract.

(e) Loss and damage clains will be processed by the Governnent.
[End of C ause]
F-13 52. 247- 4005 SHI PMENT OF SUPPLI ES AND DETENTI ON OF CARRI ERS EQUI PMENT AUG 2003
(TACOW
(a) Unless otherwi se directed, shipnent itenms under this contract in follow ng order of priority:
(1) Government/Commercial Bill(s) of Lading or US Postal Services;
(2) Prepaid Comrercial Bill(s) of Lading with transportation charges entered as a separate itemon the invoice; or
(3) As otherwise instructed when the contract prohibits use of Government funds for transportation costs.
(b) The Contractor will request:
(1) Government Bills of Lading and

(2) Routing and other instructions, including Defense Transportation Regul ation (DTR), DOD Regul ation 4500.9-R-Part 2 Cargo
Movenent, as to the nethods of shipnent to be followed by the Contractor, or

(c) The Contractor and subcontractor(s) must allow pronpt and conveni ent access of carrier's equipnment to |oading docks or
platforns where the contract itens supplies will be |oaded. Any charges for detention of carrier's equipnment shall be for the account

of the Contractor, except when the detention is required or caused by the Government.

[End of O ause]

F-14 52.247- 4010 TRANSPORTATI ON DATA FOR FOB ORI G N OFFERS FEB/ 1994
(TACOV
(a) Provide the following information for us to use in selecting the nost favorable node of shipnent. We'Ill also use this

information in our evaluation of transportation costs.

O feror represents that:

(1) Facilities for shipping by rail

[ 1 are
[ ] are not

available at the F.O B. point(s) stated in this solicitation.
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(2) If rail facilities are not available at the F.O B. point(s), the name and | ocation of the nearest teamtrack is:

( NAMVE) ( LOCATI ON)
(3) Facilities for shipping by water

[ 1 are
[ 1 are not

available at the F.O B. point(s) stated in this solicitation.
(4) Facilities for shipping by notor

[ 1 are
[ 1 are not

available at the F.O.B. point(s) stated in this solicitation.

(5) If there is a Contractor Reinbursable Loading Charge and you didn't include it in the offered unit price in Section B,
pl ease indicate it below, per unit:

RAI L: /Uni t MOTOR: /Uni t WATER: /Uni t

CAUTION: G VE THE COST OF REI MBURSABLE LOADI NG CHARGE (NOT ALREADY IN THE OFFERED UNIT PRICE) ON A PER UNIT BASIS. THE UNIT
OF MEASURE |'S AS | NDI CATED ON THE SCHEDULE PAGE, SECTION B, UNDER THE UNI T COLUWN.

(b) We will consider any charge |isted above in the overall transportation evaluation of this solicitation. Unless you fill-in
the above infornmation for |oading charges, we will consider all costs associated with loading to be included in the itemprice offered
in Section B. These costs include: (i) loading, (ii) blocking, (iii) bracing, (iv) drayage, (v) switching, or (vi) any other
service necessary to effect delivery F.O B. carrier's equipnment you've indicated as avail able and we specify at time of shipnment.

(c) If rail facilities aren't available at the designated F.O B. point(s), rail won't be used unless directed by the
Administrative Contracting Officer (ACO. |If the ACOtells you rail facilities will be used, we'll adjust the contract price by adding

the loading charge filled in above for transportation to the nearest rail facility.

(d) IF YOU DO NOT FILL I N AN ADDI TI ONAL CHARGE FOR RAIL SHI PMENT ABOVE, YOU AGREE THAT THE CONTRACT PRI CE ALREADY | NCLUDES ALL
CHARGES FOR SUCH SHI PMENTS. THEREFORE, SHI PMENT BY RAIL WLL NOT COST US ANY MORE.

[End of O ause]
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SECTION G - CONTRACT ADM NI STRATI ON DATA
Regul atory Cte Title Dat e
G1 252. 232- 7003 ELECTRONI C SUBM SSI ON OF PAYMENT REQUESTS JAN 2004
G2 252. 204- 7006 BI LLI NG | NSTRUCTI ONS OCT/ 2005

When submitting a request for paynment, the Contractor shall--
(a) ldentify the contract line iten(s) on the paynent request that reasonably reflect contract work performance; and
(b) Separately identify a paynent anpunt for each contract line itemincluded in the paynment request.

[End of C ause]

G3 52.204- 4011 PAYMENT | NSTRUCTI ONS FOR THE DEFENSE FI NANCE AND ACCOUNTI NG SERVI CE OCT/ 2005
(TACOM ( DFAS)
In accordance with DFARS PA 204.7108, the contract shall be paid in accordance with DFARS PA 204.7108(d)(5), line item specific by

cancel | ation date.

[End of C ause]
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SECTION H - SPECI AL CONTRACT REQUI RENMENTS
Regul atory Cte Title Dat e
H1 252. 203- 7002 DI SPLAY OF DOD HOTLI NE POSTER DEC/ 1991
H2 252. 204- 7000 DI SCLOSURE OF | NFORNATI ON DEC/ 1991
H3 252. 205- 7000 PROVI SI ON OF | NFORMATI ON TO COOPERATI VE AGREEMENT HOLDERS DEC/ 1991
H 4 252. 211- 7000 ACQUI SI TI ON STREAMLI NI NG DEC/ 1991
H5 252. 225- 7002 QUALI FYI NG COUNTRY SOURCES AS SUBCONTRACTORS APR/ 2003
H 6 252. 225- 7004 REPORTI NG OF CONTRACT PERFORMANCE OUTSI DE THE UNI TED STATES JUN 2005
H7 252. 225- 7005 | DENTI FI CATI ON OF EXPENDI TURES I N THE UNI TED STATES JUN 2005
H 8 252. 225- 7006 QUARTERLY REPORTI NG OF ACTUAL CONTRACT PERFORMANCE OUTSI DE THE UNI TED APR/ 2005
STATES
H9 252. 225- 7013 DUTY- FREE ENTRY JUN 2005
H 10 252. 225- 7021 TRADE AGREEMENTS FEB/ 2006
H11 252. 225- 7033 WAl VER OF UNI TED KI NGDOM LEVI ES APR/ 2003
H 12 252. 226- 7001 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS, | NDI AN- OANED ECONOM C SEP/ 2004
ENTERPRI SES, AND NATI VE HAWAI | AN SMALL BUSI NESS CONCERNS
H13 252. 228- 7003 CAPTURE AND DETENTI ON DEC/ 1991
H 14 252. 231- 7000 SUPPLEMENTAL COST PRI NCI PLES DEC/ 1991
H 15 252. 246- 7000 MATERI AL | NSPECTI ON AND RECEI VI NG REPORT MAR/ 2003
H 16 252. 246- 7001 WARRANTY OF DATA DEC/ 1991
H 17 252. 249- 7002 NOTI FI CATI ON OF ANTI Cl PATED CONTRACT TERM NATI ON OR REDUCTI ON DEC/ 1996
H18 52. 204- 4005 REQUI RED USE OF ELECTRONI C CONTRACTI NG SEP/ 2004

(a) Al contract awards, nodifications and delivery orders issued by TACOMw || be issued electronically. The contractor has the
option to receive these actions either via the Wrldw de Wb (WWY or Electronic Data Interchange (EDI). Many provisions/clauses that
appear "by reference", nmeaning only clause titles and regulation site are listed; their full texts can be found at the website
http://farsite. hill.af.ml/

(b) In order to be eligible to receive an award under this solicitation, the successful offeror nust be registered with the
Departnent of Defense (DOD) Central Contractor Registration (CCR). The CCR registration process nay be done electronically at the Wrld
W de Web (WMWY site: http://ww.ccr.gov/ . (In order to be registered to use EDI, you nust use the long formfor registration.
Certification information, including information on the EDI 838 TPP, nust be furnished to the Contracting Officer within 60 cal endar
days after contract award to conplete networking requirements within the Governnent.)

(c) Worldw de Web Distribution. The contractor will receive an electronic Notice of the Award, Modification, or Delivery Oder
via e-mail. |If you choose the WAV option, you nust downl oad the file fromthe appropriate TACOM webpage:

Warren: http://contracting.tacomarny.ml/awd. htm

Rock Island: https://aais.ria.arny.ml/AA S/ AADI NFQ i ndex. ht m

Pi catinny: http://procnet.pica.arny.ml/dbi/DynCBD award. cf m

Red River Arny Depot: http://ww.redriver.army.ml/contractingfranes/ Recent Awards. DPD. cf m
Anni ston Arny Depot: http://ww. anadprocnet.army. ml/

(d) Electronic Data Interchange. |f you choose to receive contract awards, nodifications and delivery orders through EDI, they
will be delivered electronically via the Federal Acquisition Network (FACNET). Federal Standard Version 3050 of Standard X12 fromthe
American National Standards Institute (ANSI) will be used as the format for these el ectronic transactions.

(1) You must conplete the EDI 838 Trading Partner Profile, and nmust agree (i) to subcontract with a DoD certified VAN or
Val ue Added Service (VAS) provider, or (ii) to becone DoD certified as a Val ue Added Network (VAN). The EDI 838 Training Partner
Profile is contained in the basic CCR registration formand includes portions of the registration formwhich are titled "Optional".

(2) You nust select a VAN fromthe official DoD approved |ist. DoD Certified VANs are |isted at
http://ww. acq. osd. m |/ dpap/ ebi z/ VANs. htm. If your VAN is later renoved fromthe official list, or if you voluntarily drop your
initially selected VAN, then you nmust switch to a VAN that remains on the official DoD approved list. You nust maintain an active
account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Unless otherwi se specified el sewhere in the contract, all data itens you are required to provide under this contract nust be
subnmitted electronically. Please go to the follow ng webpage for detailed information about submtting your offer electronically:
http://contracting.tacomarny. ml/ebidnotice. htm

(f) Additional information can be obtained by sending a nessage to: acqcenweb@acomarny.ml| or by calling (586) 574-7059.

[End of O ause]
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H 19 52. 246- 4026 LOCAL ADDRESSES FOR DD FORM 250 AND WAWF RECEI VI NG REPORTS SEP/ 2006
(TACOM

(a) The Contractor may use either the Material |nspection and Receiving Report (DD 250) or Wde Area Wrkflow (WAWF) to process
receiving reports for inspection, acceptance, and payment. Use only one nethod per contract; not both.

(b) If you are using the Material |nspection and Receiving Report (DD 250), use one of the followi ng nmethods to send each DD 250
pertaining to this contract to us:

(1) Qur first preference is for you to use electronic mail (e-nmil), using the follow ng e-nuil address: DD250@acom armny. mil
(2) Qur second preference is for you to use data facsimle (datafax) transm ssion, using this fax nunber:
(586) 574-7788 and use "DD250 mail box" in the "to:" block of your fax cover or header sheet.
In either method, do not m x DD250s from nore than one contract in a single transmssion. That is, you may submt nultiple DD250s in a
single transm ssion, but they nust all be against the same contract. These copies neet the requirenments for the Purchasing O fice copy
and the Arny Inventory Control Manager copy listed in tables 1 and 2 of DFARS Appendi x F. The DD250 form may be found, in three
different formats, on the Wrld Wde Web at http://www dtic.m|/whs/directives/infongt/forns/form nfo/form nfopage2126. ht ni
(c) If you are using Wde Area Wrkflow (WAWF) instead of DD 250s, we may require copies of the WAWF Recei ving Report, Bills of

Ladi ng, or other docunentation to resol ve delinquencies, paynent issues, or other administrative issues. |f this documentation is
requested, use the sanme enmil address or fax number shown in paragraph (b) above to submit the information. No copies of the WAWF

Recei ving Report are required unless specifically requested by the PCO buyer, or other appropriate governnent official.

[End of O ause]

SPECI AL CONTRACT REQUI REMENTS
H 20 RESERVED
H 21 AUTHORI ZED DEVI ATI ONS | N CLAUSES

H21.1 The use in this contract of any Federal Acquisition Regulations (48 CFR Chapter |) clause with an authorized deviation is
indicated by the addition of (DEVIATION) after the date of the clause.

H21.2 The use in this contract of any DOD Federal Acquisition Regulations (48 CFR 2) clause with an authorized deviation is indicated
by the addition of (DEVIATION) after the name of the clause.

H- 22 NOTI FI CATI ON OF | NCONSI STENCI ES

Shoul d the contractor discover or suspect any inconsistencies anong the provisions, requirenents, specifications, or docunents of this
contract, the Contractor shall immediately notify the Procuring Contracting Officer (PCO in witing.

H-23 ESSENTI ALI TY AND MATERI ALI TY OF DELI VERY SCHEDULE

For purpose of the paynent clause of this contract, it is agreed and understood that the unit delivery schedule and the data delivery
schedul e are a nmaterial requirement of this contract. The Governnent nmay reduce or suspend paynents in the event the contractor becones
delinquent in deliveries or where it is evident that delivery will not be tinmely because of contractor failure to make progress.

H-24 DATA RESPONSI BI LI TY

Recogni zing that a visual review by the Governnent of data delivered or released under this contract nay be insufficient to prove out
their adequacy or intended use, the Contractor shall certify prior to contract conpletion, that to the best of its know edge and belief
all such data are conplete and conformto the data requirements of this contract. Failure of related data made under the terms of this
contract to neet the requirenments thereof shall be cause for rejection as unacceptable. Prior to final acceptance of related data by the
Governnment, the Contractor shall submit evidence that the data rejected as unacceptabl e have been corrected. Notw thstandi ng such final
acceptance, the Governnment may require the Contractor to remedy by correction or replacenent, as directed by the Procuring Contracting
Oficer (PCO, data deficiencies (a) at any time during the performance of this contract, and (b) for a period of eight years
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thereafter, in accordance with the Special Provision of the contract entitled "Warranty of Data".
H 25 | MPACT OF DATA DELI VERI ES ON HARDWARE

H25.1 In the event that the schedul ed data requirenents identified under the contract are not delivered in the quantities and within
the timeframes specified or if the data fails to nmeet the requirenents cited in the contract, the Governnment shall have the right to
refuse to inspect and accept any MWV at no cost to the Government until the deficient delivery of said data requirenments has been
corrected by the Contractor and approved by the Governnent.

H25.2 In addition, the Governnent reserves the right to unilaterally extend the delivery schedule of the MWV at no cost to the
Governnment by a period of time equal to the delay in delivery of acceptable contract data requirenments, and shall further have the right
to refuse to inspect and accept MWV units in advance of the extended delivery schedul e.

H25.3 If the Contractor is receiving progress paynents fromthe Governnent, the Governnent shall have the right to suspend the progress
paynments until such time that the Contractor proves to the satisfaction of the Governnent that its plan of corrective action to renedy
the deficiencies and to neet a revised delivery schedule is achievable and therefore acceptable. If the Contractor cannot prove to the
satisfaction of the Governnent that its plan of corrective action and revised delivery schedul e are achi evable, the progress paynents
shal | remain suspended until the contract data requirements in question are delivered and accepted by the Governnent.

H 25.4 The Contractor shall have the full responsibility for naintenance and storage of all MWV at no cost to the Governnent should the
Procuring Contracting Oficer invoke this clause.

H 26 REPRESENTATI ON, CERTI FI CATI ONS, AND OTHER STATEMENT OF OFFEROR

The Section K entitled "Representations, Certifications, and Gther Statement of Oferor"” submtted by the Contractor in response to this
procurenent, is hereby incorporated into this contract by reference. A copy of this document (Section K) is in the possession of both
parties to the contract.

H 27 Ordering Year
For purpose of defining ordering year the first ordering year begins with the date of award of this contract. The remaining ordering
years and the option years comrence on the anniversary date of the initial contract award.

H 28 Contractor Responsibility for AR 700-142 Material Rel ease Support.

H 28.1 The Contractor understands that TACOM nust neet the requirenents of AR 700-142 and obtain formal Material Release prior to
introducing a new itemfor use by active Arny units, and that the end itemrequired hereunder qualifies as a newitem |In addition to
the actual test items provided by the contractor to denpnstrate operational perfornmance, there are significant information requirenents
as called out in this contract that are needed to support AR 700-142 Material Release. The Contractor understands the relationship
between the information requirenents of the contract and the requirenents for material release. A significant, critical part of the
support of the material release is based on the data and information provided under this contract.

H 28.2 The Contractor understands he plays a crucial role in successful nmaterial release by providing accurate and tinmely data and
information allowing TACOMto prepare a material release package that will satisfy the detailed requirenents of AR 700-142. The
Contractor agrees that the Government has allowed sufficient time in the contract delivery schedule for the preparation and acceptance
of the data and docunents required to obtain a full material release prior to fielding the equipnent.

H 28.3 The Contractor agrees and understands that his failure to deliver accurate data as required by the contract in accordance with
the contract schedul e causes the Arny significant harm both operationally and financially. Failure to provide the needed capability
danages the Arny's ability to performits mssion, and causes financial |oss because of disrupted training schedul es and storage costs
due to inability to field.

H 28.4 The Contractor is hereby advised that failure to deliver accurate data as required by the contract in accordance with the
contract schedule that is necessary for the material rel ease process may be cause for the Government to invoke the rights and renedi es
in above paragraph H. 25 | npact of Data Deliverables on Hardware, including refusal of acceptance of hardware end itens required by this
contract. The Government will assume no liability for any costs associated with such refusal. Acceptance of hardware end itens may not
proceed until the contractor conplies with all data requirenments under the contract necessary to conplete a full AR 700-142 Materi al

Rel ease. Furthernore, any contractually authorized or other delay in delivery of data and information will be acconpanied by a
correspondi ng del ay, at the Government's option, in delivery of hardware items, such that the interval between the delivery of data and
information and the hardware end itemis maintained as originally witten.

H 29 CONTRACT DATA REQUI REMENTS LI ST

H 29.1 The Contractor shall produce and deliver the corresponding data requirenents as set forth in Section J on the Contract Data
Requi renents Lists (CDRL) DD Form 1423 of this contract.
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H 30 GOVERNMENT PROPERTY, MATERI AL and EQUI PMENT

H 30.1 To assist the contractor in perfornmance of the contract, the Government shall provide the followi ng property or naterial or
equi pment. The Government reserves the right to bulk deliver any item The Government will deliver all government items in sufficient
time to ensure that the delivery schedul es established under this contract are not adversely inpacted.

SI NCGARS Radi 0 Set, AN VRC-88A (w RT1523 C/'U) w Antenna Vehi cul ar AS- 3684/ VRC
FBCB2 with BFT

CREW2 / ECM/ DUKE

VI C- 03

Current Arnmy TMDE ( SPORT or MsSD)

Renot e Weapons Station

H 31 GOVERNMENT RI GHT TO FURNI SH PROPERTY, MATERI AL and/or EQUI PMENT

(a) The Governnent shall furnish in a tinmely manner the itenms listed in Paragraph H 30.1 of the contract to support the
MWPV(s). In addition to the item(s) listed in the paragraph the Governnent reserves the right to furnish to the Contractor other itens
or to increase the quantities specified in Paragraph H 30.1.

(b) If the Government exercises it right to furnish additional items or increase the quantity specified in Paragraph H 30.1 the
Contractor shall pronptly take such action as the Contracting Officer may direct with respect to such additional property, material, or
equi pmrent. In the event the Government exercises it right under this paragraph, the parties will agree to equitably adjust the contract
price and/or delivery schedule or performance dates in accordance with the procedures provided for in the "Changes" clause of this
contract. The Contractor shall submit either a proposal for equitable adjustment or rationale for no equitable adjustment within thirty
(30) days following the Contracting Officer's notice of change. Failure to agree to an equitable adjustment shall be a dispute
concerning a question of fact w thin the nmeaning of the "Disputes" clause of this contract.

(c) Al items furnished pursuant to this paragraph shall be subject to the provision of the "Government Property" clause(s) of
the contract.

H 32 Requirenent For Warranty

The contractor shall provide its standard commercial warranty with all applicable pass through warranties. The warranty will be
incorporated in the contract at Attachnment X See Warranty TB-Attachnment X

H 33 Options for Three additional years of Performance (CLINs 6001AA- 8001AN)

The CGovernnent may add ordering periods beyond the five year period, in one year increnents. Upon exercise of each option, the
contractor shall provide an additional quantity of vehicles, Vehicle Hand-off, Basic Issue Items (BIIl), Initial Service Package (ISP),
Aut hori zed Stock List (ASL), Prescribed Load List (PLL), NET Operator Training, NET Maintainer Training, Contractor Technical Assistance-
CONUS, Contractor Technical Assistance - OCONUS, and Contractor Technical Assistance-OCONUS Contingency at the firmfixed prices set
forth in Section B. The contractor shall continue, whether the Governnent issues orders in any particular ordering period or not. Lack
of orders in any option year does not elimnate the Government's right to exercise any subsequent option. The total ordering period
duration of this contract including exercise of any options under this clause, shall not exceed ei ght years.

H- 34 | NTERNET PROTOCOL VERSION 6 (| PV6)

The Contractor warrants that each itemdelivered under this contract shall be able to accurately transnmit, receive, process, and
function correctly using the Internet Protocol Version 6 (IPv6). Specifically, the Contractor warrants that: 1) each itemdelivered
conplies with the current Joint Technical Architecture (JTA) devel oped | Pv6 standards profile; 2) each itemdelivered maintains
interoperability with IPv4 (specifically, is able to operate on/coexist on a network supporting |Pv4 only, IPv6 only, or a hybrid of
I Pv4 and |1 Pv6) and 3) each itemdelivered is supported by the Contractors |Pv6 technical support. Additionally, as |IPv6 evol ves, the
Contractor conmits to upgrading or or providing an appropriate mgration path for each itemdelivered. |If the contract requires that
specific listed products nmust performas a system then the above warranty shall apply to those listed products as a system The
duration of this warranty and the renmedi es available to the Governnment for breach of any general warranty provisions of this contract,
provi ded that notw thstanding any provision to the contrary in such warranty provision(s), the renedies available to the Governnent
under this warranty shall include repair or replacenment of any product whose non-conpliance is discovered and nake known to the
Contractor in witing within one year after acceptance. Nothing in this warranty shall be construed to limt any rights or renmedies the
Gover nment may ot herwi se have under this contract with respect to defects other than |Pv6 performance.

H 35 LOWRATE | NI TI AL PRODUCTI ON
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In accordance with FAR 52.209-4, First Article Approval --Governnent Testing [Alternate | (JAN 1997) and Alternate |l (SEP 1989)], the
Contractor will be authorized to begin producing Low Rate Initial Production (LRIP) quantities upon issuance of a delivery order at the
time of the basic contract award. However, the contractor is authorized to build only the quantity of vehicles on order. The
Government may place orders for additional LRIP quantity vehicles upon successful conpletion of Test & Evaluation or sooner as
applicable and directed by the PCO. Al LRIP units produced prior to Materiel Release shall be stored in a secure area at no additional
cost to the Governnent.

H-36 ZONES FOR VEHI CLE HAND- OFF, OPERATOR TRAI NI NG MAI NTAI NER TRAI NI NG, VEHI CLES, ASL AND PLL

(a) The followi ng four (4) zones are established for pricing Vehicle Hand-Of (Cins 1001AB-8001AB), Operator Training (Cins 1001AH
8001AH), and Maintainer Training (Cins 1001AJ- 8001AJ).

Zone 1: Connecticut, Delaware, Florida, Ceorgia, |Indiana, Kentucky, Mine, Mryland, Mssachusetts, M chigan, New Hanpshire, New Jersey,
New York, North Carolina, Ohio, Pennsylvania, Rhode I|sland, South Carolina, Vernont, Virginia, Washington, D.C. and West Virginia

Zone 2: Al abama, Arkansas, Illnois, |owa, Kansas, Louisiana, Mnnesota, Mssissippi, Mssouri, Nebraska, North Dakota, Cklahoma, South
Dakota, Tennessee, Texas, and W sconsin

Zone 3: Arizona, California, Colorado, |daho, Mntana, Nevada, New Mexico, Oregon, Utah, Washinton and Wom ng
Zone 4: OCONUS

(b) Zones 1-3 shall be used for proposal preparation as stated in M 11.2.

*** END OF NARRATI VE H 0001 ***
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SECTI ON |

CONTRACT CLAUSES

Thi s contract

Upon request,
electronically at this address:

-1
-2
1-3
1-4
-5
1-6

-7
1-8
1-9
1-10
1-11
1-12

1-13
1-14
1-15
1-16
1-17
1-18
1-19
1-20
1-21
1-22
1-23
1-24
1-25
1-26
1-27
1-28

1-29
1-30

1-31
1-32
1-33
I-34
1-35
1-36
1-37
1-38
1-39
I-40
1-41
1-42
1-43
I-44
I-45
I-46
|-47
I-48

1-49
1-50

i ncorporates one or nore clauses by reference, with the same force and effect as if they were given in full
the Contracting Officer will make their full text available. Also, the full text of a clause nay be accessed

http://farsite. hill.af.ml/

[End of d ause]

Regulatory CGte Title Dat e
52.202-1 DEFI NI TI ONS JUL/ 2004
52.203-3 GRATUI TI ES APR/ 1984
52.203-5 COVENANT AGAI NST CONTI NGENT FEES APR/ 1984
52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE GOVERNVENT SEP/ 2006
52.203-7 ANTI - KI CKBACK PROCEDURES JUL/ 1995
52.203-8 CANCELLATI ON, RESCI SSI ON AND RECOVERY OF FUNDS FOR | LLEGAL OR JAN 1997
| MPROPER ACTI VI TY
52.203- 10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR | MPROPER ACTI VI TY JAN 1997
52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N FEDERAL TRANSACTI ONS SEP/ 2005
52.204-2 SECURI TY REQUI REMENTS AUG 1996
52.204-4 PRI NTI NG/ COPYI NG DOUBLE- SI DED ON RECYCLED PAPER AUG 2000
52.208-9 CONTRACTOR USE OF MANDATORY SOURCES OF SUPPLY OR SERVI CES JUL/ 2004
52.209-6 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN SUBCONTRACTI NG W TH SEP/ 2006
CONTRACTORS DEBARRED, SUSPENDED, OR PROPCSED FOR DEBARMENT
52.211-5 MATERI AL REQUI REMENTS AUGE 2000
52.211-15 DEFENSE PRI ORI TY AND ALLOCATI ON REQUI REMENTS SEP/ 1990
52.215-2 AUDI T AND RECORDS - NEGOTI ATI ONS JUN 1999
52.215-8 ORDER OF PRECEDENCE- - UNI FORM CONTRACT FORVAT OCT/ 1997
52.215-11 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI Cl NG DATA- - MODI FI CATI ONS OCT/ 1997
52.215-13 SUBCONTRACTOR COST OR PRI ClI NG DATA -- MODI FI CATI ONS OCT/ 1997
52.215-14 INTEGRITY OF UNIT PRI CES (ALTERNATE |, (OCT 1997)) OCT/ 1997
52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS MAY/ 2004
52.219-9 SVALL BUSI NESS SUBCONTRACTI NG PLAN SEP/ 2006
52.219-16 LI QUI DATED DAVAGES - SUBCONTRACTI NG PLAN JAN 1999
52.222-1 NOTI CE TO THE GOVERNMENT OF LABOR DI SPUTES FEB/ 1997
52.222-19 CHI LD LABOR- - COOPERATI ON W TH AUTHORI TI ES AND REMEDI ES JAN 2006
52.222-20 WALSH- HEALEY PUBLI C CONTRACTS ACT DEC/ 1996
52.222-21 PRCHI Bl TI ON OF SEGREGATED FACI LI Tl ES FEB/ 1999
52.222- 26 EQUAL OPPORTUNI TY APR/ 2002
52.222-35 EQUAL OPPORTUNI TY FOR SPECI AL DI SABLED VETERANS, VETERANS OF THE SEP/ 2006
VI ETNAM ERA, AND OTHER ELI @ BLE VETERANS
52.222- 36 AFFI RVATI VE ACTI ON FOR WORKERS W TH DI SABI LI TI ES JUN 1998
52.222- 37 EMPLOYMENT REPORTS ON SPECI AL DI SABLED VETERANS, VETERANS OF THE SEP/ 2006
VI ETNAM ERA, AND OTHER ELI G BLE VETERANS
52.222-50 COMBATI NG TRAFFI CI NG | N PERSONS APR/ 2006
52.223-3 HAZARDOUS MATERI AL | DENTI FI CATI ON AND MATERI AL SAFETY DATA JAN 1997
52.223-6 DRUG FREE WORKPLACE MAY/ 2001
52.225-8 DUTY- FREE ENTRY FEB/ 2000
52.225-13 RESTRI CTI ONS ON CERTAI N FORElI GN PURCHASES FEB/ 2006
52.227-1 AUTHORI ZATI ON AND CONSENT JUL/ 1995
52.227-2 NOTI CE AND ASSI STANCE REGARDI NG PATENT AND COPYRI GHT | NFRI NGEMENT AUG 1996
52.227-3 PATENT | NDEMNI TY APR/ 1984
52.228-3 WORKERS' COMPENSATI ON | NSURANCE ( DEFENSE BASE ACT) APR/ 1984
52.228-4 WORKERS' COVPENSATI ON AND WAR- HAZARD | NSURANCE OVERSEAS APR/ 1984
52.229-3 FEDERAL, STATE, AND LOCAL TAXES APR/ 2003
52.230-2 COST ACCOUNTI NG STANDARDS APR/ 1998
52.230-6 ADM NI STRATI ON OF COST ACCOUNTI NG STANDARDS APR/ 2005
52.232-1 PAYMENTS APR/ 1984
52.232-8 DI SCOUNTS FOR PROVPT PAYMENT FEB/ 2002
52.232-9 LI M TATI ON ON W THHOLDI NG OF PAYMENTS APR/ 1984
52.232-11 EXTRAS APR/ 1984
52.232-16 PROGRESS PAYMENTS (Alternate | dated March 2000) (This clause only APR/ 2003
applies to small businesses.)
52.232-17 | NTEREST JUN 1996
52.232-25 PROVPT PAYMENT OCT/ 2003

text.
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Regul atory Cite Title Dat e
1-51 52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - CENTRAL CONTRACTOR REG STRATI ON OCT/ 2003
1-52 52.232-23 (ALT  ASSI GNMENT OF CLAIMS (Alternate | version dated April 1984) JAN 1986
1
1-53 52.233-1 DI SPUTES JUL/ 2002
|-54 52.233-3 PROTEST AFTER AWARD AUG 1996
1-55 52.233-4 APPLI CABLE LAW FOR BREACH OF CONTRACT CLAIM OCT/ 2004
|-56 52.242-13 BANKRUPTCY JUL/ 1995
|-57 52.243-1 CHANGES- - FI XED- PRI CE AUG 1987
1-58 52.243-7 NOTI FI CATI ON OF CHANGES APR/ 1984
1-59 52.244-2 SUBCONTRACTS AUG 1998
1-60 52.244-5 COWPETI TI ON | N SUBCONTRACTI NG DEC/ 1996
1-61 52.244-6 SUBCONTRACTS FOR COMMERCI AL | TEMS SEP/ 2006
1-62 52.245-2 GOVERNMVENT PROPERTY ( FI XED- PRI CE CONTRACTS) (Alternate | dated April MAY/ 2004
1984)
1-63 52.245-4 GOVERNVENT- FURNI SHED PROPERTY ( SHORT FORM JUN/ 2003
|-64 52.245-9 USE AND CHARGES AUGE 2005
| -65 52. 246- 24 LI M TATI ON OF LI ABI LI TY--H G+ VALUE | TEMS FEB/ 1997
|1-66 52.246- 25 LI M TATI ON OF LI ABI LI TY- - SERVI CES FEB/ 1997
1-67 52.247-1 COMVERCI AL BI LL OF LADI NG NOTATI ONS FEB/ 2006
1-68 52.247-63 PREFERENCE FOR U. S. - FLAG Al R CARRI ERS JUN 2003
1-69 52.247- 68 REPORT OF SHI PMENT ( REPSHI P) FEB/ 2006
1-70 52.248-1 VALUE ENG NEERI NG FEB/ 2000
1-71 52.249-2 TERM NATI ON FOR CONVENI ENCE OF THE GOVERNMENT ( FI XED- PRI CE) MAY/ 2004
1-72 52.249-8 DEFAULT ( FI XED- PRI CE SUPPLY AND SERVI CE) APR/ 1984
1-73 52.253-1 COVPUTER GENERATED FORMS JAN 1991
1-74 252.203- 7001 PRCHI Bl TI ON ON PERSONS CONVI CTED OF FRAUD OR OTHER DEFENSE CONTRACT- DEC/ 2004
RELATED FELONI ES
1-75 252.204- 7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT APR/ 1992
1-76 252.204- 7005 ORAL ATTESTATI ON OF SECURI TY RESPONSI BI LI TI ES NOV/ 2001
1-77 252.209- 7004 SUBCONTRACTI NG W TH FI RMS THAT ARE OANED OR CONTROLLED BY THE MAR/ 1998
GOVERNMVENT OF A TERRORI ST COUNTRY per DoD interimrule, Federal
Regi ster 27 Mar 98
1-78 252.211- 7005 SUBSTI TUTI ONS FOR M LI TARY OR FEDERAL SPECI FI CATI ONS AND STANDARDS NOvV/ 2005
1-79 252. 215- 7000 PRI CI NG ADJUSTMENTS DEC/ 1991
1-80 252.219-7003 SMALL, SMALL DI SADVANTAGED AND WOVEN- OANED SMALL BUSI NESS APR/ 1996
SUBCONTRACTI NG PLAN (DCD CONTRACTS)
1-81 252.223-7004 DRUG- FREE WORK FORCE SEP/ 1988
1-82 252.225-7012 PREFERENCE FOR CERTAI N DOVESTI C COWODI Tl ES JUN 2004
1-83 252.225-7014 PREFERENCE FOR DOMESTI C SPECI ALTY METALS (Alternate | dated April JUN/ 2005
2003)
|-84 252.225-7015 RESTRI CTI ON ON ACQUI SI TI ON OF HAND OR MEASURI NG TOOLS JUN 2005
1-85 252.225-7016 RESTRI CTI ON ON ACQUI SI TI ON OF BALL AND ROLLER BEARI NGS MAR/ 2006
| -86 252.225-7031 SECONDARY ARAB BOYCOTT OF | SRAEL JUN 2005
1-87 252.225-7041 CORRESPONDENCE | N ENGLI SH JUN 1997
|1-88 252.225-7042 AUTHORI ZATI ON TO PERFORM APR/ 2003
1-89 252.227-7013 RI GHTS | N TECHNI CAL DATA -- NONCOMVERCI AL | TEMS NOV/ 1995
1-90 252.227-7016 RIGHTS I N Bl D OR PROPCSAL | NFORNMATI ON JUN 1995
1-91 252.227-7020 RI GHTS I N SPECI AL WORKS JUN 1995
1-92 252.227-7030 TECHNI CAL DATA- - W THHOLDI NG OF PAYMENT MAR/ 2000
1-93 252.227-7037 VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA SEP/ 1999
1-94 252.232-7004 DOD PROGRESS PAYMENT RATES OCT/ 2001
1-95 252.232-7010 LEVI ES ON CONTRACT PAYMENTS SEP/ 2005
1-96 252.242-7003 APPLI CATI ON FOR U. S. GOVERNMENT SHI PPI NG DOCUMENTATI ON/ | NSTRUCTI ONS DEC/ 1991
1-97 252.243-7001 PRI CI NG OF CONTRACT MODI FI CATI ONS DEC/ 1991
1-98 252. 243-7002 REQUESTS FOR EQUI TABLE ADJUSTMENT MAR/ 1998
1-99 252. 244-7000 SUBCONTRACTS FOR COMMVERCI AL | TEMS AND COMMVERCI AL COVPONENTS ( DoD NOV/ 2005
CONTRACTS)
1-100 252. 245-7001 REPORTS OF GOVERNMENT PROPERTY MAY/ 1994
1-101 252.247-7023 TRANSPORTATI ON OF SUPPLI ES BY SEA MAY/ 2002
1-102 52.216-18 CORDERI NG OCT/ 1995
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Name of Offeror or Contractor:

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders
by the individuals or activities designated in the Schedule. Such orders may be issued fromthe Date of Contract Award through eight
years, six nmonths (inclusive of options.

(b) Al delivery orders are subject to the terms and conditions of this contract. |In the event of conflict between a delivery
order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered issued when the Governnment deposits the order in the mail. Oders my
be issued orally, by facsimle, or by electronic comrerce nethods only if authorized in the Schedule.

[End of C ause]

1-103 52.216-19 ORDER LI M TATI ONS OCT/ 1995

(a) Mnimumorder. Wen the Governnent requires supplies or services covered by this contract in an anount of |ess than one, the
Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximumorder. The Contractor is not obligated to honor--

(1) Any order for a single itemin excess of 264 per year for the first and second year of the contract;
Any order for a single itemin excess of 420 per year for the third-fifth year of the contract;
Any order for a single itemin excess of 420 per year for option years six-eight

(2) Any order for a conbination of items in excess of 264 per year for the first and second year of the contract;
Any order for a conbination of itens in excess of 420 per year for the third-fifth year of the contract;
Any order for a conbination of itens in excess of 420 per year for option years six-eight

3-; or

(3) A series of orders fromthe same ordering office within 30 days that together call for quantities exceeding the
limtation in subparagraph (1) or (2) of this section.

(c) If thisis a requirenents contract (i.e., includes the REQU REMENTS cl ause at subsection 52.216-21 of the Federal Acquisition
Regul ation (FAR)), the Governnent is not required to order a part of any one requirenent fromthe Contractor if that requirement exceeds
the maxi mumorder limtations in paragraph (b) of this section.

(d) Notwithstandi ng paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maxi num order
limtations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after issuance, with
witten notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this notice,
the Governnment may acquire the supplies or services from another source.

[End of d ause]

1-104 52.216- 22 I NDEFI NI TE QUANTI TY OCT/ 1995

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the
Schedul e. The quantities of supplies and services specified in the Schedule are estinmates only and are not purchased by this contract.

(b) Delivery or performance shall be nmade only as authorized by orders issued in accordance with the ORDERI NG cl ause. The
Contractor shall furnish to the Governnent, when and if ordered, the supplies or services specified in the Schedule up to and including
the quantity designated in the Schedule as the maxi num The CGovernnent shall order at |east the quantity of supplies or services
designated in the Schedule as the mni num

(c) Except for any limtations on quantities in the ORDER LI M TATIONS cl ause or in the Schedule, there is no linmt on the nunber
of orders that may be issued. The Governnment may issue orders requiring delivery to nultiple destinations or performance at multiple
| ocati ons.

(d) Any order issued during the effective period of this contract and not conpleted by the Contractor within that period shall be
conpl eted by the Contractor within the time specified in the order. The contract shall govern the Contractor's and CGovernnent's rights
and obligations with respect to that order to the same extent as if the order were conpleted during the contract's effective period;
provided, that the Contractor shall not be required to make any deliveries under this contract after eight years and six nonths after
award (inclusive of options).
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[End of d ause]

1-105 52.223-7 NOTI CE OF RADI OACTI VE MATERI ALS JAN 1997

(a) The Contractor shall notify the Contracting O ficer or designee, in witing 60 days prior to the delivery of, or prior to
conpl etion of any servicing required by this contract of, itens containing either (1) radioactive naterial requiring specific licensing
under the regulations issued pursuant to the Atom c Energy Act of 1954, as anended, as set forth in Title 10 of the Code of Federal
Regul ations, in effect on the date of this contract, or (2) other radioactive material not requiring specific |licensing in which the
specific activity is greater than 0.002 microcuries per gramor the activity per itemequals or exceeds 0.01 microcuries. Such notice
shall specify the part or parts of the itenms which contain radioactive materials, a description of the naterials, the nane and activity
of the isotope, the manufacturer of the materials, and any other information known to the Contractor which will put users of the itens
on notice as to the hazards involved (OMB No. 9000-0107).

(b) If there has been no change affecting the quantity of activity, or the characteristics and conposition of the radioactive
material fromdeliveries under this contract or prior contracts the Contractor may request that the Contracting Officer or designee
wai ve the notice requirenent in paragraph (a) of this clause. Any such request shall-

(1) Be submitted in witing;
(2) State that the quantity of activity, characteristics, and conposition of the radioactive material have not changed; and

(3) Cite the contract nunmber on which the prior notification was subnmtted and the contracting office to which it was
submitted.

(c) Al items, parts, or subassenblies which contain radioactive materials in which the specific activity is greater than 0.002
mcrocuries per gramor activity per itemequals or exceeds 0.01 microcuries, and all containers in which such itens, parts or
subassenblies are delivered to the Government shall be clearly narked and | abel ed as required by the latest revision of ML-STD 129 in
effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive nmaterials neeting the
criteria in paragraph (a) of this clause.

[End of d ause]

1-106 252.227-7030 TECHNI CAL DATA -- W THHOLDI NG OF PAYMENT (ALT 1) MAR/ 2000

(a) If technical data specified to be delivered under this contract is not delivered within the tinme specified by this contract or
is deficient upon delivery (including having restrictive markings not identified in the list described in the clause at 252.227-
7013(e)(2) or 252.227-7018(e)(2) of this contract), the Contracting Oficer may until such data is accepted by the Governnment, w thhold
paynment to the Contractor of 10% of the total contract price or ambunt unless a | esser withholding is specified in the contract.
Paynents shall not be withheld nor any other action taken pursuant to this paragraph when the Contractor's failure to nmake tinely
delivery or to deliver such data w thout deficiencies arises out of causes beyond the control and without the fault or negligence of the
Contractor.

(b) The withhol ding of any ambunt or subsequent paynment to the Contractor shall not be construed as a waiver of any rights
accruing to the Government under this contract.

[End of O ause]

I-107 52. 217- 4009 OPTI ON TO EXTEND THE TERM OF THE CONTRACT JUN 2005
(TACOM

(a) The Government may extend the termof this contract by witten notice to the Contractor within 120 days after the end of the
| ast ordering year.

(b) The total duration of this contract, including the exercise of any options under this clause, shall not exceed eight years and
six months (inclusive of options).

[End of O ause]

1-108 52.204-7 CENTRAL CONTRACTOR REGQ STRATI ON JUL/ 2006
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(a) Definitions. As used in this clause--

"Central Contractor Registration (CCR) database" nmeans the prinmary Governnment repository for contractor information required
for the conduct of business with the Government.

"Comrerci al and CGovernment Entity (CAGE) code" neans-
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a comercial or Government entity; or

(2) A code assigned by a nmenber of the North Atlantic Treaty Organization that DLIS records and maintains in the CAGE master
file. This type of code is known as an "NCAGE code."

"Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&) to identify
uni que business entities.

"Data Universal Numbering System +4 (DUNS+4) nunber" means the DUNS nunber assigned by D& plus a 4-character suffix that may
be assigned by a business concern. (D& has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the
di scretion of the business concern to establish additional CCR records for identifying alternative El ectronic Funds Transfer (EFT)
accounts (see Subpart 32.11 of the Federal Acquisition Regulation) for the same parent concern.

"Regi stered in the CCR database" neans that-

(1) The Contractor has entered all mandatory information, including the DUNS nunber or the DUNS+4 nunber, into the CCR
dat abase;

(2) The Governnent has validated all nandatory data fields, to include validation of the Taxpayer Identification Nunber (TIN)
with the Internal Revenue Service (IRS), and has marked the record "“Active''. The Contractor will be required to provide consent for
TIN validation to the Government as a part of the CCR registration process.

(b)
(1) By submission of an offer, the offeror acknow edges the requirenent that a prospective awardee shall be registered in the
CCR dat abase prior to award, during performance, and through final payment of any contract, basic agreenent, basic ordering agreenent,
or bl anket purchasing agreenment resulting fromthis solicitation.
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation DUNS or
DUNS+4 fol |l owed by the DUNS or DUNS+4 nunber that identifies the offerors nane and address exactly as stated in the offer. The DUNS
nunber will be used by the Contracting Officer to verify that the offeror is registered in the CCR database.
(c) If the offeror does not have a DUNS nunber, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS nunber

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://ww. dnb. conl ; or

(ii) If located outside the United States, by contacting the |ocal Dun and Bradstreet office.
(2) The offeror should be prepared to provide the follow ng information:

(i) Conpany |egal business nane.

(ii) Tradestyle, doing business, or other name by which your entity is conmonly recognized.

(iii) Conpany physical street address, city, state and Zi p Code.

(iv) Conpany nuiling address, city, state and Zip Code (if separate from physical).

(v) Conpany tel ephone nunber.

(vi) Date the conpany was started.

(vii) Nunber of enployees at your |ocation.
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(viii) Chief executive officer/key manager.
(ix) Line of business (industry).
(x) Conpany Headquarters name and address (reporting relationship within your entity).

(d) If the Oferor does not becone registered in the CCR database in the time prescribed by the Contracting O ficer, the
Contracting Officer will proceed to award to the next otherw se successful registered Oferor.

(e) Processing time, which nornally takes 48 hours, should be taken into consideration when registering. Offerors who are not
regi stered should consider applying for registration imediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and conpl eteness of the data within the CCR database, and for any liability
resulting fromthe Governments reliance on inaccurate or inconplete data. To remain registered in the CCR database after the initial
registration, the Contractor is required to review and update on an annual basis fromthe date of initial registration or subsequent
updates its information in the CCR database to ensure it is current, accurate and conplete. Updating information in the CCR does not
alter the terms and conditions of this contract and is not a substitute for a properly executed contractual docunent.

(1)

(i) If a Contractor has legally changed its business nane, doing business as nane, or division nane (whichever is shown
on the contract), or has transferred the assets used in perfornming the contract, but has not conpleted the necessary requirenments
regardi ng novation and change-of - nanme agreenents in Subpart 42.12, the Contractor shall provide the responsible Contracting Oficer a
m ni mum of one business days witten notification of its intention to:

(A) Change the nanme in the CCR database;
(B) Conply with the requirements of Subpart 42.12 of the FAR

(C Agree in witing to the tineline and procedures specified by the responsible Contracting Oficer.
The Contractor nust provide with the notification sufficient docunentation to support the legally
changed nane.

(ii) If the Contractor fails to conmply with the requirenents of paragraph (g)(1)(i) of this clause, or fails to perform
the agreenment at paragraph (g)(1)(i)(C of this clause, and, in the absence of a properly executed novation or change-of - nanme agreenent,
the CCR information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be
incorrect information within the nmeaning of the Suspension of Payment paragraph of the electronic funds transfer (EFT) clause of this
contract.

(2) The Contractor shall not change the name or address for EFT paynents or manual paynents, as appropriate, in the CCR record
to reflect an assignee for the purpose of assignnent of clains (see FAR Subpart 32.8, Assignnent of Cains). Assignees shall be
separately registered in the CCR database. Information provided to the Contractors CCR record that indicates paynents, including those
made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the neaning of
the Suspension of payment paragraph of the EFT clause of this contract.

(g) Oferors and Contractors may obtain information on registration and annual confirnmation requirements via the Internet at
http://ww. ccr. gov/ or by calling 1-888-227-2423, or 269-961-5757.

[End of O ause]

1-109 52.222-39 NOTI FI CATI ON OF EMPLOYEE RI GHTS CONCERNI NG PAYMENT OF UNI ON DUES OR DEC/ 2004
FEES

(a) Definition. As used in this clause--

United States neans the 50 States, the District of Colunbia, Puerto Rico, the Northern Mariana |Islands, Anmerican Sanpa, Guam the
U S. Virgin Islands, and Wake I|sl and.

(b) Except as provided in paragraph (e) of this clause, during the termof this contract, the Contractor shall post a notice, in
the formof a poster, inform ng enployees of their rights concerning union nmenbership and payment of union dues and fees, in conspicuous
places in and about all its plants and offices, including all places where notices to enployees are custonmarily posted. The notice shall
include the follow ng information (except that the infornmation pertaining to National Labor Relations Board shall not be included in
notices posted in the plants or offices of carriers subject to the Railway Labor Act, as anmended (45 U S. C. 151-188)).
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Notice to Enpl oyees

Under Federal |aw, enployees cannot be required to join a union or maintain nmenbership in a union in order to retain their
jobs. Under certain conditions, the |aw pernmts a union and an enployer to enter into a union-security agreenent requiring enployees to
pay uniform periodic dues and initiation fees. However, enployees who are not union nmenbers can object to the use of their paynents for
certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract admnistration,
and grievance adjustnent.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining,
contract adm nistration, or grievance adjustnment, you are entitled to an appropriate reduction in your paynment. |f you believe that you
have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract adm nistration,
or grievance adjustnent, you may be entitled to a refund and to an appropriate reduction in future paynents.

For further infornmation concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at
one of its Regional offices or at the followi ng address or toll free nunber:

Nati onal Labor Rel ations Board
Di vi sion of Information

1099 14th Street, N W

Washi ngt on, DC 20570
1-866-667-6572

1-866-316- 6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://ww.nlrb. gov .

(c) The Contractor shall conply with all provisions of Executive Order 13201 of February 17, 2001, and rel ated inplenenting
regul ations at 29 CFR part 470, and orders of the Secretary of Labor.

(d) I'n the event that the Contractor does not conply with any of the requirenments set forth in paragraphs (b), (c), or (g), the
Secretary may direct that this contract be cancelled, term nated, or suspended in whole or in part, and declare the Contractor
ineligible for further Government contracts in accordance with procedures at 29 CFR part 470, Subpart B--Conpliance Eval uations,

Conpl ai nt I nvestigations and Enforcenment Procedures. Such other sanctions or renedies nay be inposed as are provided by 29 CFR part 470,
whi ch inplenents Executive Order 13201, or as are otherw se provided by |aw.

(e) The requirement to post the enployee notice in paragraph (b) does not apply to--
(1) Contractors and subcontractors that enploy fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recogni zed by the Contractor or
certified as the exclusive bargaining representative of the Contractor's enployees;

(3) Contractor establishments or construction work sites located in a jurisdiction naned in the definition of the United
States in which the law of that jurisdiction forbids enforcement of union-security agreenents;

(4) Contractor facilities where upon the witten request of the Contractor, the Departnent of Labor Deputy Assistant Secretary
for Labor-Managenent Programs has wai ved the posting requirements with respect to any of the Contractor's facilities if the Deputy
Assistant Secretary finds that the Contractor has denobnstrated that--

(i) The facility is in all respects separate and distinct fromactivities of the Contractor related to the perfornmance of
a contract; and

(ii) Such a waiver will not interfere with or inpede the effectuation of the Executive order; or
(5) Work outside the United States that does not involve the recruitnent or enploynment of workers within the United States.

(f) The Departnment of Labor publishes the official enployee notice in tw variations; one for contractors covered by the Railway
Labor Act and a second for all other contractors. The Contractor shall--
(1) Ootain the required enployee notice poster fromthe Division of Interpretations and Standards, Ofice of Labor-Minagenent
Standards, U S. Departnent of Labor, 200 Constitution Avenue, NW Room N-5605, Washington, DC 20210, or fromany field office of the
Departnent's Office of Labor-Minagenent Standards or O fice of Federal Contract Conpliance Prograns;

(2) Downl oad a copy of the poster fromthe Ofice of Labor-Managenent Standards website at http://ww. ol ms. dol . gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.
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(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the sinplified
acqui sition threshold, entered into in connection with this contract, unless exenpted by the Department of Labor Deputy Assistant
Secretary for Labor-Managenent Prograns on account of special circunstances in the national interest under authority of 29 CFR 470.3(c).
For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any cal endar
year of the subcontract is expected to exceed the sinplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Conpliance
Eval uati ons, Conplaint Investigations and Enforcenent Procedures, the Secretary of Labor nay direct the Contractor to take such action
in the enforcenent of these regulations, including the inposition of sanctions for nonconpliance with respect to any such subcontract or
purchase order. |If the Contractor becones involved in litigation with a subcontractor or vendor, or is threatened with such invol venent,
as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such
litigation to protect the interests of the United States.

[End of O ause]

1-110 52.223-11 OZONE- DEPLETI NG SUBSTANCES MAY/ 2001

(a) Definition. Ozone-depleting substance, as used in this clause, nmeans any substance the Evironnmental Protection Agency
designates in 40 CFR part 82 as--

(1) Aass |, including, but not limted to, chlorofluorocarbons, halons, carbon tetrachloride, and nethyl chloroform or
(2) Aass Il, including but not limted to, hydrochl orofl uorocarbons.
(b) The Contractor shall |abel products which contain or are nmanufactured with ozone-depl eting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

WARNING  Contains (or manufactured with, if applicable) * , a substance(s)
whi ch harn(s) public health and environment by destroying ozone in the upper atnosphere.

*The Contractor shall insert the nanme of the substance(s).

[End of O ause]

1-111 52.252-6 AUTHORI ZED DEVI ATI ONS | N CLAUSES APR/ 1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized
deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR Suppl enent (DFARS) (48 CFR 2) clause with an authorized deviation is
indicated by the addition of (DEVIATION) after the name of the regulation.

[End of d ause]

1-112 252.223-7001 HAZARD WARNI NG LABELS DEC/ 1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material Identification and Material Safety Data
clause of this contract.

(b) The Contractor shall |abel the item package (unit container) of any hazardous material to be delivered under this contract in
accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires that the hazard warning | abel
conformto the requirements of the standard unless the material is otherw se subject to the labelling requirenments of one of the
follow ng statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;
(2) Federal Food, Drug and Cosnetics Act;
(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Al cohol Administration Act.
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(c) The Oferor shall list which hazardous material listed in the Hazardous Material Identification and Material Safety Data
clause of this contract will be labelled in accordance with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of
the Hazard Communication Standard. Any hazardous material not listed will be interpreted to nean that a | abel is required in accordance
with the Hazard Communi cati on Standard.

MATERIAL (If None, Insert None.) ACT

(d) The apparently successful O feror agrees to submt, before award, a copy of the hazard warning |abel for all hazardous
materials not listed in paragraph (c) of this clause. The Oferor shall submt the label with the Material Safety Data Sheet being
furni shed under the Hazardous Material ldentification and Material Safety Data clause of this contract.

(e) The Contractor shall also conply with M L-STD 129, Marking for Shipnment and Storage (including revisions adopted during the
termof this contract).

[End of O ause]

1-113 52. 204- 4009 MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONI C COVMUNI CATI ON MAR/ 2005
(TACOM

(a) Al references in the contract to the submi ssion of witten docunentation shall nean el ectronic subm ssion. Al electronic
submi ssions shall be in the formats and nedia described in the website:
http://contracting.tacomarny. ml/ebidnotice. htm

(b) This shall include all witten unclassified comrmunications between the Government and the Contractor except contract awards
and contract nodifications which shall be posted on the internet. Return receipt shall be used if a commercial application is avail able.
Classified information shall be handled in full accordance with the appropriate security requirenents.

(c) In order to be contractually binding, all Government communications requiring a Contracting O ficer signature nust be sent
fromthe Contracting Officer's e-mail address. The Contractor shall designate the personnel with signature authority who can
contractual ly bind the contractor. All binding contractor conmunication shall be sent fromthis contractor e-nmil address(es).

(d) Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all admnistrative and
techni cal personnel assigned to this contract.

(e) Unless exenpted by the Procuring Contracting Officer in witing, all unclassified witten comunication after contract award
shall be transmtted el ectronically.

[End of O ause]

1-114 52.219- 4070 PI LOT MENTOR- PROTEGE PROGRAM APR/ 2006
(a) The Pilot Mentor-Protege Program does not apply to small business concerns.

(b) Utilization of the Pilot Mentor-Protege Program (hereafter referred to as the Progran) is encouraged. Under the Program
el i gi bl e conmpani es approved as nentor firms enter into a mentor-protege agreement with eligible protege firms. The goal of the
programis to provide appropriate devel opnmental assistance to enhance the capabilities of the protege firm The Mentor firm may be
eligible for cost reinbursenent or credit against their applicable subcontracting goals.

(c) Mentor firms are encouraged to identify and select concerns that are defined as energing small business concerns, small
di sadvant aged busi ness, wonen-owned snal| business, HUBZone snul| business, service-disabled veteran-owned small business, veteran-
owned snall business or an eligible entity enploying the severely disabl ed.

(d) Full details of the programare |ocated at http://ww. acq. osd. m | /sadbu/ mentor protege/, http://sellingtoarny.info/,
DFARS Appendi x |, and DFARS Subpart 219.71, "Pilot Mentor-Protege Program"

(e) For additional questions after review ng the information provided, contact the O fice of Small Business Prograns serving
your area.
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[End of O ause]
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SECTION J - LI ST OF ATTACHVENTS
Li st of Nunber
Addenda Title Dat e of Pages Transmitted By

Exhibit A A001 TRANSPORTABI LI TY REPORT 001 DATA
Exhibit B A002 LM DATA PRODUCTS-BI |l LI ST 27- APR- 2007 001 DATA
Exhibit C A003 LM DATA PRODUCTS- CCEl 27- APR- 2007 002 DATA
Exhibit D A004 LM HDWRE SP SPT- ISP, ASL, PLL 27- APR- 2007 001 DATA
Exhibit E A005 LM - REPORTS RECORDS OF MIG 27- APR- 2007 001 DATA
Exhibit F A006 STATUS REPORT- | MS 27- APR- 2007 001 DATA
Exhibit G A007 LM - MAI NTENANCE ANALYSI S 27- APR- 2007 002 DATA
Exhibit H A008 LM -PPL, PPS & PRI CED PARTS 27- APR- 2007 002 DATA
Exhibit J A009 LM - EDFP 27- APR- 2007 001 DATA
Exhibit K A010 CAMO LI NE ART DETAIL 27- APR- 2007 001 DATA
Exhibit L AO011 LM - LONG LEAD | TEM LI ST 27- APR- 2007 001 DATA
Exhibit M A012 LM -EDI L LIST 27- APR- 2007 002 DATA
Exhibit N A013 SPT EQUI P, TOOLS&TEST EQUI P 27- APR- 2007 001 DATA
Exhibit P A014 TECH RPT- ELEC DI AG&PROG ANAL 27- APR- 2007 001 DATA
Exhibit Q A015 TECH MANUALS TM 9- 2355XXX 27- APR- 2007 002 DATA
Exhibit R A018 LM - DA FORM 2408-9 27- APR- 2007 001 DATA
Exhibit S A020 LM - NMAR CANDI DATE LI ST 27- APR- 2007 001 DATA
Exhibit T A021 NMAR TECH MANUAL 27- APR- 2007 002 DATA
Exhibit U A022 SAFETY ASSESSMENT REPORT 27- APR- 2007 001 DATA
Exhibit V A023 HAZMAT MGT RPT 27- APR- 2007 001 DATA
Exhi bit W A024 TRNG MAT- TRNG SPT PACKAGE 27- APR- 2007 002 DATA
Exhibit X A025 TRNG MAT- SPT CONSUM LTR OF SPT 27- APR- 2007 001 DATA
Exhibit Y A026 TRNG MAT- TRNG CERTI FI CATES 27- APR- 2007 001 DATA
Exhibit Z A028 ENG PACKAGE DATA SHEET 27- APR- 2007 001 DATA
Exhi bit AA A029 PKG DATA ELMTS&SPI DATA 27- APR- 2007 002 DATA
Exhi bit AB A031 | NSPECTI ON&TEST PLAN RPT 27- APR- 2007 001 DATA
Exhi bit AC A032 LM - LONG LI FE REUSABLE CONTAI NER 27- APR- 2007 001 DATA
Exhi bit AD A033 LM - TEST SPT PLAN SYS SPT PKG LI ST 27- APR- 2007 002 DATA
Exhi bit AE A034 FAIL ANAL & CORREC ACTI ON RPT 27- APR- 2007 001 DATA
Exhi bit AF A035 CONFI G STATUS ACCNT RPT 27- APR- 2007 001 DATA
Exhi bit AG A036 FI NAL | NSPECTI ON REPORT 27- APR- 2007 001 DATA
Exhi bit AH A037 PRDT QUAL DEFI Cl ENCY REPORT 27- APR- 2007 001 DATA
Exhi bit Al A038 REQUEST FOR DEVI ATI ON 27- APR- 2007 001 DATA
Exhibit AJ A039 BAR CODE | DENTI FI CATI ON RPT 27- APR- 2007 001 DATA
Exhi bit AK A040 ENG NEERI NG CHANGE PROPOSAL 27- APR- 2007 001 DATA
Exhi bit AL A041 LI FE CYCLE SUST&DI M MFG DATA 27- APR- 2007 002 DATA
Exhi bit AM AO042 DEVEL DESI GN DRWG MCODELS 27- APR- 2007 001 DATA
Exhi bit AN A043 TECHNI CAL SUPPORT FSR 27- APR- 2007 001 DATA
Exhi bit AO A044 PRDT DWGS/ MODELS&ASSOC LI ST 27- APR- 2007 002 DATA
Attachrment 001 ATPD 2372 10- MAY- 2007 044 DATA
Attachnment 002 MAI NTENANCE ANALYSI S 001 DATA
Attachment 003 PROVI SI ONI NG DATA 009 DATA
Attachrment 004 PUBLI CATI ONS REQUI REMENTS 005 DATA
Attachnment 005 RPSTL REQUI REMENTS 009 DATA
Attachment 006 RESERVED

Attachment 007 NMAR DATA SUMVARY 001 DATA
Attachnment 008 LM PACKAG NG DATA 003 DATA
Attachrment 009 PACKAG NG FORVAT 002 DATA
Attachrment 010 PACKAG NG REQUI REMENTS 003 DATA
Attachnment 011 LOG STICS Tl MELI NE PRQIECTI ON 002 DATA
Attachnent 012 TDP WORKSHT- DEV DESI GN DRWG 001 DATA
Attachment 013 MODEL METADATA 002 DATA
Attachnment 014 RECOVMENDED BI | 002 DATA
Attachnent 015 SOLDI ER EXPOSURE EXTERNAL 001 DATA
Attachrment 016 SOLDI ER EXPOSURE | NTERNAL 001 DATA
Attachnment 017 TM DEVELOPMENT 003 DATA
Attachnent 018 RELEVANT LOG EXPERI ENCE 001 DATA
Attachment 019 AUTHORI ZED STOCKAGE LI ST (ASL) 001 DATA
Attachnment 020 PRESCRI BED LOAD LI ST (PLL) 001 DATA
Attachnent 021 PRI CI NG QUESTI ONNAI RE DATA
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Li st of Nunber
Addenda Title Dat e of Pages Transmitted By
Attachnent 022 PAST PERFORMANCE QUESTI ONNAI RE DATA
Attachment 023 DD254 DOD CONTRACT SECURI TY 002 DATA
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SECTI ON K - REPRESENTATI ONS, CERTI FI CATI ONS, AND OTHER STATEMENTS OF OFFERORS

Regul atory Cite Title Dat e

K-1 252.209- 7001 DI SCLOSURE OF OANERSHI P OR CONTROL BY THE GOVERNMENT OF A TERRORI ST SEP/ 2004
COUNTRY

K-2 252.227-7017 | DENTI FI CATI ON AND ASSERTI ON OF USE, RELEASE, OR DI SCLOSURE JUL/ 1995
RESTRI CTI ONS

K-3 252.227-7028 TECHNI CAL DATA OR COWPUTER SOFTWARE PREVI QUSLY DELI VERED TO THE JUN 1995
GOVERNVENT

K- 4 52.204-8 ANNUAL REPRESENTATI ONS AND CERTI FI CATI ONS JAN 2006

(a)
(1) The North American Industry C assification System (NAICS) code for this acquisition is 336992.
(2) The small business size standard is 1,000 enpl oyees.

(3) The small business size standard for a concern which submts an offer in its own name, other than on a construction or
service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 enpl oyees.

(b)

(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this
provi sion applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has
conpl eted the ORCA electronically, the offeror may choose to use paragraph (c) of this provision instead of conpleting the correspondi ng
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of
the foll owi ng boxes:

[ 1 (i) Paragraph (c) applies.

[ ] (ii) Paragraph (c) does not apply and the offeror has conpleted the individual representations and certifications in
the solicitation.

(c) The offeror has conpleted the annual representations and certifications electronically via the Online Representations and
Certifications Application (ORCA) website at http://orca.bpn.gov. After review ng the ORCA database information, the offeror verifies by
submi ssion of the offer that the representations and certifications currently posted electronically have been entered or updated within
the last 12 nonths, are current, accurate, conplete, and applicable to this solicitation (including the business size standard
applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by cl ause nunber,
title, date]. These anended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and
conplete as of the date of this offer.

FAR d ause Title Dat e Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and
certifications posted on ORCA

[ End of Provision]

K-5 52.207-4 ECONOM C PURCHASE QUANTI TY -- SUPPLI ES AUG 1987

(a) Oferors are invited to state an opinion on whether the quantity(ies) of supplies on which bids, proposals, or quotations are
requested in this solicitation is (are) econom cally advantageous to the Governnent.

(b) Each offeror who believes that acquisitions in different quantities would be nore advantageous is invited to recommend an
econom ¢ purchase quantity. |f different quantities are recommended, a total and a unit price nust be quoted for applicable items. An
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econom ¢ purchase quantity is that quantity at which a significant price break occurs. |[If there are significant price breaks at
different quantity points, this information is desired as well.

OFFEROR RECOMVENDATI ONS

| TEM QUANTI TY PRI CE QUOTATI ON TOTAL

(c) The information requested in this provision is being solicited to avoid acquisitions in di sadvantageous quantities and to
assi st the Government in developing a data base for future acquisitions of these items. However, the Government reserves the right to
anend or cancel the solicitation and resolicit with respect to any individual itemin the event quotations received and the Government's
requirenents indicate that different quantities should be acquired.

[ End of Provision]

K- 6 52.225-18 PLACE OF MANUFACTURE SEP/ 2006

(a) Definitions. As used in this clause
Manuf act ured end product neans any end product in Federal Supply O asses (FSC) 1000-9999, except
(1) FSC 5510, Lunber and Rel ated Basic Wod Material s;
(2) Federal Supply Goup (FSG 87, Agricultural Supplies;
(3) FSG 88, Live Aninals;
(4) FSG 89, Food and Rel ated Consumabl es;
(5) FSC 9410, Crude Grades of Plant Materials;
(6) FSC 9430, M scel |l aneous Crude Aninal Products, |nedible;
(7) FSC 9440, M scellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;
(9) FSC 9620, Mnerals, Natural and Synthetic; and
(10) FSC 9630, Additive Metal Materials.
Pl ace of manufacture neans the place where an end product is assenbled out of conponents, or otherw se nmade or processed fromraw
materials into the finished product that is to be provided to the Governnment. |f a product is disassenbled and reassenbl ed, the place of
reassenbly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of the end products it expects to
provide in response to this solicitation is predonm nantly
(1) [ ] Inthe United States (Check this box if the total anticipated price of offered end products manufactured in the

United States exceeds the total anticipated price of offered end products nmanufactured outside the United States); or
(2) [ ] Cutside the United States.
(End of provision)

K-7 52.230-1 COST ACCOUNTI NG STANDARDS NOTI CES AND CERTI FI CATI ON JUN 2000

Not e: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified by Roman nuneral s
I through Il1l1. Oferors shall exam ne each part and provide the requested information in order to determ ne Cost Accounting Standards
(CAS) requirenments applicable to any resultant contract. |If the offeror is an educational institution, Part |l does not apply unless
the contenplated contract will be subject to full or nodified CAS coverage pursuant to 48 CFR 9903. 201-2(c)(5) or 9903.201-2(c)(6),
respectively.

|. Disclosure Statenment -- Cost Accounting Practices and Certification

(a) Any contract in excess of $500,000 resulting fromthis solicitation will be subject to the requirements of the Cost Accounting
St andards Board (48 CFR Chapter 99), except for those contracts which are exenpt as specified in 48 CFR 9903. 201- 1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48 CFR Chapter
99 nust, as a condition of contracting, subnmit a Disclosure Statement as required by 48 CFR 9903.202. WWen required, the Disclosure
Statement nust be submitted as a part of the offeror's proposal under this solicitation unless the offeror has already subnitted a
Di scl osure Statenent disclosing the practices used in connection with the pricing of this proposal. |If an applicable Disclosure
Statement has already been submitted, the offeror nmay satisfy the requirenent for submission by providing the infornation requested in
paragraph (c) of Part | of this provision.
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Caution: In the absence of specific regulations or agreenent, a practice disclosed in a Disclosure Statenent shall not, by virtue of
such disclosure, be deenmed to be a proper, approved, or agreed-to practice for pricing proposals or accurul ating and reporting contract
performance cost data.

(c) Check the appropriate box bel ow

[ 1 (1) Certificate of Concurrent Subm ssion of Disclosure Statenent. The offeror hereby certifies that, as a part of the
offer, copies of the Disclosure Statement have been subnitted as follows:

(i) Oiginal and one copy to the cogni zant Administrative Contracting O ficer (ACO or cognizant Federal agency
official authorized to act in that capacity (Federal official), as applicable; and

(ii) One copy to the cogni zant Federal auditor.
(Di scl osure nust be on Form No. CASB DS-1 or CASB DS-2, as applicable. Fornms may be obtained
fromthe cogni zant ACO or Federal official and/or fromthe |oose-leaf version of the Federal
Acqui sition Regul ation.)

Date of Disclosure Statenent:

Name and Address of Cogni zant ACO or Federal Oficial Were Filed:

The offeror further certifies that the practices used in estimating costs in pricing this
proposal are consistent with the cost accounting practices disclosed in the Disclosure Statenent.

[ 1 (2) Certificate of Previously Submtted Disclosure Statenent. The offeror hereby certifies that the required
Di sclosure Statenment was filed as foll ows:

Dat e of Disclosure Statenent:

Name and Address of Cogni zant ACO or Federal O ficial Were Fil ed:

The offeror further certifies that the practices used in estimating costs in pricing this proposal are
consistent with the cost accounting practices disclosed in the applicable Disclosure Statenent.

[ 1 (3) Certificate of Mnetary Exenption. The offeror hereby certifies that the offeror, together with all
di visions, subsidiaries, and affiliates under commopn control, did not receive net awards of negoti ated
prime contracts and subcontracts subject to CAS totaling $50 nmillion or nore in the cost accounting
period imedi ately preceding the period in which this proposal was submtted. The offeror further
certifies that if such status changes before an award resulting fromthis proposal, the offeror
wi Il advise the Contracting O ficer i mediately.

[ 1 (4) Certificate of InterimExenption. The offeror hereby certifies that

(i) the offeror first exceeded the nonetary exenption for disclosure, as defined in (3) of this
subsection, in the cost accounting period i nmediately preceding the period in which this
offer was subnmitted and

(ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submt a Disclosure
Statement. The offeror further certifies that if an award resulting fromthis proposal has
not been made within 90 days after the end of that period, the offeror will inmediately submt
arevised certificate to the Contracting Oficer, in the formspecified under subparagraph
(c)(1) or (c)(2) of Part | of this provision, as appropriate, to verify subm ssion of a conpleted
Di scl osure Statenent.

Caution: Oferors currently required to disclose because they were awarded a CAS-covered prine contract or subcontract of $50 million or
nmore in the current cost accounting period may not claimthis exenption (4). Further, the exenption applies only in connection with
proposal s subnitted before expiration of the 90-day period follow ng the cost accounting period in which the nonetary exenption was
exceeded.

Il. Cost Accounting Standards -- Eligibility for Mdified Contract Coverage
If the offeror is eligible to use the nodified provisions of 48 CFR 9903. 201-2(b) and elects to do so, the offeror shall indicate

by checking the box bel ow. Checking the box bel ow shall nean that the resultant contract is subject to the Disclosure and Consistency of
Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.
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[ ] The offeror hereby clainms an exenption fromthe Cost Accounting Standards clause under the provisions of 48 CFR 9903.201-2(b)
and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during
the cost accounting period i nmediately preceding the period in which this proposal was submtted, the offeror received | ess than $50
mllion in awards of CAS-covered prinme contracts and subcontracts. The offeror further certifies that if such status changes before an
award resulting fromthis proposal, the offeror will advise the Contracting Oficer inmediately.

Caution: An offeror nmay not claimthe above eligibility for nodified contract coverage if this proposal is expected to result in the
award of a CAS-covered contract of $50 million or nore or if, during its current cost accounting period, the offeror has been awarded a
singl e CAS-covered prine contract or subcontract of $50 million or nore.
I'1l. Additional Cost Accounting Standards Applicable to Existing Contracts

The offeror shall indicate bel ow whether award of the contenplated contract would, in accordance with subparagraph (a)(3) of the

Cost Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and
subcontracts.

[ 1 yes
[ 1 no

[End of Provision]

K-8 52.230-7 PROPOSAL DI SCLOSURE- - COST ACCOUNTI NG PRACTI CE CHANGES APR/ 2005

The offeror shall check “yes” below if the contract award will result in a required or unilateral change in cost accounting
practice, including unilateral changes requested to be desirable changes.

[ 1 Yes[ ] No
If the offeror checked “Yes” above, the offeror shall--

(1) Prepare the price proposal in response to the solicitation using the changed practice for the period of performance for
which the practice will be used; and

(2) Submit a description of the changed cost accounting practice to the Contracting O ficer and the Cogni zant Federal Agency
O ficial as pricing support for the proposal.

[End of Provision]

K-9 52.247-53 FREI GHT CLASSI FI CATI ON DESCRI PTI ON APR/ 1984

O ferors are requested to indicate below the full UniformFreight Cassification description applicable to the supplies, the same
as offeror uses for comercial shipment. This description should include the packing of the commpdity (box, crate, bundle, |oose,
setup, knocked down, conpressed, unw apped, etc.), the container material (fiberboard, wooden, etc.), unusual shipping dinmensions, and
other conditions affecting traffic descriptions. The Government will use these descriptions as well as other infornmation available to
determ ne the classification description nost appropriate and advantageous to the Government. O feror understands that shipnments on any
F.OQB. origin contract awarded, as a result of this solicitation, will be made in conformty with the shipping classification
description specified by the Government, which may be different fromthe classification description furnished bel ow

FOR FREI GHT CLASSI FI CATI ON PURPOSES, OFFERCR DESCRI BES THI S COMWMODI TY AS:

[End of Provision]

K- 10 252.225-7020 TRADE AGREEMENTS CERTI FI CATE JAN 2005

(a) Definitions. "Designated country end product,” "nondesignated country end product,” "qualifying country end product," and
"U. S.-made end product” have the nmeanings given in the Trade Agreenents clause of this solicitation.
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(b) Evaluation. The Governmnent-
(1) WII evaluate offers in accordance with the policies and procedures of Part 225 of the Defense Federal Acquisition
Regul ati on Suppl enent; and

(2) WII consider only offers of end products that are U S.-nade, qualifying country, or designated country end products

unl ess- -
(i) There are no offers of such end products;

(ii) The offers of such end products are insufficient to fulfill the Government's requirenents; or
(iii) A national interest exception has been granted.

(c) Certification and identification of country of origin.

(1) For all line items subject to the Trade Agreenents clause of this solicitation, the offeror certifies that each end

product to be delivered under this contract, except those listed in paragraph (c)(2) of this provision, is a U S.-made, qualifying

country, or designated country end product.

(2) The followi ng supplies are other nondesignated country end products:

(Line I'tem Nunber) (Country of Oigi)

[End of Provision]

K-11 252.247-7022 REPRESENTATI ON OF EXTENT OF TRANSPORTATI ON BY SEA AUG 1992

indicate by checking the appropriate blank in paragraph (b) of this provision whether transportation of

(a) The O feror shall
The termsupplies is defined in the Transportation of Supplies by Sea

supplies by sea is anticipated under the resultant contract.
clause of this solicitation.

(b) Representation. The Offeror represents that it--

[ ] Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract

resulting fromthis solicitation.

[ ] Does not anticipate that supplies will be transported by sea in the performance of any contract or

subcontract resulting fromthis solicitation.

include the Transportation of Supplies by Sea clause. |f the Oferor

(c) Any contract resulting fromthis solicitation wll
al so include the Defense FAR Suppl enent cl ause at

represents that it will not use ocean transportation, the resulting contract wll
252.247-7024, Notification of Transportation of Supplies by Sea.

[ End of Provision]

K-12 52. 204- 4007 OFFERCR S DATAFAX NUMBER, E-MAI L ADDRESS, AND CAGE CODE MAR/ 2001
(TACOM

(a) |If you have a data fax nunber, please provide it bel ow

(b) If you have a conpany Internet address that we can use in the future when sending out electronic notices and possibly

solicitations, please provide the conplete e-nmail address bel ow

(c) Provide your CACGE (Contractor And Government Entity) code below. |f you don't have a CAGE code for your specific conpany name
and address, enter NONE in the space below, and apply to Central Contractor Registration at the follow ng website: http://ww.ccr.gov/
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[ End of Provision]
K-13 52.215- 4005 M NI MUM ACCEPTANCE PERI CD OCT/ 1985
(TACOW
(a) Notwithstanding bl ock 12 of Standard Form 33 (the front page of this solicitation) this provision shall govern. ACCEPTANCE
PERI OD, as used in this provision, neans the nunber of cal endar days available to the Government for awarding a contract fromthe date
specified in this solicitation for receipt of offers.

(b) The Government requires a minimum acceptance period of sixty (60) cal endar days.

(c) In the space provided i nmediately below, offers may specify a | onger acceptance period than the Government's m ni mum
requirenent.

The offeror allows the follow ng acceptance period: cal endar days.
(d) An offer allowing |less than the Government's mini mum acceptance period may be rejected.
[End of Provision]
K- 14 52.215-4010 AUTHORI ZED NEGOTI ATORS JAN 1998
(TACOV

Pl ease identify, below, the representatives that are authorized to negotiate on your organization's behalf with the Governnment in
connection with this request for proposals or request for information:

PERSONS AUTHORI ZED TO NEGOTI ATE

NAVE TITLE TELEPHONE NUMBER

[ End of Provision]
K- 15 52. 223- 4002 USE OF CLASS | OZONE- DEPLETI NG SUBSTANCES ( Cl ODS) DEC/ 1993
(TACOW
(a) Definitions.

(1) Cdass | Ozone-Depleting Substances (CIODS) refers to the class of substances identified in Section 602(a) of the Cl ean
Air Act, (42 U S.C. 767la(a)), as reproduced bel ow

(i) chl orof | uorocarbon-11 (CFC- 11)

(ii) chl or of | uorocarbon-12 (CFC 12)

(iii) chl orof | uorocarbon-13 (CFC-13)

(iv) chl or of | uor ocar bon-111 (CFC-111)
(v) chl or of | uor ocarbon-112 (CFC 112)
(vi) chl or of | uorocar bon-113 (CFC-113)
(vii) chl or of | uor ocar bon- 114 (CFC-114)
(viii) chl or of | uor ocar bon- 115 ( CFC- 115)
(ix) chl orof | uorocar bon-211 ( CFC- 211)
(x) chl or of | uor ocar bon-212 (CFC- 212)
(xi) chl or of | uor ocar bon-213 ( CFC- 213)
(xii) chl or of | uor ocar bon- 214 ( CFC- 214)

(xiii) chl or of | uor ocar bon- 215 ( CFC- 215)
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(xiv) chl or of | uor ocar bon-216 (CFC-216)
(xv) chl or of | uor ocar bon- 217 (CFC-217)

(xvi) hal on-1211

(xvii) hal on- 1301

(xviii) halon-2402

(xi x) carbon tetrachl oride

(xx) met hyl chl orof orm

(xxi) Met hyl brom de

(xxii) hydr obr onof | uor ocar bons ( HBFCs)

(xxiii) Al isomers of the substances listed in this paragraph (a)(1) except for 1,1,2-trichloroethane, which
is an isonmer of methyl chloroform

(2) Directly requires the use of CIODS neans that the Governnent's specification or technical data package, at any tier,
explicitly requires the use of any Class | Ozone-Depl eting Substance (ClODS) in performance of the contract.

(3) Indirectly requires the use of ClODS neans that the Government's specification or technical data package, while not
explicitly requiring the use of any ClODS, does require a feature that you can neet or produce only by the use of Cl ODS.

(b) Per Section 326 of Public Law 102-484, the Departnent of Defense cannot award any contract that directly or indirectly
requires the use of CIODS unless (i) the use of such substances is essential for contract performance, and (ii) no suitable substitute
for the CIODS currently is available.

(c) Before releasing this solicitation, we conducted a best effort review of its technical requirenents, standards, and
specifications, to see if any contain requirenents for CCODS. |If we identified any such CIODS requirenments, they are identified in
subpar agraph (d) (1) bel ow.

(1) In addition, to help TACOM neet its obligations under Public Law 102-484, we ask you for input. |f you have any special
know edge about any Cl QDS requirenments that our specifications inpose, whether directly or indirectly, or if you know about potenti al
substitutes for any Cl ODS required by our specifications, we would appreciate the information.

(2) It should be understood that you are not obligated to give us the information requested by this provision, and that we
cannot provide any separate or special paynment for doing so. However, we are asking only for information based on know edge that is
readily available to you as a supplier in this industry. W do not expect you to do any review of our specifications nore extensive
than the one you performin order to devel op your price.

(d) Please summarize your own review of our specification/technical data package, by conpleting the follow ng:
(1) During our review of the specification or technical data package in this solicitation, we--

[ 1 have
[ 1 have not

found any direct requirements to use any CIODS. (If have is checked above, offerors are asked to identify, on the following lines, (i)
any specifications and standards not already listed imediately below that directly require the use of CIODS; (ii) the ClODS required by
the listed specifications and standards; and (iii) whether any substitutes are known to be available for the listed ClCDS.)

Substitute
Spec/ St andar d Requi red Cl ODS Avai | abl e?

(2) Further, in our review of the specification or technical data package in this solicitation, we--

[ 1 have
[ 1 have not

found any indirect requirements to use any C1ODS. (Oferors who check have above are asked to identify, on the following lines, (i) the
specifications and standards for this acquisition that indirectly require the use of CICDS; (ii) the CICDS indirectly required by each
listed specification and standard; and (iii) whether any substitutes are known to be available for the listed Cl ODS.)

Substitute
Spec/ St andar d Requi red Cl ODS Avai | abl e?
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(e) O ferors who check have in paragraphs (d)(1) or (2) above also are requested to say whether substitutes are known to be
avail able for any of the CIODS. If an available substitute would performless well than the CIODS would perform please |let us know
what the technical trade-offs are to the extent that you have such information avail able.

(f) If you checked have in paragraphs (d)(1) or (2) above, and also indicated that substitutes for CIODS are available, we need to
know whet her use of the suggested substitute woul d have any effect on your proposed price. |f your proposal price for conpliance with
our current specifications differs fromwhat your price would be if the substitute for CIODS were required, we ask that you |et us know
what the difference would be in Section B of this solicitation, by giving us two prices or offers:

--One price/offer, labeled with CIODS, will be the offered price in the event that Cl ODS are used.

--The second price/offer, labeled without CIODS, will be the price offered if substitutes for ClODS are used, and will specify
the substitute(s) being proposed for use.

(g) Section 326 of Public Law 102-484 reflects the national and international interest in mnimzing the use of CIODS. For this
reason, TACOM reserves the right to (i) determne the suitability of substitutes for Cl ODS when such potential substitutes are
avail able; and (ii) change the specification in any contract awarded as a result of this solicitation, to require the use of suitable
substitutes in lieu of ClQODS.

[ End of Provision]

K- 16 52.225- 4003 | DENTI FI CATI ON OF SUPPLY CONTRACT/ SUBCONTRACT(S) W TH A UNI TED MAR/ 1990
(TACOV KI NGDOM (UK) FI RM I N EXCESS OF $1 M LLION
(a) The offeror shall indicate, by check mark, if one or nore of the statements at (i) or (ii) below applies to this supply

solicitation/contract. (Statenment (ii) below nust be reviewed and, if applicable, checked by all offerors, whether they thenselves are
or are not located in the United Kingdom (U.K.)

(i) [ 11 AMa UK firmcontracting in excess of $1 million and the estimated total of |evies contained in
the offered price is: $

(ii) [ 1 | expect to award one or nore subcontract(s) totaling over $1 nmillion to a U K vendor.
(b) The offeror shall identify each U K subcontractor applicable to the statenent at (ii) above in the space provided bel ow

Est. Total of

Est. Val ue Levies Incl.
Nane Addr ess O _Subcontract In_Price
(c) The Government intends to secure a waiver of all levies contained within the proposed price of supply contracts and
subcontract(s) with UK firms. |In the event such |evies are waived, the Government and Contractor will execute a nodification to this

contract to reflect the dollar reduction as a result of the waiver.

(d) It is understood and agreed that the offeror's failure to conplete the above certification shall constitute a representation
that the offeror (i) is not a U K contractor,and (ii) will not execute any subcontracts valued over $1 mllion with UK
subcontractors.

[End of Provision]
K-17 52. 245- 4004 CERTI FI CATI ON OF GOVERNMENT- OANED PROPERTY FOR POSSI BLE USE AND JAN 1991

ALT | EVALUATI ON FACTOR FOR USE OF THE GOVERNMENT- ONMNED PROPERTY

ALL OFFERORS ARE REQUESTED TO COWPLETE THE FOLLOW NG REPRESENTATI ON:

The offeror certifies that there [ 1 is
[ 1 is not
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Gover nnent - owned property in its plant(s), or in the plant(s) of any of its prospective subcontractors, which, assuming authorization
for its use,

[ 1 wll
[ 1 will not
[ ] may or may not (not finally determ ned as of the date of this offer)

be used in the performance of the contract resulting fromthis solicitation.

NOTE: COfferors checking is ANDw Il or may or may not above nust notify the Governnent representative listed in Block 7 of the SF 33 at
| east ten days before the date when offers are due under the solicitation, so that the solicitation can be anended to include the
appropriate Government property clause(s). |If no such notification is given, authorization for the use of such property in this

contract may be denied.

OFFERORS CHECKING IS AND WLL ABOVE SHALL ALSO COVPLETE THE FOLLOW NG

(a) Under each line for entries in the Unit Price and the Anpunt colums in the Schedul e (see Section B of this solicitation),
offeror shall add the follow ng evaluation factor line and insert the appropriate unit and total price figures if the conditions of
subpar agraph c. bel ow are net:

Eval uation factor: $ $

(b) Conputation of the evaluation factor is explained in the provision in Section Mentitled EVALUATI ON OF USE OF EXI STI NG
GOVERNMVENT- OANED PROPERTY.

(c) An evaluation factor entry is to be made only if:
(1) The offeror or any subcontractor, at any tier, will use Governnent-owned property in production for this contract; and
(2) The offer is predicated on authorized rent-free use of Governnent-owned property.

(d) An offeror's insertion or non-insertion of an evaluation factor constitutes, respectively, the offeror's certification that

his offer is or is not so predicated. The evaluation factor will be added to the offered price for evaluation purposes. See additional
provi sions_concerni ng Governnent -owned property in Sections L and M herein.

(e) CAUTION: Rental charges for the use of Governnment-owned property may accrue, if tinmely and appropriate approval of rent-free
use is not obtained.

[End of Provision]
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SECTION L - I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERORS

This solicitation incorporates one or nore solicitation provisions by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Oficer will make their full text available. The offeror is cautioned that the |isted
provi sions may include bl ocks that nmust be conpleted by the offeror and submtted with its quotation or offer. In lieu of submtting
the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this
address: http://farsite.hill.af.ml/

[End of Provision]

Requl atory Cite Title Dat e
L-1 52.211-2 AVAI LABI LI TY OF SPECI FI CATI ONS LI STED I N THE DOD | NDEX OF JAN 2006
SPECI FI CATI ONS AND STANDARDS (DCDI SS) AND DESCRI PTI ONS LI STED I N THE
ACQUI SI TI ON MANAGEMENT SYSTEMS AND DATA REQUI REMENTS CONTROL LI ST,
DOD 5010. 12-L

L-2 52.211-14 NOTI CE OF PRI ORI TY RATI NG FOR NATI ONAL DEFENSE USE SEP/ 1990
L-3 52.214-34 SUBM SSI ON OF OFFERS I N THE ENGLI SH LANGUAGE APR/ 1991
L-4 52.214-35 SUBM SSI ON OF OFFERS I N U.S. CURRENCY APR/ 1991
L-5 52.215-1 I NSTRUCTI ONS TO OFFERORS- - COVPETI Tl VE ACQUI SI TI ON JAN 2004
L 52.222-24 PREAWARD ON- SI TE EQUAL OPPORTUNI TY COVPLI ANCE REVI EW FEB/ 1999
L-7 52.232-13 NOTI CE OF PROGRESS PAYMENTS APR/ 1984
L-8 252.204-7001 COMMERCI AL AND GOVERNMENT ENTI TY ( CAGE) CODE REPORTI NG AUG 1999
L-9 252. 225-7003 REPORT OF | NTENDED PERFORVANCE QUTSI DE THE UNI TED STATES AND CANADA- - JUN 2005
SUBM SSI ON W TH OFFER
L-10 252. 225-7032 WAI VER OF UNI TED KI NGDOM LEVI ES - EVALUATI ON OF OFFERS APR/ 2003
L-11 52.211-1 AVAI LABI LI TY OF SPECI FI CATIONS LI STED I N THE GSA | NDEX OF FEDERAL AUG 1998
SPECI FI CATI ONS, STANDARDS AND COMVERCI AL | TEM DESCRI PTI ONS, FPMR PART
101-29

(a) The GSA Index of Federal Specifications, Standards and Conmercial |tem Descriptions, FPMR Part 101-29, and copies of
specifications, standards, and commercial itemdescriptions cited in this solicitation nay be obtained for a fee by submtting a request
to--

GSA Federal Supply Service
Specifications Section, Suite 8100
470 East L' Enfant Plaza SW

Washi ngt on, DC 20407

Tel ephone (202) 619-8925
Facsinmle (202) 619-8978

(b) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued this solicitation,
a single copy of specifications, standards, and comrercial itemdescriptions cited in this solicitation may be obtained free of charge

by submitting a request to the addressee in paragraph (a) of this provision. Additional copies will be issued for a fee.

[End of Provision]

L-12 52.216-1 TYPE OF CONTRACT APR/ 1984
The Governnent contenplates award of a FIRM FI XED- PRI CE contract resulting fromthis solicitation.

[ End of Provision]

L-13 52.232-18 AVAI LABI LI TY OF FUNDS APR/ 1984

Funds are not presently available for this contract. The Governnent's obligation under this contract is contingent upon the
availability of appropriated funds from which paynent for contract purposes can be made. No legal liability on the part of the
Governnment for any payment may arise until funds are made available to the Contracting Officer for this contract and until the
Contractor receives notice of such availability, to be confirmed in witing by the Contracting Oficer.
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[End of Provision]

L-14 52.233-2 SERVI CE OF PROTEST AUG 1996

(a) Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and
copies of any protests that are filed with the General Accounting Ofice (GAO), shall be served on the Contracting Oficer (addressed as
follows) by obtaining witten and dated acknow edgenent of receipt from

USA TACOM LCMC HQ Arny Materiel Conmmand

ATTN: AMSTA- AQ (Acqui sition Center) or O fice of Command Counsel
(Protest Coordinator) ATTN:  AMCCC- PL

Warren, M 48397-5000 9301 Chapek Road, Rm 2-1SE3401

Ft. Belvoir, VA 22060
Facsim | e nunber (703) 806-8866/806- 8875
The AMC-Level protest procedures are found at: www. ant. arny. nl/anc/command_counsel /protest/protest. htnl.
If Internet access is not available, contact the Contracting Oficer or HQ AMC to obtain the AMC Level Protest Procedures.
Tel egraphic transm ssion of protest will not be authorized, unless specifically approved by the PCO

(b) The copy of any protest shall be received in the U 'S Arny Tank-autonotive and Armanments Conmand of fice designated above
within one day of filing a protest with the GAO

[End of Provision]
L-15 52.233-4001 HQ AMC LEVEL PROTEST PROCEDURES OCT/ 2006
(TACOV
(a) Policy: A protest to an AMC forumis a protest to the agency, within the nmeaning of FAR 33.103. The HQ AMC Level Protest

Programis intended to encourage an interested party to seek resolution of its concerns within AMC, rather than filing a protest with
the General Accounting Ofice (GAO), or other external forum

(b) Agency Protest: An AMC Protest nmay be filed with either, but not both:
(1) The contracting officer designated in the solicitation for resolution of protests, or,
(2) HQ AMC at the address designated bel ow
(c) Election of Forum After an interested party protests an AMC procurenent to HQ AMC and while that protest is pending, the
protestor agrees not to file a protest with the GAO, or other external forum |If the protestor has filed a protest with the GAQ, or

other external forum HQ AMC Level protest procedures may not be used and any protest that has been filed will be dism ssed.

(d) Protest Decision Authority: The AMC Command Counsel is designated as the HQ AMC Protest Decision Authority. In the absence
of the Command Counsel, the Deputy Conmmand Counsel is designated as the HQ AMC Protest Decision Authority.

(e) Tine for Filing a Protest: HQ AMC protest shall be filed in accordance with the timeframes set out in FAR 33.103(e). HQ
AMC O fice Hours are 8:00 am-4:30 pmEastern Tine. Tinme for filing any docunent expires at 4:30 pm Eastern Tine on the last day on
whi ch such filing nay be nade.

(f) Formof Protest: HQ AMC protest shall include the protestor's nanme, address and tel ephone nunber, including fax nunber; the
solicitation or contract nunber, identity of the contracting activity and the contracting officer's name; a statenent of all |egal and
factual grounds for protest, including copies of all relevant documents; a request for a ruling; and, a request for relief. Al
protests nmust be signed by an authorized representative of the protestor.

(g) Processing of HQ AMC Level Protests:

(1) To file an AMC-level protest, send the protest to:

HQ Arny Materiel Command
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O fice of Command Counsel
9301 Chapek Road, Rm 2-1SE3401
Ft. Belvoir, VA 22060

Fax # (703) 806-8866 or (703) 806-8875

If you have a web browser, you can use the following HTTP to view the conplete AMC-1evel protest procedures:
http://ww. anc. arny. m|: 8765/ cs. ht ml 2url =htt p¥8A/ / ww. ant. arny. m | /anc/ conmand counsel / prot est | i nk. ht m&gt =bi d+pr ot est & ol =hgant&n=1

(2) Wthin 10 working days after the protest is filed, the Contracting Oficer, with the assistance of |egal counsel, shall
file with the HQ AMC O fice of Command Counsel, ATTN. AMCCC-PL, an administrative report responsive to the protest. Reports shall be
sent by facsimle, over-night mail or hand-delivered, to ensure tinmely receipt.

(3) The HQ AMC Protest Decision Authority will issue a witten decision within 20 working days after the filing of the
protest.

(4) The witten decision will be binding on the Arny Materiel Command and its contracting activities.
(5) For good cause shown, the HQ AMC Protest Decision Authority may grant extensions of time for filing the adm nistrative
report and for the issuance of the witten decision. Wen such an extension is granted, the protestor and all interested parties shall

be notified within 1 working day of the decision to grant the extension.

(h) Effect of Protest on Award and Perfornance:

(1) Protests before award: Wen a protest is filed with HQ AMC prior to award, a contract may not be awarded unl ess
aut hori zed by the Assistant Deputy Chief of Staff (ADCS) for Acquisition, Contracting and Producti on Managenent, HQ AMC, in accordance
with FAR 33.103(f).

(2) Protests after award: Wen a protest is filed with HQ AMC within 10 cal endar days after award, or within five cal endar
days of debriefing for any debriefing that when requested was required by FAR 15.806, the contracting officer shall suspend performance.
The HQ AMC ADCS for Acquisition, Contracting and Production Managenent nmy authorize contract perfornmance, notw thstanding the
protest, upon a witten finding that:

-- contract performance will be in the best interests of the United States; or

-- urgent and conpelling circunmstances that significantly affect the interests of the United States will not permt
waiting for a decision fromthe HQ AMC Protest Decision Authority.

(i) Renedies: The HQ AMC Protest Decision Authority nmay grant any one or conbination of the follow ng renedies:
(1) terminate the contract;
(2) re-conpete the requirenent;
(3) issue a new solicitation;
(4) refrain from exercising options under the contract;
(5) award a contract consistent with statute and regul ation;
(6) pay appropriate costs as stated in FAR 33.102(b)(2); and
(7) such other renedies as HQ AMC Protest Decision Authority determ nes necessary to correct a defect.

[End of Provision]

L-16 52. 209- 4008 CAUTI ON CONCERNI NG THE PRI CI NG OF FI RST ARTI CLE APPROVAL APR/ 1986
(TACOM

We caution you to enter prices for first article itens and for production itens that reflect a fair apportionment of total contract
costs, based upon the value we will receive for those items. As the CGovernnment, we have the right to determne an offer nonresponsive
if it is materially unbalanced as to price. An offer is materially unbal anced as to price when, in the judgnment of the Procuring
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Contracting Officer (PCO, it cites prices that are significantly less than cost for some work, and significantly nore than cost for
ot her worKk.

[End of Provision]

L-17 52.211- 4047 NOTI CE TO OFFERORS | NTENDI NG TO OFFER OTHER THAN NEW MATERI AL DEC/ 2004
(TACOV ( NEGOTI ATED)
(a) Weintend to acquire only new material. Unless this contract otherwise requires virgin material or supplies conposed of, or

manufactured from virgin material, the contractor shall provide supplies that are new, as defined in this clause.
(b) Definitions:

(1) "New' neans conposed of previously unused conponents, whether nmanufactured fromvirgin naterial, recovered material in
the formof raw naterial, or materials and by-products generated from and reused within, an original manufacturing process; provided
that the supplies neet contract requirenments, including but not linmted to, performance, reliability, and life expectancy.

(2) "Reconditioned" neans restored to the original nornmal operating condition by readjustnments and material replacenent.

(3) "Recovered material" neans waste nmaterials and by-products that have been recovered or diverted fromsolid waste
including post-consuner material, but such termdoes not include those materials and by-products generated from and comonly reused
wi thin, an original nmanufacturing process.

(4) "Renanufactured" neans factory rebuilt to original specifications.

(5) "Virgin naterial" nmeans previously unused raw material,including previously unused copper, alum num |ead, zinc, iron,
other nmetal or netal ore, or any undevel oped resource that is, or with new technology will become, a source of raw naterials

(6) "Residual Inventory" neans inventory froma transferred or term nated Governnment or conmercial contract.

(c) Used, reconditioned, remanufactured supplies, unused former Government surplus property, or residual inventory shall not be
used unl ess the contractor has proposed the use of such supplies, and the Contracting O ficer has authorized their use.

(d) Ofers to provide other than new material shall be submtted to the Contracting O ficer for approval:
(1) Oferors of other than new naterial must provide sufficient information fromwhich a determ nation of acceptability can be

made. Contractors who intend to offer other than new material are to fill out the Qther Than New Material Wrksheet at:
http://contracting.tacomarny. ml/acqi nfo/ OT_NEW MATERI AL. ht m . Form nust be conpletely filled out and is to acconpany your offer.

(e) If the use of used, reconditioned, remanufactured itenms, unused forner Governnment surplus property, or residual inventory are
approved by the Contracting Officer, we may require you to nmeet specific marking, inspection, and testing requirements beyond those
found in this solicitation. W wll negotiate these additional requirements with you before award and put themin any resulting
contract.

[End of Provision]
L-18 52.211- 4054 PACKI NG PACKAG NG LEVEL FOR OPTI ON QUANTI Tl ES MAR/ 1989
(TACOM
For purposes of conputing a price for the option quantity specified in Section B of this solicitation and unless otherw se
indicated in Section B, it is understood and agreed that the option unit price includes the same |evel (s) of packing/packaging as those
that apply to the basic contract quantity.
[ End of Provision]
L-19 52.215- 4003 HANDCARRI ED OFFERS - | NCLUDI NG OFFERS DELI VERED BY EXPRESS SERVI CES DEC/ 2002
( TACOM (NON-US POSTAL SERVI CE MAI L)

(a) Handcarried offers shall be addressed to:

US Arny Tank-autonotive and Armanents Conmand
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Acqui sition Center

Bi d Lobby - Building 231, AMSTA- AQ AVAD
East 11 M| e Road

Warren, M. 48397-0001

(b) Ofers shall not be addressed to an individual buyer. Al offers nmust be addressed to the Bid Lobby at the above address.

(c) The external delivery envel ope or wapper nmust be marked with the solicitation nunber and the date and time of the
solicitation closing. Each envel ope should contain only one offer.

(d) Handcarried offers nust be delivered to the TACOM Recei ving Dock in Building 249. Directions to TACOM From Van Dyke Avenue,
travel westbound on 11 Mle Road; enter the first Arsenal gate inmmediately west of the railroad tracks on the north side of the street.
Take an imediate right and follow security officer directions to the Receiving Dock in Building 249. The driver may need to obtain a
visitors badge, and nust be a US citizen. The Governnent will forward the package to the Bid Lobby address in Building 231.

(e) Oferors nust ensure that the commercial carrier they use has a tracking systemthat can provide docunmentation of the date and
time of delivery to the Governnent. For handcarried offers delivered by other than a comercial carrier, the offeror nust ensure that
the delivery person obtains a signature from Receiving Dock personnel on a receipt that shows the date and tinme of delivery to the
Governnment. The delivery person nust provide the receipt since Receiving Dock personnel do not have them

(f) Packages nust be delivered to Building 249 between the hours of 8:00 amand 3:00 pmlocal tine.

[End of Provision]

L-20 52. 215- 4404 DATA AND COVMUNI CATI ONS SUBM TTED TO THE GOVERNMENT ELECTRONI CALLY MAY/ 2002

(a) The CGovernnent often enploys contractors as systemadm nistrators to operate and naintain Government conputer systens. These
systenms include |ocal area networks, web sites, databases, other electronic records, e-mail accounts, other electronic data transfer
mechani sms and conputer software. The enpl oyees of these contracted system adm nistrators sign nondi scl osure agreenents obligating them
not to reveal information contained in files, docunments, conputers or systens that they adm nister. However, unless such information is
protected in some way, contracted system adm nistrators do have the ability to access such information. For further information on
security issues, see http://contracting.tacomarmy.m|/acqinfo/ebidnotice.htm

(b) Potential contractors as well as any other parties are thus advised to take steps needed to prevent access by contracted system
administrators to information submtted electronically to the Governnent. Absent such steps, it is assuned that contracted system
adnmini strators are permtted the capability to access the data. The access will be linmted to that which is necessary for the contract
system administrator to performits duties for the Governnent. The access shall be subject to the condition that third party
information is not to be revealed by the contracted system adninistrator.

[End of Provision]

L-21 52. 215- 4502 PARTNERI NG MAY/ 1999
(a) In an effort to nost effectively acconplish the objectives of this contract, it is proposed that the Governnent, the contractor, and
it's major subcontractors engage in the Arny Materiel Command (AMC) Model Partnering process.
(b) Participation in the AMC Mbodel Partnering process is entirely voluntary and is based upon a mutual conm tnment between Governnent and
industry to work cooperatively as a Teamto identify and resolve problens and facilitate contract performance. The primary objective of
the process is providing the Arerican soldier with the highest quality supplies/services on tine and at a reasonable price. It is a
relationship that is based upon open and continuous conmunication, nutual trust and respect, and the replacenment of the "us vs. theni
mentality of the past with a "wi n-win" philosophy for the future. Partnering also pronptes synergy, creative thinking, pride in
performance, and the creation of a shared vision for success.
(c) After contract award, the Government and the successful offeror will decide whether or not to engage in the AMC Mddel Partnering
process. Accordingly, offerors shall not include any anticipated costs associated with the inplenmentation of the AMC Mbodel Partnering
process in their proposed cost/price (e.g. cost of hiring a facilitator and conducting the Partnering Wrkshop). If the parties elect to
partner, any costs associated with that process shall be identified and agreed to after contract award.
(d) The establishment of a Partnering arrangenent does not affect the |egal responsibilities or relationship of the parties and cannot
be used to alter, supplenent or deviate fromthe terms of the contract. Any changes to the contract nust be executed in witing by the
Contracting Oficer.
(e) Inmplenmentation of this Partnering relationship will be based upon the AMC Mddel Partnering process, as well as the principles and
procedures set forth in the AMC Partnering Cuide.

(End of provision)
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L-22 52. 219- 4005 SUBM SSI ON OF SUBCONTRACTI NG PLAN FEB/ 1999
(TACOM

(a) Please refer to FAR 52.219-9, SMALL BUSI NESS AND SMALL DI SADVANTAGED BUSI NESS SUBCONTRACTI NG PLAN, which is incorporated by
reference in Section | of this solicitation. The clause requires |arge businesses to submt a subcontracting plan for small and small
di sadvant aged busi ness concerns. Such plans are not required fromofferors that are snall businesses.

(b) TACOMw Il require a copy of such subcontracting plan. Large businesses may subnmit a copy of their plans (i) as an attachnent
to their offer in response to this solicitation; or (ii) after the bid opening/proposal closing date, in response to the Governnment's
t el ephoni c request (in which case the copy nmust be provided within five workdays of the date of the request). The plan will be
submitted to the buyer's e-mail address on the face page of the solicitation.

(c) As the offeror, you need to mark each page of your subcontracting plan with the solicitation nunmber and date. If thisis a
negotiated acquisition, we reserve the right to negotiate any and all elenments of the proposed plan during negotiation of cost,
technical, and/or managerial features of the proposal. We al so reserve the right in negotiated acquisitions to discuss the

subcontracting plan after receipt of any best and final offer, in which case such discussion shall not constitute a re-opening of
negoti ations.

(d) Failure to subnit and, if applicable, negotiate an acceptable subcontracting plan which, in the judgment of the Contracting
O ficer, provides the maxi mum practicable opportunity for small business and small di sadvantaged busi ness concerns to participate in the
awar ded contract shall render the offeror ineligible for award. In this connection, offerors should be aware of the statutory goal that
has been placed on the Departnment of Defense to award five percent of its total planned subcontracting dollars to snall disadvantaged
busi nesses (to include Historically Black Colleges and Universities and Mnority Institutions) at the prime contract and subcontract
levels. In view of this Congressional mandate, |arge businesses shall provide specific explanation as a part of any witten
subcontracting plan furnished in response to this solicitation/contract that identifies a goal for subcontracting to snall disadvantaged
busi ness concerns and/or Historically Black Colleges and Universities and/or Mnority Institutions that, in the aggregate, anmounts to
less than five percent of the bid or proposal's total subcontracting dollars.

L-23 52. 245- 4002 ACQUI SI TI ON OF NEW FACI LI TIES, SPECI AL TEST EQUI PMENT, OR SPECI AL MAR/ 1996
(TACOM TOOLI NG

(a) It is not the intent of the Government to acquire, or to have acquired for its account, any facilities, special test
equi pment, or special tooling as those ternms are defined below. The Governnent shall under no circunmstances reinburse the offeror for
the cost of any new facilities, special test equipnment, or special tooling as a separate item An offeror may, however, anortize the
cost of any such facilities, special test equipment, or special tooling it may require in the subnmtted price of the items. Such
facilities, special test equipnment or special tooling shall not be subject to Government option rights to take title to the same except
as specified in the DEFAULT, TERM NATI ON FOR THE CONVENI ENCE OF THE GOVERNMENT, and/or PROGRESS PAYMENT cl auses of this contract.

(b) As used in this solicitation/contract, FACH LITIES nmeans industrial property (other than material, special tooling, mlitary
property, and special test equipnent) for production, maintenance, research, devel opnent, or test, including real property and rights in
it, buildings, structures, inprovenments, and plant equipnent.

(c) As used in this solicitation/contract, SPECI AL TEST EQUI PMENT neans either single or nultipurpose integrated test units
engi neered, designed, fabricated, or nodified to acconplish special purpose testing in the performance of the contract. Such testing
units conprise electrical, electronic, hydraulic, pneumatic, mechanical, or other items or assenblies of equipnent, that are
mechanically, electrically, or electronically interconnected so as to becone a new functional entity, causing the individual itemor
items to becone interdependent and essential in the performance of special purpose testing in the devel opment or production of
particul ar supplies or services. The term SPECI AL TEST EQUI PMENT does not include: (1) material; (2) special tooling; (3) buildings and
nonseverabl e structures (except foundations and similar inprovenents necessary for the installation of special test equipnent); and (4)
pl ant equi prent itens used for general plant testing purposes.

(d) As used in this solicitation/contract, SPECI AL TOOLING neans all jigs, dies, fixtures, nolds, patterns, taps, gauges, other
equi prent and nanufacturing aids, and their replacenents, which are of such a specialized nature that, without substantial nodification
or alteration, their use is limted to the devel opment or production of particular supplies or parts of them or the performance of
particular services. The termincludes all conponents of such itens, but does not include: (1) naterial; (2) special test equipnent;
or (3) buildings, and nonseverable structures (except foundations and simlar inprovenents necessary for the installation of special
tooling), general or special machine tools, or sinmilar capital itemns.

[End of Provision]
L.1 PROPCSAL | NSTRUCTI ONS AND CONTENT

L.1.1 The offeror shall subnmit both a hardcopy paper and el ectronic version of their proposal as specified in L.1.1.1 through
L.1.8 below. Al proposal information nust be in the English | anguage. The witten portion of the proposal shall include a volune
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for each of the evaluation, and a volume for the follow ng information:
a. One copy of SF 33 signed by a person authorized to sign bids, quotations, or proposals on behalf of the offeror.
b. One copy of this solicitation (Sections A-K_wth all fill-ins conpleted).
c. Small/Small Disadvantaged Business Subcontracting Plan. This does not apply to U.S. Small Business firms.

L.1.2 Proposal Delivery Procedures (Paper and El ectronic).

a. Miiled or Commercial Delivery of Proposals. Miiled or commercially delivered (delivery) hardcopy paper and over-
packed el ectronic version (paragraph 1.1.2) proposals will be required to go through a screening process prior to delivery at the
TACOM Bi d Lobby Depository. Upon arrival at the Main Gate (Eleven Mle Road entrance), the TACOM security police will issue
instructions and directions to Building 249 receiving dock. Once at the receiving dock your delivery service nmust request that the
recei pt be date/time stanped. The receiving dock enpl oyees do not normally date/tinme stanp as a part of their normal business
activity. The date/time receipt will be the official tine of delivery of your proposal per FAR 52.215-1 Instructions to Offerors
Conpetitive Acquisitions.

b. Hand Carried Proposals. Oferors that are going to hand carry their proposals directly to TACOM shall contact the
buyer, Richard Mrency, (586) 574-6641 or, if the buyer is unavailable, Victor Vaughn, (586) 574-8283 upon their arrival. They
wi |l be processed through security (only U S. citizens are allowed on base) and acconpani ed by the buyer or TACOM representative to
the location where the docunents will be maintained. Upon receipt of the proposal, the buyer or TACOM representative will give a
date/time stanped receipt. The Oferor is required to exit the base immediately after dropping off their proposal and receiving
the receipt.

L.1.2.1 El ectronic Proposal: Identical electronic (CD-ROM versions of your paper proposal shall be subnmitted for Volunes I-7.
Each Vol urme, including Attachnments, shall be subnmitted in separate CD ROMs to facilitate Governnment review, and shall be readable
on an | BM PC or conpatible systemrunning Mcrosoft Wndows XP 2002. File format nust be conpatible with Mcrosoft Wrd 2002. For
the Price Factor Volune, spreadsheets shall be in Excel or Excel-readable format. The el ectronic version of the Request for
Proposal (RFP) nust be over-packed with the paper version.

L.1.2.2 Har dcopy Proposal: Font size nust be no smaller than 10 point with margins no less than | inch (top, bottom left, and
right) excluding headers, footers and page nunbers. Use standard 8.5 x || sized paper except single foldout pages up to |7 x 11 nay
be used. Nunber each page and provide an index with each volune. The conplete set of Volunes will be acconpanied by a cover
letter (letter of transmttal) prepared on the Conpanys |letterhead. Each of the volunmes nust be in separate binders |abel ed as
shown below with full pagination. The RFP shall be sent to the Bid Room clearly |abeled and in a separate binder as follows:

Vol unme la Unclassified Technical Factor
Vol une 1b d assified Technical Factor

Vol ume 2 Production Capability Factor

Vol ume 3 Logistics Factor

Volune 4 - Price Factor

Volune 5 - Past Perfornance Factor

Volume 6 Small Business Participation Factor

Vol unme 7 - SF 1449, RFP Sections A-K
L.1.3 Cl assified Volume (Volune 1b).
L.1.3.1 Classified Requirements. The Oferor is notified that there is a classified annex to the MWV Purchase Description.
O ferors nmust have a copy of the classified annex in order to nmeaningfully respond to the solicitation. Oferors wll request
access to this docunent by sending an email to the MWV nmil box: MWV@acomarny.ml. Oferors requests should include

verification of their industrial facility security clearance (up to Secret, as a minimun), the name and phone nunber of the
offeror's security officer, and an address for mailing the classified docunent.

L.1.3.2 Classified Proposal. The portion of the offerors technical proposal that identifies howthey intend to conply with the
requirenments contained in the classified annex to the purchase description shall be included in a separate classified volume of the
proposal . The offeror shall mail this classified volume separately. Miling instructions for submi ssion of the classified volune

of the proposal will be provided with the classified annex to the purchase description upon CGovernnent verification of the offerors
appropriate facility and personnel security clearances.

L.1.4 Not wi t hst andi ng the information contained on the TACOM Procurenment Network Website concerning el ectronic proposal
submi ssion, we will not accept e-nmmil or datafax offers.

L.1.5 In the event of a conflict between the electronic and hardcopy proposals, the hardcopy proposal will take precedence.
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L.1.6 Proposal Submission Guidance. The offerors proposal/offer, as required by this section, will be evaluated as set forth
in Section Mof this solicitation. |In addition to the general requirenments of the solicitation provision FAR 52.215-1, your

proposal submitted in response to this solicitation nmust contain all pertinent representations, certifications, and the additional
information required for evaluation of the proposal.

L.1.7 O ferors are advised that enployees of the firms identified bel ow may serve as non- Governnment advisors in the source
sel ection process. These individuals will be authorized access to only those portions of the proposal data and discussions that
are necessary to enable themto performtheir respective duties. Such firms are expressly prohibited fromconpeting on the subject
acqui sition.

Techni cal Advisor information:

BRTRC Technol ogy Research Corp.
8260 W11 ow Caks Corporate Drive, Suite 800
Fai rfax, VA 22031-4513

BRTRC Busi ness Primary Point O Contact: M. Denise Oiver, (703) 205-1524.

L.1.7.1 I'n acconplishing their duties related to the source selection process, the aforementioned firms nay require access to
proprietary information contained in the offerors proposals. Therefore, pursuant to FAR 9.505-4, these firms nust execute an
agreenment with each offeror that states that they will (I) protect the offerors infornmation from unauthorized use or disclosure for
as long as it remains proprietary and (2) refrain fromusing the information for any purpose other than that for which it was
furnished. At the offerors discretion, and to expedite the evaluation process, each offeror will contact the above conpanies to
ef fect execution of such an agreenent prior to submi ssion of proposals. Proposals shall include a copy of any executed agreenents.
The Contracting Officer will ensure that these agreenents are properly executed.

L.1.8 Accordingly, offerors are encouraged to contact the contracting office via enmail in order to request an explanation of
any aspect of these instructions.

L.2 REJECTI ON OF PROPCSALS: Offerors are cautioned that proposals which fail to nmeaningfully respond to the requirenments of
Section L and which nerely offer to performthe work in accordance with the RFP, or which fail to present nore than a statenent
indicating their capability of conpliance with the technical requirements w thout elaboration, shall be deemed unacceptabl e and
shal | not be further considered for award. Failure to conformto the requirenents stated herein or exceptions taken to the terns
and conditions of the RFP may formthe basis for rejection of the offer. (See Section MProvision M2 entitled "Rejection of
Proposal s") .

L.3 TECHNI CAL FACTOR (Volune 1). There are four Sub-Factors in the Technical Factor: Force Protection/ System
Survivability, System Maturity, Mbility, and Design Gowh Potential. The Technical volume nust be subdivided to address each Sub-
factor. Only the Force Protection / System Survivability Sub-factor contains elenents. The technical data, docunentation, and
supporting rational e shall be conplete, specific, and support your technical approach to neeting the requirements in the purchase
description (PD) for the sub-factors and el ements described below. The offeror shall be specific in identifying the proposed

obj ective capabilities being offered.

Substantiating Data: In support of its proposed vehicle system the offeror shall provide an analysis substantiating
conformance with the threshol d/ proposed objective performance levels. To the extent available, supporting information may include,
but is not limted to, test data, historical information, comercial literature, manufacturer's specification sheets, certified
nmodel i ng and sinulation data, arnmor material recipes (including , at a mninmm thickness, spacing, and |ocations on the vehicle),
Survivability Safety confirmations, material release information, analytical support, design docunentation or other substantiating
data supporting conformance with the threshol d/ proposed objective performance |evels.

Regar di ng substantiating information, validated test data, which establishes confornmance of the offered configuration
to required/ proposed objective performance |evels, represents the nost credible formof substantiating data. However, the greater
the extent to which the offerors proposed configuration nmeaningfully varies fromthe tested configuration, thereby underm ning the
credibility of offered test data, the nore the government may discount the validity of such test data as substantiating
information. Accordingly, where the offeror submits test data as substantiating information, the offeror shall further discuss the
extent to which the offered configuration varies fromthe tested configuration. To the extent variances exist, the offeror shall
di scuss the inpact such variances have on the credibility of the test data. To the extent it is not included in the proposal, the
Governnment reserves the right to obtain, and consider in the evaluation, other available Government test data on proposed vehicle
systems. This includes data fromthe ongoing M ne Resistant Anmbush Protected (MRAP) program

In addition to the above described substantiating data, the offeror shall further provide, and include in its analysis
of conformance of the offered configuration to threshol d/ proposed objective performance |levels, any specific information identified

bel ow.

L.3.1 Sub- Factor 1 - Force Protection / System Survivability.
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The Force Protection / System Survivability Sub-factor is conprised of four elenments: Elenment | Mne Protection,
El ement 2 | ED Protection, Elenent 3 RPG Protection and El enent 4 Robot Ingress/Egress. For each of the four elenents, the
offeror shall identify the proposed survivability perfornmance levels of its MWV systemto either (a) neet threshold requirenments
and/ or (b) achieve objective requirements. Additionally, for each Element, the offeror shall provide an overall analysis
substantiating conformance with the Threshol d/ proposed Objective performance | evels. The offerors proposal shall address the
follow ng Purchase Description Survivability requirenents:

El ement PD Par agr aph Requi r enent Threshol d bj ective
1 3.18a / 3.19a M ne Protection See O assified Annex para. 3.18a
2 3.18c /3.19c |ED Protection See Cl assified Annex para. 3.18c
3 3.18e / 3.19%e RPG Protection See O assified Annex para. 3.18e
4 3.12. 4.1 Robot 1 ngress/ Egress See PD 3.12.4.1 See PD 3.12.4.1

O ferors are rem nded that, if awarded a contract, the offerors final proposed Force Protection / System Survivability
performance | evels (assumng the proposal neets Threshold requirements) will be incorporated as the requirements in any resulting
contract.

For Element 1 Mne Protection, Element 2 | ED protection, and El ement 3 RPG Protection, the proposal shall identify the
proposed systens capability to nmeet each of the specific threshold and proposed objective performance requirenments listed in the
classified annex to the purchase description.

For Elenents 1, 2, 3: The offeror shall also provide an overall analysis substantiating conformance with the
Threshol d/ proposed Obj ective performance | evels. Descri be the extent to which the proposed vehicle system as it currently
exi sts (as of your proposal subnission date), neets the proposed Survivability performance |evels. (Reference PD paragraph 3.18 a,
c &e, and 3.19 a, ¢ & e, and Cassified Annex paragraphs 3.18 a, ¢ & e, and 3.19 a, ¢ & e). Describe any changes to the existing
vehicle configuration and the extent to which such changes underm ne existing test or performance data.

For El enent 4 Robot |ngress/Egress, the proposal shall address the follow ng:
1) Describe how the Robot will ingress/egress the vehicle:

a. Does the Robot ingress/egress include any soldier involvenent outside the vehicle? If so, how many sol diers
are outside the vehicle, and for how long? Offerors shall conplete Attachnent 015 in response to this question.

b. During Robot ingress/egress, is there any soldier exposure inside the vehicle? Oferors shall conplete
Attachment 016 in response to this question.

c. ldentify the Length and wi dth of robot ingress/egress point(s) and |ocation on the vehicle.

2) How each soldier is exposed during the ingress/egress of the robot (for exanple, Soldier 2 will be exposed while
rear full width door is open; OR Soldiers 3 and 4 are required to dismount the vehicle, take ranp assenbly out of storage,
assenbl e ranp, and connect the ranp to rear door of vehicle, etc.).

For Elenment 4: The offeror shall provide an overall analysis substantiating confornmance with the proposed
Obj ective performance |evels. Describe the extent to which the proposed vehicle system as it currently exists (as of your
proposal subm ssion date), nmeets the proposed performance |levels. (Reference PD paragraph 3.12.4.1)

L.3.2 Sub- Factor 2 System Maturity Describe the extent to which the proposed vehicle systemneets, as it currently exists
and on an integrated systembasis, either the offeror proposed |evel of Objective performance or the mnimum PD requirenents, for
the followi ng PD Paragraphs: PD 3.13.2 (Mbility), 3.13.2.3 (Sustained Convoy Speed), 3.13.2.4 (Acceleration), 3.13.2.5
(Gadeability), 3.13.2.6 (Stability), 3.13.2.9 (Turning Perfornance), 3.18a-e (Force Protection).

Where your proposed vehicle systemis based upon an existing prototype or production nodel which neets the m ni num PD
requirenents, provide any test data or other credible performance information denonstrating perfornance | evel achievenent. To the
extent that such data has al so been provided el sewhere in the proposal, sinply refer to it.

If the proposed MWV vehicle does not currently exist or does not (in the current configuration) neet the requirenents,
describe the nodifications necessary to neet the requirenments and the extent to which any existing test or performance data remains
valid. For subsystens that will be integrated to neet the requirenments, provide test data at the highest |evel of integration
required to neet the requirements. The Oferor shall provide information that supports the overall approach of the engineering
design and integration of these subsystens into a vehicle that neets the requirements. The government will assign a risk |level and
evaluate the probability that the proposed vehicle, based upon the denpnstrated systemmaturity, will successfully neet the
threshold, or proposed objective, perfornmance levels with respect to the integration of the conponents listed in PD paragraphs
3.13.2, 3.13.2.3, 3.13.2.4, 3.13.2.5, 3.13.2.6, 3.13.2.9, 3.18a-e An existing configuration with few or no desi gn changes that has
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been credibly denmpnstrated to achi eve proposed performance levels will generally be considered very |ow risk.
L.3.3 Subfactor 3 Mbility

The Oferor shall identify the proposed Mbility performance level of its MWV systemto neet the foll ow ng Purchase
Description Mbility requirenents:

PD Par agr aph Requi r enent Threshol d oj ective
3.13.2.3 Sust ai ned Convoy Speed See CA 3.13.2.3 N A
3.13.2.6 Stability 30% Si de Sl ope N A
3.13.2.9 Tur ni ng Per formance 75 ft wall to wall N A

The Offeror's proposal shall provide supporting data, as described in Paragraph L.3 above, to substantiate the
achievability of the Offeror's proposed MWV with the requirements in PD paragraphs 3.13.2.3, 3.13.2.6, and 3.13.2.9.

JP-8 fuel shall be used for all performance data: Provide engine performance curves showi ng net and gross horsepower
versus RPM torque curves versus RPM parasitic |oads, and fuel econony; and engi ne-transnission nmatch curves, including torque
converter performance curves, all transm ssion ratios, torque converter speed ratio versus torque ratio, all transfer case ratios,
axl e ratios, geared hub ratios etc., tire size and rolling radius, and manufacturers' specification sheets. Describe any loss in
hor sepower performance when using JP-8 fuel. Provide information fromengine supplier to show their approval for use of JP-8 fuel.

L.3.4 Subfactor 4 - Design Growth Potenti al

I'n support of the program objective of acquiring an MWV design which is credibly designed to accormpdate the potenti al
addition/insertion of increased capability beyond the threshold MWV Purchase Description requirenents (e.g., additional payload or
wei ght wi thout major vehicle redesign or upgrade to support an ability to inprove survivability, nmobility, integrate new nission
nodul es, etc.), the offeror shall provide information on the foll ow ng:

L.3.4.1. Payl oad Growth Potential The offeror shall identify its proposed Payl oad G owth Potential beyond the threshold MWV
Purchase Description requirenments based on the follow ng equation: Goss Vehicle Wight Rating (mnus) Vehicle Curb Wight =
(equal s) Payl oad Growth Potential.

The of feror shall provide an analysis substantiating the credibility of the proposed payload growth potential to
include an analysis of the extent to which Payload Growth calculation inputs are based on an existing MWV configuration which has
been established through testing or other performance information, to nmeet threshold, or proposed objective, |evels of performance
(whi chever is higher).

O feror shall further provide the ratings of each of the follow ng conponents, and any available comercial literature
to substantiate ratings:

a. Axles (front and rear); gross axle weight rating (GAWR), (pounds)
b. Suspension (front and rear); acceptable GAWR range (pounds)
c. Engine; horsepower, torque (lb-ft), governed speed (rpm
d. Transmi ssion; Torque input and output, maxi mum allowabl e gross vehicle wei ght
e. Transfer case; nmaxi muminput torque
f. \eels/R nms; weight and speed ratings
g. Tires; speed rating (mles per hour) at the maxi mumload for the tires (pounds)
h. Brakes; maximum gross axle weight rating for which the brakes are rated
L.3.4.2. El ectrical Capacity Gowth Potential. The offeror shall identify its proposed Electrical Capacity G owth Potential

based on the follow ng equation: Total Electrical Capacity (mnus) Current Vehicle Electrical Usage = (equals) Electrical
Capacity Growth Potenti al .

The of feror shall provide an analysis substantiating the credibility of the proposed Electrical Capacity growth
potential to include an analysis of the extent to which Electrical Capacity Growh calculation inputs are based on an existing MWV
configuration which has been established through testing or other performance information to nmeet threshold, or proposed objective,
| evel s of performance (whichever is higher).

O feror shall further provide information on the existing and potential excess electrical systemcapacity including the
fol | ow ng:

a. Current Capacity: Vehicles total electrical capacity including, at a mninmm

(1) Alternator/Generator nanufacturer, nodel, type, output capacity
(2) Anmperage rating of wiring
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(3) Fuses, nunber, style, ratings
(4 Nunmber of batteries, total CCA

b. Current draw usage/l oad:
(1) Exterior lights (all that apply)

Headl i ghts at hi gh beam
Fog lights

Taillights

Stop lights

Turn lights

Side marker lights

Cl earance |lights
Back-up lights

Area lighting

Spot | i ght

Trailer hookup |ighting

T T Fae T a0 T

(2) Interior lights (all that apply)

a. Dome (white and military bl ackout)
b. Instrunment panel/gages
c. Accessory lights

(3) Starter System

(4) A/ C Bl ower Mot or

(5) Defroster fan

(6) NBC system

(7) Fuel sol enoid

(8) Fuel heater (if provided)
(9) ABS control s

(10) Air dryer

(11) Engine Fan sol enoid

(12) Engine ECM

(13) Transmi ssion ECM

(14) Radiator Shutter sol enoid
(15) Wndshield w per notor(s) at highest speed
(16) Instrument cluster

L.4 PRODUCTI ON CAPABI LI TY FACTOR ( Vol une 2)

L.4.1 The O feror shall prepare a Production Capability Factor proposal addressing (a) Manufacturing Facilities, (b) Key
Tool i ng and Equi prent, (c) Production Approach, (d) Subcontractor Letters of Commtment, (e) Time Phased Critical Path, and (f)
Achi eving a Maxi mum Monthly Production Rate as described in L.4.2(f) below. For proposal preparation and eval uation purposes in
response to paragraph L.4.2 (a-e), the Oferor shall prepare its proposal based on the followi ng delivery order assunptions:

L.4.1.1 Monthl'y Delivery Order Deliveries: For proposal preparation and eval uation purposes in the Production Capability
Factor, assune the Delivery requirenents below. The quantities listed are for evaluation purposes ONLY and they in no way obligate
the Governnent to award nore than the guaranteed nini num quantity:

a. initial IDQdelivery order will be issued sinultaneously with an IDIQ contract award in July 2007 with deliveries
conmmenci ng in Novenber 2007;

b. subsequent delivery orders will be issued, in each fiscal year, resulting in the follow ng projected contract
del i very schedul e:

FY/ Month oCt Nov DEC JAN FEB MAR APR  MAY JUN  JUL AUG SEP FY TOTALS
2007 K Awd/ DO 0
2008 0 4 3 3 4 4 5 5 6 8 10 10 62
2009 10 10 11 11 12 13 13 13 14 14 15 15 151
2010 15 11 14 13 14 15 17 18 19 20 21 22 199
2011 22 22 21 22 22 22 22 22 22 22 22 22 263
2012 22 22 22 22 22 22 22 22 22 22 22 22 264

2013 21 21 21 21 21 20 20 20 20 20 20 18 243
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2014 18 18 17 17 17 17 16 16 16 15 15 15 197
2015 12 10 6 28

*DO = Delivery Order

Regar di ng the Production Capability assessnent, the Government reserves the right to obtain, and consider in the
eval uation, Production Capability information and planning fromany ongoing and related Governnment Contracts, including the MRAP
program

L.4.2 Oferors are required to submt the follow ng information in support of this area:

L.4.2(a) Manuf acturing Facilities (only provide the bel ow specified information with respect to your approach to manufacturing
facility(ies) to be used for the MWV test articles and nonthly delivery order quantities, as specified in L.4.1.1, above).
ldentify the proposed facility(ies) specifically intended for use in production of the MWV as well as these key conponent areas:
a) hull and cab structures; b) capsule welding/fabrication/assenbly; c) transparent arnor; d) autonotive (power train) integration
and assenbly; and, e) final vehicle assenbly.

L.4.2(a)(l) Provide the dinmensional size of all structures, storage areas, lots, test facilities, open areas, and

shi pping/receiving areas. Offeror nust distinguish between existing facilities and proposed plans to obtain facilities. Provide
phot ographs of all major facilities to be used in production of the MWV as well as the key conponents for: a) hull and cab
structures; b) capsule welding/ fabrication/assenbly; c) transparent arnor; d) autonotive (power train) integration and assenbly;
and, e) final vehicle assenbly.

L.4.2(a)(ll) Identify the extent to which the manufacturing facilities currently exist and are configured to produce the offered
MWPV.  For any new facilities proposed, provide a mlestone schedule for any new facility construction, and identify the size and
capacity of the new facility and any inpact that the new facility construction may have on the Governnments required delivery date
or to nmeet surge and other vehicle production requirenents.

L.4.2(a)(l11) If you plan to use subcontractor support, address the above details with regard to subcontracted effort.

L. 4.2(b) Key Tooling and Equi prent (only provide the bel ow specified information with respect to your approach to the proposed
Schedul e). ldentify the Key Tooling and Equi pment specifically intended for use in production of the MWV and key conponents as
follows: a) hull and cab structures; b) capsule welding/ fabrication/assenbly; c) transparent arnor; d) autonotive (power train)
integration and assenbly; and, e) final vehicle assenbly.

L.4.2(b)(l) Categorize the proposed tooling and equi pnent in accordance with its proposed use in the production of the MWV and
key conponents. areas: a) hull and cab structures; b) capsule welding/ fabrication/assenbly; c) transparent arnor; d) autonotive
(power train) integration and assenbly; and, e) final vehicle assenbly.

L.4.2(b)(Il) Identify the extent to which the Key Tooling and Equi prent currently exists and are configured to produce the offered
MWPV. For any new Key Tool ing and Equi pnent proposed, provide a nmilestone schedule to obtain any new Key Tooling and Equi pnent.
Identify any inpact that acquiring of the new Key Tooling and Equi prent nmay have on the Governnments required delivery date or to
nmeet surge and other vehicle or najor conponent production requirenments. |If you plan to use mgjor subcontractor support, address
the above details with regard to subcontracted effort.

L.4.2(b)(lI11) If you plan to use subcontractor support, address the above details with regard to subcontracted effort.

L.4.2(c) Producti on Approach (provide the information specified below with respect to your production approach for the proposed
Test Articles and Monthly Production Quantities as specified in L.4.1.1, above): Describe your proposed production facility (ies)
| ayout to accommodate the proposed production rate for the MWV. The |ayout should identify the progressive physical flow of
hardware within the proposed production site(s). The progressive physical flow shall detail the internal processes fromthe point
of material receipt and storage through sub-assenbly work, final MWV assenbly, and preparation for shipnent.

L.4.2(d) Letters of Commitnent: The Oferor shall provide conmitment letters fromthe nmajor sub-contractors involved in the
follow ng aspects of MWV production: a) hull and cab structures; b) capsule welding/ fabrication/ assenbly; c) transparent arnor;
d) autonotive (power train) integration and assenbly; and, e) final vehicle assenbly. Each letter of subcontractor conmtment shall
be endorsed by a senior official of the subcontractor conpany and shall include the delivery schedule the subcontractor wll supply
against in order to neet the MWV delivery schedule identified in L.4.1.1.

L.4.2(e) Time Phased Critical Path (TPCP) (provide the bel ow specified information with respect to your time phased critical
path approach to supply the vehicle quantities specified in L.4.1.1. Provide a Tinme Phased Critical Path (TPCP) of key events
necessary to ensure the tinely delivery of MWPVs conformng to the technical specifications, to include specific mlestone dates
for those events, should include but not be limted to:

(1) Issuance of purchase orders for Long Lead Tinme Itens (LLTIs) (over 75 days) and critical conponents (the hull,
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cab, capsule, transparent arnor, auto power train conmponents).
(2) Facilitation activities (if any).
(3) Receipt of LLTI and critical conponents.
(4) Assenbly time (broken down to include times for individual major conponent assenbly).
(5) Paint.
(6) Testing.
(7) Final Preparation and Acceptance.

L.4.2(f) Achi eving the Projected Maxi mum Monthly Production Rate. The offeror shall describe its planned approach for achieving
the projected maxi mum nonthly production rate of 35 MWVs per nonth. For proposal preparation and eval uation purposes, achieving
the projected maxi mum nmonthly production rate will be assessed considering the follow ng assunptions:

(1) The Government issues an MWV Delivery Order in IDQ Contract Month 25 (the first nmonth of the IDIQ Contract's
3rd Ordering Period) in accordance with Ordering Limtations Provision |-108; and

(2) This Delivery Order requires, following 9 nonths of Production Lead Tinme, the supply of 35 MWVs per nonth for 24
consecutive nonths beginning in IDQ Contract Month 34 and running through ID Q Contract Month 58.

Based on the above, the offeror shall discuss planning to achieve the maxi mum nonthly production rate of 35 MWVs per nonth as
foll ows:

L.4.2(f)(l) Facilities. Identify the Facility(ies) to be utilized in the event nonthly production reaches 35 MWVs per nonth. To
the extent the offeror plans to enploy the Facilities identified under Paragraph L.4.2(a) above, substantiate how this Facility
capacity will be sufficient to support 35 MWVs per nonth. If Facilities other than, or in addition to, the facilities identified
under Paragraph L.4.2(a) above, are planned to be used, identify the extent to which such other facility(ies) are required and are
presently available to support production of 35 MWVs per nonth. Ildentify any Facilities upgrades required to support Production
of 35 MWVs per nonth.

L.4.2(f)(11) Key Tooling and Equi pnent. ldentify the Key Tooling Equi pnent required in the event nonthly production reaches 35
MWPVs per nonth. To the extent the offeror plans to enploy the Tooling and Equi prent identified under Paragraph L.4.2(b) above,
substantiate how this tooling and equi pnent capacity will be sufficient to support 35 MWVs per nmonth. |f Tooling and Equi pnent
other than, or in addition to, the Tooling and Equi prent identified under Paragraph L.4.2(b) above, are planned to be used,
identify the extent to which such other Tooling and Equiprent is required and is presently available to support production of 35
MWPVs per nonth.

L.4.2(f)(I11) Workforce. In support of the projected maxi num Monthly Production Rate of 35 MWVs per nonth, the offeror shall
identify where, and by who, all armor welding will be performed. Also describe the specific welding actions to be acconplished at
each site. For each location where arnor welding will be perfornmed, identify the quantity and type of arnor welders required to
performthe location specific welding activity. Al so discuss the availability of welders at each arnmor welding |ocality who neet
the mini mum American Wel ding Society qualification requirenents cited in Purchase Description paragraph 3.20 & 3.20.1. \ere
sufficient welders meeting m ni mum AWS requirenments are not avail able, discuss planning to ensure availability of the required
arnor wel ders.

L.5 LOd STICS FACTOR (VOLUME 3). There are two Sub-Factors in the Logistics Factor: Realismof the Technical Mnual
Approach and Logi stics Experience.

L.5.1 Sub-Factor 1 Realismof the Technical Manual Approach. Oferors shall provide spreadsheets detailing the |abor
categories, |abor category mix, and |abor hours for C. 14.1 and its sub-paragraphs in the fornmat specified in Attachnent 017.

O ferors shall provide witten rationale supporting their |abor hours, categories and mix to performthe required devel opnent and
delivery of the required data. Offerors shall provide the necessary data to evaluate performance for the Technical Manual data
requirenents set forth in paragraph C 14.1 and its sub-paragraphs.

L.5.2 Sub- Factor 2 Logistics Experience. Provide a brief narrative description of your and any subcontractors prior
Logi stics Experience with the follow ng:

a. Reliability, Availability and Maintainability (RAM as described in paragraph C 25.1.1 and C. 25.1. 2.

b. Maintenance Analysis as described in paragraph C. 9.1 (including attachnent 2) and C.9.1.3 Mintenance
Anal ysi s/ Supportability Analysis).
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c. Supportability Analysis as described in scope of work C.9.2.1, C.9.2.2, and attachment 2 (Maintenance
Anal ysi s/ Supportability Analysis).

L.5.2.1 Additionally, the Offeror shall identify no nore than 7 of the npst recent/relevant Contracts (prime contractor and
| ogi stics subcontractors (if any)) which include Logistics which is relevant to L.5.2(a-c). For each of the up to 7 contracts
identified, the Oferor shall provide the follow ng:

Contract Number

Contract type

Government or commercial contracting activity address, tel ephone nunber, and E-nmil address.

Procuring Contracting Officer's (PCOs) nane, telephone nunber and E-mail address.

Admi nistrative Contracting Oficer's (ACOs) nane, tel ephone nunber and E-Mail address.

Government or commercial contracting activity technical representative, or COR nane, tel ephone nunber and E-nmil

TP o0 o

addr ess.

. Copies of all Scope of Wirk paragraphs of the contract reflecting Logistics Experience which is relevant to L-
18a. 1. (a) through (d) above.

h. A discussion of simlarities between these contract scopes of work and the scope of this RFP.

L.5.2.2 The O feror shall also conplete and provide the matrix attached hereto as Attachment 018 whi ch synopsizes the rel evant
Logi stics Experience under each of the up to 7 historical contracts cited by the Oferor.

L.6 PRI CE FACTOR ( VOLUME 4)

The Price Area will include the prices for all CLINs set forth in Section B. Al prices, as well as any pricing
information provided as a result of these instructions, shall be in U S dollars. Al so provide the basis for establishing the
proposed prices, including any offered discounts, established catalogs, price lists, or other verifiable and established records
that are regularly maintained by the vendor, and are published or otherw se available for custoner inspection. The above
information is intended to establish the reasonabl eness and realismof the offerors proposed price.

Additionally, in support of the proposed Unit Price for CLIN 1001AA (the IDIQ Contract's 1st Year Unit Price), provide
the followi ng cost elenent build:

1. Mat eri al Cost

2. Material Overhead

3. Touch Labor(to include identified |abor hours & applied |abor rate(s))

4. Labor Overhead

5. Anortized Engi neering

6. Anmortized Testing Expense

7. O her Direct Costs (including non-Material subcontracts)

8. Facilitization, if any (to achieve the production rate specified in L.4.1.1).

9. FCCM

10. G8A

11. Profit

12. Any O her costs relevant to the vehicle price

13. Basic quantity UP
I'n support of the proposed materials, the offeror shall provide inits own fornmat, a priced bill of material for the first year
unit price.
I'n support of the proposed |abor costs, the offeror shall provide inits own format, a priced bill of labor for the first year unit

price.

The of feror may propose range pricing under each MWPV CLINs. |f you are proposing range pricing of MWV Vehicles in the conpleted
Section B of your proposal (which is part of the Terms and Conditions Volunme), provide a table showing (1) the mnimum quantity per
year, 0; (2) the maxi num quantity per year, 420; (3) the price ranges proposed within the mninumand maxi num quantities; and (4)
the unit price applicable for each range. Note that the effects of range pricing will be factored into the Governments eval uation
of price. Oferor proposed range pricing nust be acconpanied with narrative and rationale.

L.6.1 ASL (CLINs for Years 1001AF-8001AF) and PLL (CLINs for Years 1001AG 8001AG parts pricing. |n support of the ASL and
PLL CLIN Pricing, the Oferor shall identify, and include pricing and quantities for, its proposed CLIN 1001AF (1st Year CLIN only)
Aut hori zed Stockage List in accordance with C.6.5.1, and its proposed CLIN 1001AG (1st Year CLIN only) Prescribed Load List in
accordance with C.6.5.2. At a minimum the ASL list shall include the parts and quantities identified in the L.6.2 cited
spreadsheet (Attachment 019), and the PLL list shall include the parts and quantities identified in L.6.3 cited spreadsheet
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(Attachnent 020). In addition to the minimumparts and quantities listed in the L.6.2 and L.6.3 cited spreadsheets, the offeror
shall identify, inits proposed ASL and PLL lists, the itens, prices and quantities (including any increased quantities above the
m nimum quantities for itens already listed in the ASL/PLL spreadsheets), for all other parts required to neet the requirenents of
C.6.5.1 and C.6.5.2. The offeror/contractor is responsible to deliver ASL and PLL packages which neet the requirenments of C.6.5.1
and C.6.5.2. Were, during contract performance, the offeror's proposed ASL and PLL package lists fail to include all maintenance
significant parts in accordance with C.6.5.1 and C.6.5.2, the offeror/contractor shall be responsible to add any such m ssing

mai nt enance significant parts, to its deliverable ASL and PLL packages, at no additional cost to the Government.

L.6.2 Aut hori zed Stockage List. As required by RFP Paragraph C. 6.5.1, the Authorized Stockage List (ASL) consists of a

St ockage of parts that are maintained at each support/direct support unit that the MWPV will be fielded to. ASL consists of major
assenbly items, items that have a long lead time for procurenment, items that may have a shorter than normal useful |ife span.
Consistent with the instructions in L.6.1, the offeror shall identify its proposed ASL package (itens, quantities and prices) by

conpl eting the ASL Spreadsheet attached to this RFP (See RFP Attachnent 019). This spreadsheet is to be conpleted in support of 1st
Year ASL CLIN 1001AF only. Note: Where the spreadsheet lists "ALL" of an item the offeror shall define all individual parts
required for the conponents that conpleted the system addressed.

L.6.3 Prescribed Load List. As required by RFP Paragraph C. 6.5.2, the Prescribed Load List (PLL) consists of a Stockage of
parts that are mamintained at the unit |ocation to support the MWV to be fielded. PLL will consist of common itenms that unit |evel
mai nt enance personnel can replace. Consistent with the instructions in L.6.1, the offeror shall identify its proposed PLL package

(items, quantities and prices) by conpleting the PLL Spreadsheet attached to this RFP (See RFP Attachment 020). This spreadsheet is
to be conpleted in support of 1st Year PLL CLIN 1001AG only. Note: Were the spreadsheet lists "ALL" of an item the offeror shall
define all individual parts required for the conmponents that conpleted the system addressed.

L.6.4 Fi nanci al Capability Information. The Offeror nmust provide the following information in electronic formfor each of the
O feror's three nost recent fiscal years: (1) Balance Sheet, (2) Incone Statement and (3) Statement of Cash Flows. These statenents
shoul d be certified by your independent Certified Public Accountant (CPA) or equival ent. You nust also provide the nanme, title,
address, tel ephone nunber and e-nmil address for a financial Point of Contact (POC) within your conpany. This POCC may be contacted
by Defense Contract Audit Agency (DCAA) if a Financial Capability assessment is perforned on your conpany and a site visit by DCAA
may be required.

You nust be prepared to support this analysis. If you know the DCAA office (name of the Supervisory Auditor, telephone
nunber and email)w th cogni zance of your conpany please provide that information. This information is due at the dedi cated MWV
mai | box at MWPV@acom arny.m| not later than the date set for receipt of proposals.

L.6.4.1 Paynent s under performance of the contract are anticipated to be nade at tine of end itemdeliveries and acceptance.
Therefore, the offeror nust provide the following information related to the inpact of this contract on future cash flow
projections during contract performance and conpl etion:

L.6.4.2 Identify sources and ampunts of financing available to insure contract operations (i.e.; long |lead material,
manuf acturing labor, etc.) will continue until paynent is rendered for end itemdeliveries. Identify anticipated new arrangenents
in support of third party financing requirements upon contract award.

L.6.4.3 O feror nust be prepared to support this financing infornmation as an integral part of its financial capability
assessnent .
L.6.5 Pricing Questionnaire (PQ. Attachment 021 is included as part of this solicitation. The PQ contains an M5 Excel

Wor kbook whi ch includes nine M5 Excel Wrksheets therein. Please note that there are TEN or MORE worksheets for the offeror to
conplete in the M5 Excel Pricing Questionnaire workbook file. The offeror will conplete the required information for all ten (or
nore) worksheets. Offeror's name, solicitation nunber, and date of the submission shall appear on each page of each table.

L.6.5.1 If the offeror proposes range pricing, it is only required to provide the price/cost detail below for the range
conprising the RFP estimated quantities:

L.6.5.1.1 Attachnent 021 - Worksheet 1 Pricing Questionnaire Sunmary Worksheet. The Offeror shall fill in proposed prices for
each item and each ordering year for all of the items in this solicitation. Each itemprice shall include the proposed prices for
MWV Vehicles and the other priced CLINs related to the MWV effort. Sone of the worksheets have suggested format for proposing
prices/costs. Oher worksheets ask for the offer to provide its price/cost breakdown with rationale.

L.6.5.1.2 Attachment 021 Worksheet -- Price Detail Vehicles

The Offeror shall fill in price detail information for the major subsystems, components, or price determ nants which
conprise the price of the MWV. The offeror nust use the spreadsheet provided and such will correctly capture the price detail
used to deternmine the overall unit price offered for the total MWV Vehicle. The offeror's vehicle price detail shall

correspond to the vehicle characteristics and description included in its Technical Volume and its Technical |tem Questionnaire.
I nconsi stenci es or disconnects between the Price Volune and the correspondi ng Techni cal Vol une characteristics and description
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coul d adversely affect the offerors evaluation in both areas.

O feror should properly identify the anount of and the nethod of anortizing any one tinme non recurring costs. Pricing
shoul d be structured so that one time non recurring costs will be recovered only once and there should be no duplicate recoveries
of such costs as orders are placed.

L.6.5.1.3 Attachnment 021 Worksheets for BlIl, ISP, PLL

These itens quantities are one per vehicle and each conprises |lists of conponent parts of varying quantities to support
one vehicle.

A sanple format is provided for the offeror to identify the pricing for the parts conponents conprising the Bll, ISP,
PLL. The offeror should also identify any pricing assunptions or rationale used.

L.6.5.1.4 Attachnent 021 Wrksheets for ASL, Vehicle Hand O f, NET Operator, NET Maintainer, Technical Assistance (CONUS,
OCONUS, OCONUS Cont i ngency)

These itens quantities are not one per vehicle. Each conprises a set of tasks to achieve the objective of its CLIN
The offeror shall provide its Cost - Price Breakdown Worksheet for these CLINs or all Ordering periods in this RFP plus pricing
assunptions or rationale.

L.7 PAST PERFORMANCE FACTOR (Vol une 5) There are no sub-factors in Past Performance:
Consi derations will consist of Technical Hardware and Logistics; Delivery Hardware and Logistics; and Custoner Satisfaction.

L.7.1 The offeror shall subnmit, for both the prime offeror and any significant major subcontractors, a description of all
previous (a) CGovernnment contracts (all prime and significant major subcontracts), including Federal, State and Local Governnent and
(b) Commercial private industry contracts, which were received or were in performance within the past three (3) years Governnent
(18 months for non-CGovernnent Commercial Contracts)(fromthe date of this RFP), and which are in any way relevant to the effort
required by this solicitation as defined below. Significant major subcontractors are defined as subcontracts whose total
contributions are expected to exceed 10% of the work ultimately performed under the contract.

L.7.1.1 Recent Contracts: Recent contracts are those with any performance taking place approximately within the three years
previous to the date this solicitation was issued.

L.7.1.2 Rel evant Contracts: Relevant contracts are those which are sinmilar in scope to the requirenents of this solicitation.
Each past contract for vehicles does not have to neet all of the criteria below to be considered relevant, but we will be
interested especially in those vehicle contracts that included:

a. Production Manufacture of a vehicle system whose conplexity and type are identical (or nearly identical to the
proposed vehicle design).

b. Delivery of Vehicle systemquantities at a nonthly production rate sinmlar to the estimted quantity of the
projected first MWV Delivery O der.

c. Arnoring of Vehicle systems to withstand I|ED, Mne, RFP, Ballistic and Airburst threats simlar to those required
by the instant RFP.

d. Reliability, Availability and Maintainability RAM as described in paragraph C. 25.

e. Mintenance Analysis as described in paragraph C. 9.1 and attachment 2 (Mintenance Anal ysi s/ Supportability
Anal ysi s) .

f. Supportability Analysis as described in scope of work C.9.2.2 and attachnent 2 (Maintenance Anal ysis/ Supportability
Anal ysi s) .

L.7.1.2.1 What to Submit on Your Relevant Past Contracts: For each of your recent relevant past contracts you should provide the
following items of information:

L.7.1.2.1(a) Description of scope of work requirenents and a di scussion of simlarities between the contract scope and the scope
of this solicitation as it applies to how well the contract neets each of the relevancy criteria listed above in L.7.1.2.

L.7.1.2.1(b) Description of objectives achieved to date on the contract as it applies to the Production estinate described in
Section A of this solicitation and Section L Price Area (Production Estimate), including how well the contract neets each of the
relevancy criteria listed above in L.7.1.2.
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L.7.1.2.1(c) For any contracts which do not nmeet original requirenents with regard to either Cost, Schedule or Performance,
include an explanation of instances where technical or schedule requirenments were not nmet, and any corrective actions taken to
avoi d such problenms in the future. Provide a copy of any cure notices or show cause |letters received on each contract. List each
time the delivery schedul e was revised and explain why the revision was necessary.

L.7.2 Past Perfornmance Questionnaire: For the contracts subnmitted, the offeror shall send a copy of the past perfornmance
questionnaire (Section J, Attachnent 022) directly to the appropriate Contracting Officer Representative (COR), PCO and rel evant
custoners. The offeror shall request the COR, PCO and Custoner conplete the questionnaire and forward it to the Government at the
follow ng address no later than ten (10) days before the solicitation closing date (see block #9 of RFP).

QUTSI DE ENVELOPE: Commander
Tank- aut onoti ve and Arnanents Conmmand
6501 East 11 Mle Road
Excl usively for: Victor Vaughn
AVMSTA- AQ ADED, Mail Stop 321
Warren, M 48397-5000

I NNER ENVELOPE: RFP Wb6HZV- 07- R- 0315
PAST PERFORMANCE SOURCE SELECTI ON | NFORVATI ON

L.7.2.1 In addition, the offeror shall prepare and submt with the RFP, a list of the references to which the past perfornance
questionnaire was sent. The reference list shall contain the following information prepared in the follow ng format:

a. Point of Contact and Tel ephone Nunber, e-mail (PM PCO ACO COR).

b. Date questionnaire sent to the Program Manager/ COR/ Cust oner.

c. Contract No./Delivery Order.

d. Contract/Delivery Oder Type.

e. ProgramTitle, including a brief (50 words or |ess) description of the work perforned.

f. P/S (Enter Pif performed as a prime contractor or Sif performed as a subcontractor.

g. Contract dollar value at tine of award, present time or conpletion tine as appropriate.

h. Percentage of the effort performed as a prime or subcontractor.

i. Total nunber of nan-hours worked as a prinme or subcontractor.

j. Key personnel.
L.7.3 Corporate entities: |If any contract listed in L.7.1 was performed by a corporate entity or division other than the
corporate entity or division that would performwork under the RFP, please identify themand indicate to what extent those entities
will performthis effort. If they have relocated or changed ownership since performance of the listed efforts, please describe any
changes in the terms of personal, facilities, or equipnment, fromthose expected to performthis effort.
L.7.4 Key personnel: O ferors that are either (a) newWly forned entities without prior contracts; or (b) who have limted or
no recent relevant past performance, but have key personnel who will be playing a significant role in this contract performance and
who have had significant and simlar responsibilities in conjunction with recent, relevant contracts or subcontracts with a
previ ous enployer, may subnit this key personnel prior experience and the CGovernnent nmay consider this experience in our evaluation
of performance risk. In order for us to consider such experience, please identify these key personnel, their role and
responsibilities for their previous enployer and their roles and responsibilities as planned for the current requirenent. Al so
provide simlar information to that identified in L.7.1.2 for those contracts that these key personnel were involved in with those
previ ous enpl oyers.
L.7.5 Predecessor Conpani es: Likewise, if you or a significant subcontractor only has relevant and recent performance history
as a part of a predecessor conpany, we may consider that past performance in our evaluation of performance risk. Please provide the
information identified in L.7.1.2.1(a) through L.7.1.2.1(c) for those relevant contracts of that predecessor conpany.
L.7.6 What to Submit on Your Subcontractor's Past Contracts: |If you propose to subcontract any effort to deliver the

Techni cal Manuals, provide information listed in L.7.1.2 above about your subcontractor's past contracts. Include the witten
consent of your proposed subcontractor to allow the government to discuss the subcontractor's past performance during negotiations.
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L.7.7 Informati on on Cancellations and Terminations: You shall identify any prime contracts, contracts under which you were
a subcontractor, and any of your subcontractors' contracts, that were or are in the process of being cancelled or termnated, by
the governnent or the prime contractor, in whole or in part, for any reason, during the recent three year tinme frame as defined
above. You shall provide the information requested in the paragraphs above for any of these contracts. You shall also state in
your proposal if there were no cancellations or termnations.

L.7.8 We nay use data you provide and data we gather fromother sources to evaluate past performance. Since we nay not
interview all the sources you provide, it is incunbent upon you to explain all the data you provide. W do not assunme the duty to
search for data to cure problems we find in proposals. The burden of providing thorough and conpl ete past performance infornmation
renains with you. W may assign a higher risk rating to your proposal, or reject your proposal if it does not contain the
information requested.

L.8 SMALL BUSI NESS PARTI Cl PATI ON FACTOR ( VOLUVE 6)

There are no Sub-Factors or Elenments under the Small Business Participation Factor. This provision applies to every
offeror (U.S. and non-U.S.), regardless of size status or location of its nanufacturing facility or headquarters. For proposal
preparation and eval uati on purposes, assunme the Government will issue delivery orders for the estimted quantity of MWVs in each
Contract Year.

L.8.1 Al offerors, including offerors who are thenselves U. S. small business concerns based on the NAICS code assigned to
this requirement, are to identify the extent to which U S. small business concerns would be utilized as first-tier subcontractors
in the performance of the proposed contract. U.S. small business concerns are defined 1) in FAR 19.001 and 2) by the criteria and
size standards in FAR 19.102 for the applicable NAICS code. U.S. Small Business concerns include small businesses (SBs), small

di sadvant aged busi nesses (SDBs), HUBZone smal| businesses (HUBZone SBs), worman-owned snmall businesses (WOSBs), veteran-owned snall
busi nesses (VOSBs), service-disabled veteran-owned small businesses (SDVOSBs) and historically black colleges/universities and
mnority institutions (HBCU Ms).

L.8.2 If the prime offeror (to include any U.S. small business concerns who are proposing as part of a joint venture or
teami ng arrangenent) is itself a U S. small business concern, the offerors own participation, as a SB, SDB, WOSB, VOSB, SDVOSB,
HUBZone SB, and/or HBCU M will also be considered small business participation for the purpose of this evaluation. |In this event,

the extent the prime offeror participation as a U.S. small business concern shall be detail ed, as described below, in the sane
manner as subcontracts to first tier U S small business concerns.

L.8.3 Regardi ng snall business concern participation, offerors shall address anticipated subcontracting based on the offeror
receiving a five-year IDIQcontract with Three option years in the estimted/total quantities specified in Section L, Price Factor.
The required information shall be identified in a table format substantially in accordance with the foll ow ng exanpl e:

BASE BUSI NESS PERCENTAGE OF

YEAR CATEGORY DOLLAR AMOUNT (ALL SUB- KS) * SB PARTI Cl PATI ON TOTAL SUBCONTRACTI NG
(LB + SB) $43M 100%
SB $10M 23.3% ($10M of $43M)
SDB $2. 15M 5. 0% ($2.15M of $43M)
WosSB $2. 36M 5. 5% ($2.36M of $43M)
Vos:] $0. 3M 0.7% ($0. 3M of $43M
SDVCSB $0. 1M 0.2% ($0. 1M of $43M
HUBZone SB $1. OM 2.3% ($1.0M of $43M
HBCU M $0. 15M 0. 4% ($0. 15M of $43M

*Includes 1st tier subcontractors only; Interdivisional transfers are considered subcontracts; includes prine offeror participation
if the prime is a U.S. small business concern.

L.8.4 Al offerors, regardl ess of size, are to provide (individually for each base year and for each option year, the nanes
of small business concerns (including the prinme offeror if a snmall business concern) who would participate in the proposed
contract; the small business classification of each small business concern (i.e. SB, SDB, WOSB, VOSB, SDVOSB, HUBZone SB, and /or
HBCU M ); a short description of the specific services to be provided or conponents to be produced by each small business concern;
and the estimated total dollars for each product or service. This data shall be provided in a table format substantially a

foll ows:

BASE Narme of Smal | Snal | Busi ness Descri ption of Tot al

YEAR Busi ness Concern Classification(s) Ser vi ce/ Product Dol | ars
ABC Co. SB Wre $0. 50M
ABC Co. SB Pl ating $0. 75M

EFG Inc. (Prine O feror) SB, WOSB, VOSB Circuit Cards $1. 20M
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L.8.5 As defined below, offerors shall also provide the follow ng:
L.8.5.1 O ferors who ARE either (1) a U S. large business, as defined by the North Arerican Industry C assification System code

applicable to this solicitation, or (2) a firmwho has previously performed a contract containing FAR 52.219-9, are to provide a
description of their performance in conplying with the requirenents of FAR 52.219-9, including docunentation of their

acconpl i shment of the goals established under Subcontracting Plans of prior contracts. This data shall include contracts perforned
over the last three [3] calendar years. Firnms that have never held a contract incorporating FAR 52.219-9, shall so state.

L.8.5.2 Al offerors who ARE NOT either (1) a U S. large business, as defined by the North Arerican Industry O assification
System code applicable to this solicitation, or (2) a firmwho has previously performed a contract containing FAR 52.219-8, shall
substantiate their proposed approach to neeting the requirenment of FAR 52.219-8. Substantiation may include providing (1) a
description of the offerors performance, over the past three [3] calendar years, in conplying with the requirenents of FAR 52.219-8
(Note: if the offeror has not performed a contract, over the past three [3] years, which included FAR 52.219-8, the offeror shall
so state); (2) a description and avail abl e docunentation of any nethods or techniques used to pronote small business participation;
(3) any listings of U S. snall business concerns who are subcontracting candi dates; (4) internal procedures used to nonitor small
busi ness participation during contract performance; and/or (5) any other information substantiating that the offeror will satisfy
the requirenments of FAR 52.219-8.

*** END OF NARRATIVE L 0001 ***
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SECTI ON M - EVALUATI ON FACTORS FOR AWARD
Regul atory Cite Title Dat e
M1 52. 247- 46 SHI PPI NG PO NT(S) USED I N EVALUATION OF F. O B. ORIG N OFFERS APR/ 1984
M 2 52. 247- 47 EVALUATION--F. O B. ORIG N JUN 2003
M 3 52.209-4011 CONTRACTOR RESPONSI BI LI TY AND ELI G BI LI TY FOR AWARD JAN 2001
(TACOV
(a) We'll award a contract to the offeror that:

(1) submits the lowest evaluated offer if award is based on price only, or the offer that provides the best val ue
to the Governnent if factors in addition to price are identified el sewhere in this solicitation, and

(2) subnmits a bid or proposal that neets all the naterial requirements of this solicitation, and
(3) neets all the responsibility criteria at FAR 9.104.
(b) To meke sure that you nmeet the responsibility criteria at FAR 9.104 we may:
(1) arrange a visit to your plant and performa preaward survey;
(2) ask you to provide financial, technical, production, or managerial background information.

(c) If you don't provide us with the data we ask for within 7 days fromthe date you receive our request, or if you refuse to have
us visit your facility, we may determ ne you nonresponsible.

(d) If we visit your facility, please make sure that you have current certified financial statenents and other data relevant to
your bid or proposal available for our teamto review

[End of Provision]
M1 BASIS FOR AWARD

M 1.1 Selection of Successful Oferor(s). Based on the criteria set forth in Section Mof this RFP, the Government intends to award one
contract to a responsible offeror whose proposal, in the Source Selection Authoritys opinion, represents the best value to the
government. The Governnent reserves the right to award a contract (or not award a contract) based on the merit, risk and affordability
of the proposals. This includes neking no award if, upon evaluation, none of the proposals are deened to neet the requirenents at an
acceptabl e level of risk or price.

M 1.2 The evaluation will be conducted on the followi ng six evaluation Factors: Technical, Production Capability, Logistics, Price, Past
Performance and Snal| Business Participation (See Section Mprovision M7.2 for the relative order of inportance of the evaluation
criteria). The Government will weigh the evaluated proposal in the non-Price Factors against the evaluated Price to the Governnent. As
part of the source selection tradeoff determination, the relative risks, advantages and/or di sadvantages of each proposal shall be
considered in selecting the offer that represents the best overall value to the Governnent.

M 2 Rejection of Proposals. The Governnent nay reject any proposal which:

a. Merely offers to performwork according to the RFP terms or fails to present nore than a statenent indicating its capability to
conply with the RFP ternms w thout support and el aboration as specified in Section L of this solicitation; or

b. Reflects an inherent |ack of technical conpetence or a failure to conprehend the conplexity and risks required to performthe RFPs
requi rements due to submission of a proposal which is unrealistically high or lowin Price and/or unrealistic in terms of technical or

schedul e conmi tnents; or

c. Contains any unexplained significant inconsistency between the proposed effort and Price, which inplies the offeror has (1) an
i nherent m sunderstandi ng of the scope of work, or (2) an inability to performthe resultant contact, or

d. Fails to nmeaningfully respond to the Proposal. Preparation Instructions are specified in Section L of this solicitation.
M 3 Inportance of the Price Factor. The Price Factor and non-Price Factors of each proposal w Il be evaluated. However, the closer the
offerors' evaluations are in the non-Price Factors, the nore significant the Factor of Price becones in the decision. Notw thstanding

the fact that the Price Factor is not the nost inportant consideration, it nmay be controlling when:

a. Two or nore proposals are otherw se considered equal ;
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b. An otherw se superior proposal is unaffordable; or
c. The advantages of a higher rated, higher priced proposal are not considered to be worth the price prem um

M 4 Proposal and Perfornmance Risks. For the purpose of evaluation of proposals in response to this RFP, proposals shall be evaluated in
terns of both proposal risk and performance risk as follows:

M 4.1 Proposal Risks. Proposal Risks are those risks associated with an offerors proposed approach in neeting the Governnent
Requi rements. Proposal Risk is assessed by the Source Selection Evaluation Board (SSEB) and is integrated into the rating of the
Techni cal Factor, Production Capability Factor, Logistics Factor, Price Factor, and a portion of Small Business Participation Factor.

M 4.2 Perfornmance Risks. Performance Risks are those risks associated with the probability that an offeror will successfully perform
the solicitation requirenments as indicated by that offerors record of past and current performance. The SSEB will assess performance
risk in the Past Performance Factor and a portion of Small Business Participation Factor.

M 5 CONTRACTOR RESPONSI BI LI TY AND ELI A BI LI TY FOR AWARD
M 5.1 The Governnment will award a contract to the offeror that:
a. Represents the best value to the Governnent, and
b. Submts a proposal that nmeets all the material requirements of this solicitation, and
c. Meets all the responsibility criteria at FAR 9.104.
M 5.2 To make sure that you neet the responsibility criteria at FAR 9.104, the Governnent nay:
a. arrange a visit to your plant and performa necessary pre-award survey or
b. ask you to provide financial, technical, production, or managerial background infornation.

c. If you do not provide the Government with the data requested within 7 days fromthe date you receive the request, or if you
refuse a CGovernment visit to your facility, the Government may determnmine you non-responsible.

d. If the Government visits your facility, please make sure that you have current certified financial statements and other
data relevant to your proposal available for the teamto review

M 6 Determination of Responsibility. Per FAR 9.103, contracts will be placed only with contractors that the Contracting O ficer
determnes to be responsible, that is, those who satisfactorily performthe necessary tasks and delivery of the required items on tine.
Prospective offerors, in order to qualify as sources for this acquisition, nust be able to denpnstrate that they neet standards of
responsibility set forth in FAR 9.104.1 and FAR 9.104-3(b). In addition, the Government may assess the offerors financial and
managenent capabilities to nmeet the solicitation requirenents. Accordingly, the Government reserves the right to reject an offeror who
cannot satisfy the Governments requirenments as set forth in this RFP. The Governnent reserves the right to conduct a Pre-Award Survey
on any or all offerors (or their significant subcontractors, defined as any subcontract dollar value in excess of $100, 000 per
performance period or if the subcontracted work is critical to the whole) to aid the Procuring Contracting Officer (PCO in the

eval uation of each offerors proposal and ensure that a selected contractor is responsible. No award can be made to an offeror who has
been determned to be not responsible by the PCO

M 7 EVALUATI ON CRI TERI A GENERAL | NFORVATI ON
M 7.1 Factors. Six factors will be considered in the eval uation:

Techni cal

Production Capability

Logi stics

Price

Past Perfornmance

Smal | Business Participation

The Technical and Logistics factors are further divided into sub-factors.
M 7.2 Order of Inportance: Technical is nore inportant than Production Capability. Production Capability is approximtely equal in

inportance to Logistics. Logistics is slightly nore inportant than Price. Price is slightly nore inportant than Past Performance and
Past Performance is significantly nore inportant than Snall Business Participation. As required to be defined by FAR 15.304(e), the
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five non-price Factors conbined are significantly nore inportant than the Price Factor.
M 8 EVALUATI ON OF TECHNI CAL FACTOR ( SEE L. 3)

M 8.1 The offerors technical approach will be assessed in each of the Sub-factors described below. The m ni num performance |evels
(threshol ds) specified in the PD represent the governments mni mumrequirenents and those performance |evels nust be net. O the
Techni cal sub-factors described bel ow, Sub-factor 1 (Force Protection/System Survivability) is significantly nore inportant than Sub-
factor 2 System Maturity. Sub-factor 2 (System Maturity) is nore inportant than either of Sub-factors 3 and 4 (Mbility and Design
Gowth Potential). Sub-factor 3 (Mbility) and Sub-factor 4 (Design Gowth Potential) are of approximately equal in inportance.

Subfactor 1, Force Protection/System Survivability, includes 4 Elenments. Element 1 Mne Protection is approximtely equal in inportance
to Element 2 |ED protection. Elenent 2 |ED protection is nore inportant than El enent 3 RPG Protection. Element 3 RPG Protection is
nore inportant than El ement 4 Robot |ngress/Egress.

The remai ning Sub-factors do not include any El enments.

M 8.1.1 Subfactor 1 - Force Protection/System Survivability

The CGovernnent will assess the extent to which, and risk that, the Oferor's proposed Force Protection/System Survivability perfornance
levels will credibly achieve and/or exceed the follow ng Force Protection/System Survivability Threshol d/ Obj ective Requirenents:

El enent Par agr aph Requi r enent Threshol d oj ective
1 3.19.a/CA 3.18 a M ne Protection See C assified Annex See C assified Annex
2 3.19.¢c/CA 3.18 ¢ | ED Protection See C assified Annex See O assified Annex
3 3.19.e/CA 3.18 e RPG Prot ection See C assified Annex See O assified Annex
4 PD 3.12. 4.1 Robot | ngress/ Egress See PD 3.12.4.1 See PD 3.12.4.1

For the Elenents of Mne Protection and | ED Protection, (which have both Threshol d and Objective performance |evels in the Purchase
Description), proposals will be assessed as progressively nore advantageous the greater the extent to which the proposal credibly
achi eves or exceeds the above Force Protection/System Survivability perfornmance objectives, as further described in RFP Paragraph M 8.2

For the El enent of RPG Protection, (which has both Threshold and Objective performance |evels in the Purchase Description), proposals
will be assessed as progressively nore advantageous the greater the extent to which the proposal credibly achieves or exceeds the above
RPG Protection performance objectives, as further described in RFP Paragraph M 8. 2.

For Robot |ngress/Egress, proposals will be assessed as progressively nore advantageous the greater the extent to which the proposal
credi bly achi eves or exceeds the above Robot |ngress/Egress performance objectives, as further described in RFP Paragraph M 8.2. A
hi ghly advant ageous MWV solution will allow for Robot |ngress/Egress without either (a) any soldier assistance external to the MWV,
and (b) any soldiers or crewrenbers inside the MWV being exposed to direct fire.

If awarded a contract, the offeror's final proposed Survivability performance |evels (assum ng the proposal neets Threshold
requirenents) will be incorporated as the requirenents in any resulting contract.

M 8.1.2 Sub-factor 2 - System Maturity. The offerors approach will be assessed, and a risk level will be assigned, indicating the
Governnments eval uation of the probability that, based upon the denobnstrated system maturity of the proposed MWV vehicle, the offeror
will timely deliver MWV production vehicles which nmeet (a) PD requirenents referenced in Section L.3.2 and (b) all offeror proposed
obj ective performance |evels.

A proposed vehicle which (a) is based on an existing configuration with few or no neani ngful design changes and (b) has been credibly
denonstrated to achieve both (1) PD requirenents and (2) all offeror proposed objective performance |levels on an integrated systeml evel
basis, will generally be considered very |ow risk.

A proposed vehicle that is either:

(a) an assenbl age of conponents which have not previously been integrated and for which little or no systemlevel
test/performance data exists, or

(b) based on a proven integrated system design, but includes changes to the baseline design which invalidate in whole or
in part, the credibility of existing test/performance data of the integrated system w | be assessed as having progressively higher

systemmaturity risk.

M 8.1.3 Sub-factor 3 Mbility. The offerors approach will be evaluated on a Proposal Risk basis to assess the probability that the
of fered MWV vehicle will credibly nmeet the followi ng mobility performance requirenments of the PD:

a. PD Par agraph 3.13.2.3 Sustained Convoy Speed
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b. PD Paragraph 3.13.2.6 Stability
C. PD Par agraph 3.13.2.9 Turning Performance

Proven performance with supporting data will be assessed as nore credible, and reflective of lower risk, than projected perfornance on
unt ested systens.

M 8.1.4 Sub-factor 4 Design Gowh Potential

The Governnent will assess the extent to which the Offeror's proposed MWV configuration is credibly designed to acconmpdate the
potential addition/insertion of increased capability beyond the current MWV Purchase Description requirenments, as foll ows:

M 8.1.4.1 Payload Growth Potential - The governnent will assess the extent to which the offeror's proposed MWV design credibly offers
excess Payl oad capacity. MWV proposals will be assessed as progressively nore advantageous the greater the extent to which the proposal
credibly offers excess payl oad capacity approaching or exceeding 1,500 Pounds. Proposals will be generally be considered to have higher
credibility the greater the extent to which Payload Growth Potential calculations are based on an existing MWV vehicle (a) with

est abl i shed Payl oad characteristics and (b) which is proven to neet PD requirenents and proposed objectives. Proposals will be assessed
as progressively | ess advantageous the greater the extent to which the proposal credibly offers excess payl oad capacity | ess than 700
Pounds. Cal cul ating Payl oad Growth Potential wll be based on the followi ng equation: Goss Vehicle Wight Rating (mnus) Vehicle Curb
Wi ght = (equals) Payload Gowh Potential.

M 8.1.4.2 Electrical Capacity Gowh Potential - The governnent will assess the extent to which the offeror's proposed MWV design
credibly offers excess Electrical capacity. MWV proposals will be assessed as progressively nore advantageous the greater the extent
to which the proposal credibly offers excess Electrical capacity approaching or exceeding 60 Anps. Proposals will be generally be

consi dered to have higher credibility the greater the extent to which Electrical Capacity Gowh Potential calculations are based on an
exi sting MWV vehicle (a) with established Electrical Capacity characteristics and (b) which is proven to neet PD requirenents and
proposed objectives. Proposals will be assessed as progressively | ess advantageous the greater the extent to which the proposal credibly
offers excess Electrical capacity of |less than 15 Anps. Cal cul ating El ectrical Capacity Gowh Potential wll be based on the follow ng
equation: Total Electrical Capacity (minus) Current Vehicle Electrical Usage = (equals) Electrical Capacity G owh Potential.

M 8.2 Eval uation of Threshol d/ Cbj ective Performance Characteristics.
Wthin the Technical Factor, under sub-Factor 1 Force Protection/System Survivability, the Government will also evaluate the extent to
which the offeror credibly proposes to achieve Cbjective requirenents.

M 8.2.1 For the elenments under the sub-factor of Force Protection/System Survivability, credit nmay be given for proposed performance
| evel s which credibly achieve objective performance requirenments as described bel ow. For proposed performance between the Threshol d
I evel of performance and the Objective |evel of performance, a proportional credit may be given to the extent that it benefits the
Governnment. Credibly exceeding the bel ow Objective performance levels is of even greater benefit to the Government. For eval uation
purposes, credibly achieving or exceeding Objective performance |evels, as described above, wll be identified as a Strength at the
El ement |evel and in the Force Protection/ System Survivability Subfactor rating and the Technical Factor rating.

M 8.2.2 Ri sk The governnent will assess the risk of the offeror not being able to neet the proposed Objective performance level. This,
along with the extent to which the characteristic is proposed, will be reflected in the rating for the El ement, Subfactor and Factor. To
receive credit for any of the objective performance characteristics, the offerors proposal nust denpbnstrate to the Governnent that the
proposed Objective performance |level is achievable at noderate risk. Proposals which are evaluated to have nore than noderate risk
associated with nmeeting the proposed objective level, or which are deenmed to increase the risk of neeting other technical requirenents
to either high or very high risk, will not be credited as having achieved, in whole or proportionally, the Cbjective perfornmance |evel.

M8.2.3 If an offeror is awarded a contract, all proposed objective performance |evels will be incorporated into the contract as
requirements to the extent that they were proposed.

M 9 EVALUATI ON OF PRODUCTI ON CAPABI LI TY FACTOR (SEE L. 4):

M 9.1 The Factor of Production Capability will assess the proposal risk probability (based on the information supplied in response to
paragraph L.4) that the Offeror and its subcontractors will tinely achieve delivery of supplies satisfying the projected contract
delivery schedule in L.4.1.1. Specifically, the Governnent will assess the Risk of the Offerors approach tinely delivering contract
supplies with respect to:

a. Manufacturing Facilities for Monthly Delivery Order Quantities as described in L.4.1.1.

b. Key Tooling and Equi pment for Monthly Delivery Order Quantities as described in L.4.1.1.

c. Production Approach for Monthly Delivery Order Quantities as described in L.4.1.1.

d. Sub-Contractor Letters of Commitment for Monthly Delivery Order Quantities as described in L.4.1.1.
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e. Time Phased Critical Path for Monthly Production Quantities as described in L.4.1.1.

f. Facilities, Key Tooling & Equi pnent and Workforce planning to achi eve a nmaxi mum production rate of 35 MWVs per nonth based upon the
Delivery Order conditions identified in RFP Provision L.4.2(f)(1-2).

M 9.2 A production capability that (a) currently exists (b) is producing items the same or simlar to the MWV offered, and (c) has
excess production capacity sufficient to support the anticipated MWV delivery schedule reflected in paragraph L.4.1.1, will be
considered a lower risk than a proposed production capability that does not currently exist, is not producing items that are the sanme or
simlar to the MWV offered, or currently has no excess production capacity that woul d be needed to reach the maxi mum production rate in
M 9. 1(f) above.

M 10 EVALUATI ON OF LOGQ STI CS FACTOR ( SEE L. 5)
M 10.1 The offerors | ogistics approach will be assessed in each of the Sub-Factors described bel ow.
Sub- Factor 1 Realismof the TM Approach is nore inportant than Sub-Factor 2 Logistics Experience.

M 10.1.1 Sub-Factor 1 Realismof the TM Approach. The Government will evaluate the proposal risk probability that the offerors
proposed Technical Manual |abor hours, |abor categories and |abor category mix, as supported by rationale detailing the basis for the
proposed hours, |abor categories and | abor category mx, will timely nmeet Contract Requirenents for supply of DA Technical Manuals (C 14
through C 14.5.2.5).

M 10. 1.2 Sub-Factor 2 Logistics Experience - The Logistics Experience will assess the risk probability that the prime Oferor, and any
proposed | ogistics subcontractors will, based upon the extent and rel evance/ currency of Logistics experience applicable to the Oferors
proposed performance approach, successfully performthe Section C work statement requirements of the RFP.

M 10.1.2.1 The Logistics Experience risk assessnment will be based on the extent and rel evance/currency of the Oferors prior Logistics
experience with the foll owing RFP scopes of work:

a. Reliability, Availability and Maintainability RAM as described in paragraph C.25.1.1 and C. 25.1.2.

b. Maintenance Analysis as described in paragraph C. 9.1 (including attachment 2)and C. 9.1.3 Mintenance Anal ysi s/ Supportability
Anal ysi s) .

c. Supportability Analysis as described in scope of work C.9.2.1, C 9.2.2, and attachment 2 (Maintenance Anal ysi s/ Supportability
Anal ysi s) .

M 10.1.2.2 Each offeror nust identify any specific |ogistics experience (either its own or that of any subcontractors) it wi shes the
Governnment to consider in evaluating its proposal. Please note however, that any such experience nust be reflected in the Oferors
proposed approach to performance in the other (non-logistics) areas of evaluation. |If it is not, the identified experience will be
di scounted accordingly.

M 11 EVALUATION OF PRI CE ( SEE L. 6)

M 11.1 This Factor will consider the total evaluated price to the Governnent. The assessnment of total evaluated price will consider the
reasonabl eness, realismand affordability of the proposed prices.

Reasonabl eness neans that the proposed prices do not exceed that which would be incurred by a prudent person in the conduct of
conpetitive business. This may be evaluated by various neans, such as consistency between the price and the offerors technical and
production approaches, historical data and experience avail able from Governnment sources, conparison of the proposed prices, and
information provided in the offerors Price Vol une.

Real i sm neans the prices in an offerors proposal are consistent with the offeror proposed approach(es) to neet requirenents, and reflect
a clear understanding of the requirements. Wiere a Price proposal |acks realismrelative to proposed approaches reflected in the

Techni cal, Logistics, Production Capability or Small Business Participation Proposals, the evaluations under these non-Price Factor
assessnments may be downgraded commensurate with the lack of Price Realism

Consi deration of affordability may be controlling in circumstances where two or nore proposals are otherw se adjudged equal, or when the
superior proposal is at a price that the government cannot afford. Additionally, price may be controlling where the non-price
advant ages of a particular proposal are not considered worthy of the additional price involved.

M 11.2 The total evaluated price will be the sumof the prices for:

a. All Priced CLINs as follows: 1001(inclusive of all sub-CLINS); 1002(inclusive); 1003(inclusive); 2001(inclusive); 3001(inclusive);
4001(i ncl usive); 5001(inclusive); 6001(inclusive); 7001(inclusive); 8001(inclusive).
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b. Transportation Costs for the estimted quantity of MWV s as foll ows:

(1) for the estimated quantity of MWV vehicles specified in CLINs 1001AA- 8001AA; and
(2) for the estimated quantity of ASL packages specified in CLINs 1001AF- 8001AF; and
(3) for the estimated quantity of PLL packages specified in CLINs 1001AG 8001AG

the CGovernnent assessment of Transportation costs will be based on delivery of Vehicles/Packages to the follow ng | ocations:

1/3 to Zone 1 (See Section H for locations included in this Zone)
1/3 to Zone 2 (See Section H for locations included in this Zone)
1/3 to Zone 3 (See Section H for |ocations included in this Zone)

M 11.3 The total Prices for CLINS 1001(inclusive of all sub-CLINS); 1002(inclusive); 1003(inclusive); 2001(inclusive); 3001(inclusive);
4001(i ncl usive); 5001(inclusive); 6001(inclusive); 7001(inclusive); 8001(inclusive) as nultiplied by the estimted quantity for each
respective ordering period. In the event the offeror proposes range pricing for MWV Hardware, such range pricing will be eval uated by
assigning weights to each of the ranges, for each ordering period, to arrive at a single weighted average unit price for that ordering
period. This weighted average will be applied to the estimated quantity for each ordering period.

M 12 EVALUATI ON OF THE PAST PERFORMANCE FACTOR(SEE L. 7)

M12.1 W will conduct a past perfornmance eval uation to assess performance risks, which are defined as those risks associated with an
offerors likelihood of success in performng the solicitation' s requirenents.

The assessnent of Past Performance will be based on the offerors and significant subcontractors current and past record of contract

performance, of contracts performed within the last 3 years of Government (18 nonths for non-Governnment Conmercial Contracts), as it
relates to the probability that the offeror will successfully acconplish the required effort. Wen addressing performance risk, the
Government will focus its inquiry on the offerors and major subcontractors' record of perfornmance as related to program requirenents
includi ng:

M 12.1.1 Considerations: W will consider the record of the followi ng for both hardware and data:
a. Technical: Confornmance to specifications and standards of good workmanship
b. Delivery: Adherence to delivery schedul es
c. Reasonabl eness, cooperative behavior, and conmmtnment to custoner satisfaction.

M 12.1.2 Negative prior performance: Significant achievenents, problenms, or lack of relevant data in any el enent of the work can becone
an inmportant consideration in the source selection process. The existence of negative prior performance findings may result in a
rating, which reflects elevated performance risk. Therefore, offerors are rem nded to include all relevant past efforts, including any
denonstrated corrective actions, in their proposal. Oferors without a record of relevant Past Performance, upon which to base a

meani ngful performance risk prediction, will be rated as "Unknown Ri sk", which is neither favorable nor unfavorable.

M 12.1.3 Performance History: In evaluating each offerors performance history, the Governnent will look at the offerors delivery
performance, and that of any significant subcontractors, against the contracts original delivery schedule unless the delay was
Government caused. Schedul e extensions that were the fault of the offeror, or a proposed Subcontractors fault, even if consideration
was provided, will be counted against the offeror. The Government will also evaluate general trends in past performance, including
denonstrated corrective actions.

M 12.1.4 Additional information: The offeror may al so be eval uated based on other internal Government or private source infornmation.
Wil e the Governnent may el ect to consider data obtained fromexternal sources other than the proposal, the burden on providing thorough
and conpl ete past performance information rests with the offeror.

M 13 SMALL BUSI NESS PARTI CI PATI ON FACTOR

M 13.1 The governnent will evaluate the extent of small business concern participation in ternms of the percentage of total
subcontracted dollars that the offeror credibly proposes to subcontract to U.S. small business concerns (SB, SDB, WOSB, VOSB, SDVCSB,
HUBZone SB, and/or HBCU Ms) in the performance of the contract. For the purpose of this evaluation, the extent of prine offeror (or
joint venture partner/team ng arrangenent) participation in proposed contract performance, where the offeror is a U S snall business
concern, for the NAICS code applicable to this solicitation, will also be considered snall business participation.

M 13.2 The evaluation will include the follow ng:

M 13.2.1 The extent to which the proposal identifies participation of U 'S. small business concerns (to include, as described above, the
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participation of the offeror if it is a US. small business concern). The extent of participation of such concerns will be evaluated in
terms of the percentage of the total subcontract amount (to include, as described above, the extent of participation of the offeror if
it is aUS snmall business concern);

M 13.2.2 The conplexity of the itens/services to be furnished by U S. snall business concerns;

M 13.2.3 An assessnent of the probability that the offeror will satisfy the requirenents of FAR 52.219-8/9 (as applicable to the

of feror) and achieve the levels of Small Business Participation identified in the proposal. This assessnment will be based upon both (a)
a proposal risk assessment of the offerors proposed Smal|l Business Participation approach, and (b) a performance risk assessnment of
prior achievenents (past performance) in satisfying commtments and requirenments under FAR 52.219-8/9.

M 13.2.4 Oferors are advised that they will be evaluated, under the Snall Business Participation Subfactor, based upon the risk, and
extent, of the offeror credibly achieving the Governments goals for U S. snall business concern participation. Goals include (1) U S.
Smal | business concern participation of 23%or nore, (2) U S small disadvantaged busi ness concern participation of 5%or nore; and (3)
U.S. snall business concern participation by furnishing itens/services of extrenme conplexity.

*** END OF NARRATIVE M 0001 ***
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